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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 762000.00 800000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 149260.00 350000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2723717.00 900000.00  CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 10548.00 21096.00 1000.00 2000.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  1,320 CY  31.25 41250.00 11.30 14916.00  UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 17000.00 30000.00  REINF BRG APPR **********
(25+47.22 -Y1-)

0007 0029000000-N SP  Lump Sum 29000.00 40000.00  REINF BRG APPR **********
(50+99.00 -Y2-)

0008 0036000000-E 225  3,092 CY  11.65 36021.80 11.80 36485.60  UNDERCUT EXCAVATION

0009 0106000000-E 230  558,500 CY  7.45 4160825.00 10.00 5585000.00  BORROW EXCAVATION

0010 0127000000-N SP   8 EA  2176.00 17408.00 675.00 5400.00  EMBM'T SETTLEMENT GAUGE

0011 0134000000-E 240  10,080 CY  5.65 56952.00 5.20 52416.00  DRAINAGE DITCH EXCAVATION

0012 0156000000-E 250  5,600 SY  3.80 21280.00 11.60 64960.00  REMOVAL OF EXT ASPHALT PVMT

0013 0177000000-E 250  13,370 SY  2.25 30082.50 2.80 37436.00  BREAKING OF EXT ASPH PVMT

0014 0192000000-N 260  10 HR  292.00 2920.00 400.00 4000.00  PROOF ROLLING

0015 0195000000-E 265  4,900 CY  8.25 40425.00 10.00 49000.00  SELECT GRANULAR MATERIAL

0016 0196000000-E 270  8,300 SY  2.50 20750.00 0.80 6640.00  GEOTEXTILE SOIL STABILIZATION

0017 0225000000-E SP   2,300 SY  118.00 271400.00 148.00 340400.00  REINFORCED SOIL SLOPES

0018 0318000000-E 300  440 TON 47.50 20900.00 25.00 11000.00  FND CONDIT MATL MINOR STRS

0019 0320000000-E 300  1,380 SY  3.20 4416.00 1.00 1380.00  FND CONDIT GEOTEXTILE

0020 0335200000-E 305  1,640 LF  57.50 94300.00 43.65 71586.00  15" DRAINAGE PIPE

0021 0335300000-E 305  248 LF  57.00 14136.00 36.10 8952.80  18" DRAINAGE PIPE

0022 0335400000-E 305  52 LF  71.00 3692.00 46.70 2428.40  24" DRAINAGE PIPE

0023 0335850000-E 305  28 EA  332.00 9296.00 520.00 14560.00  **" DRAINAGE PIPE ELBOW
(15")

0024 0378000000-E 310  1,124 LF  71.00 79804.00 49.10 55188.40  24" RC PIPE CULV III

0025 0390000000-E 310  304 LF  126.00 38304.00 81.60 24806.40  36" RC PIPE CULV III

0026 0448200000-E 310  636 LF  45.50 28938.00 41.45 26362.20  15" RCP CULV CLASS IV

0027 0448300000-E 310  112 LF  57.00 6384.00 46.70 5230.40  18" RCP CULV CLASS IV

0028 0995000000-E 340  1,183 LF  21.00 24843.00 18.30 21648.90  PIPE REMOVAL

0029 0996000000-N 350  1 EA  2637.00 2637.00 2900.00 2900.00  PIPE CLEAN-OUT

0030 1011000000-N 500 Lump Sum 91805.00 1350000.00  FINE GRADING

0031 1099500000-E 505  1,000 CY  10.50 10500.00 11.65 11650.00  SHALLOW UNDERCUT

0032 1099700000-E 505  1,950 TON 24.50 47775.00 28.00 54600.00  CLASS IV SUBGRD STABILIZATION

0033 1111000000-E SP   500 TON 32.50 16250.00 39.80 19900.00  CLASS IV AGGREGATE STABILIZATION

0034 1220000000-E 545  100 TON 39.40 3940.00 48.40 4840.00  INCIDENTAL STONE BASE

0035 1330000000-E 607  1,250 SY  17.20 21500.00 21.40 26750.00  INCIDENTAL MILLING

0036 1489000000-E 610  7,500 TON 45.10 338250.00 51.25 384375.00  ASP CONC BASE CRS B25.0B

0037 1491000000-E 610  2,550 TON 45.10 115005.00 55.80 142290.00  ASP CONC BASE CRS B25.0C

0038 1498000000-E 610  4,380 TON 44.90 196662.00 50.90 222942.00  ASP CONC INTR CRS I19.0B
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0039 1503000000-E 610  2,000 TON 44.90 89800.00 55.15 110300.00  ASP CONC INTR CRS I19.0C

0040 1519000000-E 610  5,830 TON 45.00 262350.00 50.50 294415.00  ASP CONC SURF CRS S9.5B

0041 1523000000-E 610  3,540 TON 45.05 159477.00 50.30 178062.00  ASP CONC SURF CRS S9.5C

0042 1575000000-E 620  1,310 TON 457.00 598670.00 385.00 504350.00  ASP FOR PLANT MIX

0043 1693000000-E 654  105 TON 243.00 25515.00 120.00 12600.00  ASPH PLT MIX PVMT REPAIR

0044 2022000000-E 815  336 CY  47.50 15960.00 4.50 1512.00  SUBDRAIN EXCAVATION

0045 2026000000-E 815  1,000 SY  9.50 9500.00 1.65 1650.00  GEOTEXTILE FOR SUBSURF DRNS

0046 2036000000-E 815  168 CY  95.00 15960.00 57.65 9685.20  SUBDRAIN COARSE AGGREGATE

0047 2044000000-E 815  1,000 LF  14.80 14800.00 14.00 14000.00  6" PERF SUBDRN PIPE

0048 2070000000-N 815  2 EA  369.00 738.00 232.00 464.00  SUBDRN PIPE OUTLET

0049 2077000000-E 815  12 LF  42.20 506.40 22.00 264.00  6" OUTLET PIPE

0050 2253000000-E 840 1.5 CY  949.00 1423.50 3565.00 5347.50  PIPE COLLARS

0051 2286000000-N 840  32 EA  1319.00 42208.00 1410.00 45120.00  MASNRY DRAINAGE STRUCT

0052 2308000000-E 840 1.2 LF  527.00 632.40 210.00 252.00  MASNRY DRAINAGE STRUCT

0053 2364000000-N 840  8 EA  607.00 4856.00 435.00 3480.00  FRAME W/2GRTS 840.16 STD

0054 2366000000-N 840  2 EA  517.00 1034.00 485.00 970.00  FRAME W/2GRTS 840.24 STD

0055 2367000000-N 840  17 EA  527.00 8959.00 475.00 8075.00  FRAME W/2GRTS 840.29 STD

0056 2374000000-N 840  4 EA  696.00 2784.00 530.00 2120.00  FRAME-GRT-HD 840.03 **
(G)

0057 2396000000-N 840  1 EA  448.00 448.00 325.00 325.00  FRAME W/COVER STD 840.54

0058 2451000000-N 852  8 EA  950.00 7600.00 1150.00 9200.00  CONC TRANS SECT FOR DROP INLET

0059 2549000000-E 846  1,450 LF  42.00 60900.00 20.50 29725.00  2'-6" CONC CURB & GUTTER

0060 2556000000-E 846  2,700 LF  42.00 113400.00 17.50 47250.00  SHOULDER BERM GUTTER

0061 2612000000-E 848  210 SY  78.00 16380.00 72.35 15193.50  6" CONCRETE DRIVEWAY

0062 2655000000-E 852  1,250 SY  59.00 73750.00 50.00 62500.00  5" MONO CONC ISLDS (KEY IN)

0063 2724000000-E 857  180 LF  107.00 19260.00 110.00 19800.00  PC REINF BARRIER SNGL FC

0064 3030000000-E 862  5,875 LF  17.00 99875.00 16.00 94000.00  STL BM GUARDRAIL

0065 3045000000-E 862 112.5 LF  19.00 2137.50 21.00 2362.50  SBGR SHOP CURVED

0066 3150000000-N 862  5 EA  32.00 160.00 44.00 220.00  ADDIT GUARDRAIL POSTS

0067 3195000000-N 862  2 EA  527.00 1054.00 600.00 1200.00  GR ANCHOR TYPE AT-1

0068 3210000000-N 862  4 EA  533.00 2132.00 600.00 2400.00  GR ANCHOR TYPE CAT-1

0069 3270000000-N SP   12 EA  1978.00 23736.00 2000.00 24000.00  GR ANCHOR TYPE 350

0070 3317000000-N 862  10 EA  1661.00 16610.00 1700.00 17000.00  GR ANCHOR TYPE B-77

0071 3503000000-E 866  2,540 LF  4.25 10795.00 3.30 8382.00  WOVEN WIRE FENCE 47" FAB

0072 3509000000-E 866  162 EA  18.00 2916.00 17.00 2754.00  4" TIMBER POSTS 7'-6"LONG

0073 3515000000-E 866  35 EA  38.00 1330.00 36.00 1260.00  5" TIMBER POSTS 8'-0"LONG

0074 3557000000-E 866  120 LF  0.60 72.00 0.50 60.00  ADDITIONAL BARBED WIRE

0075 3572000000-E 867  40 LF  32.00 1280.00 30.00 1200.00  CHAIN LINK FENCE RESET

0076 3649000000-E 876  90 TON 56.00 5040.00 102.40 9216.00  RIP RAP, CLASS B

0077 3656000000-E 876  1,470 SY  2.50 3675.00 1.90 2793.00  GEOTEXTILE FOR DRAINGE
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0078 4048000000-E 902  6 CY  1055.00 6330.00 1000.00 6000.00  REINF CONC FOUNDTN

0079 4054000000-E 902  1 CY  10.60 10.60 10.00 10.00  PLN CONC FOUNDTN

0080 4060000000-E 903  6,348 LB  5.30 33644.40 5.00 31740.00  SUPPORT, BREAKAWAY STL BM

0081 4072000000-E 903  1,397 LF  7.50 10477.50 7.00 9779.00  SUPPORT, 3-LB STL U-CHAN

0082 4096000000-N 904  11 EA  132.00 1452.00 125.00 1375.00  SIGN ERECTION, TYPE D

0083 4102000000-N 904  57 EA  74.00 4218.00 70.00 3990.00  SIGN ERECTION, TYPE E

0084 4108000000-N 904  19 EA  132.00 2508.00 125.00 2375.00  SIGN ERECTION, TYPE F

0085 4110000000-N 904  7 EA  738.00 5166.00 700.00 4900.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0086 4110000000-N 904  2 EA  527.00 1054.00 500.00 1000.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0087 4155000000-N 907  9 EA  2.10 18.90 2.00 18.00  DISPOSE SIGN SYST U-CHAN

0088 4158000000-N 907  40 EA  2.10 84.00 2.00 80.00  DISPOSE SIGN SYST WOOD

0089 4400000000-E 1110  694 SF  12.00 8328.00 11.55 8015.70  WORK ZONE SIGNS (STAT)

0090 4405000000-E 1110  528 SF  15.00 7920.00 28.40 14995.20  WORK ZONE SIGNS (PORT)

0091 4410000000-E 1110  250 SF  16.00 4000.00 13.10 3275.00  WORK ZONE SIGNS (BARR)

0092 4422000000-N 1120  25 DAY 86.00 2150.00 142.00 3550.00  PORT CHANGE MSG SIGN (SHORT TERM)

0093 4430000000-N 1130  216 EA  57.37 12391.92 58.50 12636.00  DRUMS

0094 4435000000-N 1135  50 EA  36.00 1800.00 34.70 1735.00  CONES

0095 4445000000-E 1145  224 LF  46.00 10304.00 62.00 13888.00  BARRICADES (TYPE III)

0096 4455000000-N 1150  220 DAY 282.00 62040.00 290.00 63800.00  FLAGGER

0097 4465000000-N 1160  4 EA  8339.00 33356.00 5500.00 22000.00  TEMPORARY CRASH CUSHIONS

0098 4470000000-N 1160  6 EA  2396.00 14376.00 1800.00 10800.00  RESET CRASH CUSHION

0099 4485000000-E 1170  1,440 LF  34.00 48960.00 22.00 31680.00  PORT CONC BARRIER

0100 4500000000-E 1170  1,515 LF  8.50 12877.50 7.00 10605.00  RESET PORT CONC BARRIER

0101 4510000000-N SP   40 HR  60.00 2400.00 62.40 2496.00  LAW ENFORCEMENT

0102 4516000000-N 1180  50 EA  45.00 2250.00 42.20 2110.00  SKINNY DRUM

0103 4650000000-N 1251  440 EA  10.60 4664.00 10.00 4400.00  TEMP RAISED PVMT MRKS

0104 4685000000-E 1205  30,459 LF  0.65 19798.35 0.60 18275.40  THERMO PVT MKG LINES 4"90

0105 4686000000-E 1205  26,702 LF  0.75 20026.50 0.70 18691.40  THERMO PVT MKG LINES 4"120

0106 4695000000-E 1205  2,136 LF  3.15 6728.40 3.00 6408.00  THERMO PVT MKG LINES 8"90 MILS

0107 4710000000-E 1205  193 LF  10.60 2045.80 10.00 1930.00  24"WIDE THERMO 120 MILS

0108 4725000000-E 1205  24 EA  105.50 2532.00 100.00 2400.00  THERMO PVT SYMBOL 90MILS

0109 4770000000-E 1205  1,570 LF  3.20 5024.00 3.00 4710.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0110 4810000000-E 1205  128,214 LF  0.20 25642.80 0.17 21796.38  PAINT PVMT MARKINGS 4"

0111 4820000000-E 1205  2,990 LF  1.10 3289.00 1.00 2990.00  PAINT PVMT MARKINGS 8"

0112 4835000000-E 1205  690 LF  2.10 1449.00 2.00 1380.00  PAINT PVT MKG LINES 24"

0113 4845000000-N 1205  84 EA  26.40 2217.60 25.00 2100.00  PAINT PVT MKG SYMBOL

0114 4850000000-E 1205  22,221 LF  0.55 12221.55 0.50 11110.50  LINE REMOVAL 4" WIDE

0115 4860000000-E 1205  90 LF  1.10 99.00 1.00 90.00  LINE REMOVAL 8" WIDE
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0116 4875000000-N 1205  2 EA  53.00 106.00 50.00 100.00  REMOVAL OF SYMBL & CHARAC

0117 4900000000-N 1251  336 EA  10.60 3561.60 10.00 3360.00  PERM RAISED PVMT MARKERS

0118 4935000000-N 1267  30 EA  48.00 1440.00 45.00 1350.00  FLEX DELINATR (CRYSTAL)

0119 4940000000-N 1267  8 EA  47.00 376.00 45.00 360.00  FLEX DELINATR (YELLOW)

0120 4945000000-N 1267  14 EA  47.00 658.00 45.00 630.00  FLEX DELINATR (CRY & RED)

0121 5325200000-E 1510  429 LF  21.00 9009.00 29.00 12441.00  2" WATER LINE

0122 5325600000-E 1510  680 LF  52.00 35360.00 40.00 27200.00  6" WATER LINE

0123 5329000000-E SP   420 LB  7.90 3318.00 6.00 2520.00  DI H2O PIPE FITTINGS

0124 5536000000-E 1515  1 EA  923.00 923.00 1000.00 1000.00  2" VALVE

0125 5540000000-E 1515  2 EA  1081.00 2162.00 1450.00 2900.00  6" VALVE

0126 5606000000-E 1515  2 EA  1899.00 3798.00 2200.00 4400.00  2" BLOW OFF

0127 5648000000-N 1515  1 EA  2110.00 2110.00 850.00 850.00  RELOCATE WATER METER

0128 5653210000-E 1515  2 EA  2110.00 4220.00 1675.00 3350.00  RELC 2" DCV BACKFLOW PREVNT A

0129 5800000000-E 1530  615 LF  6.30 3874.50 7.00 4305.00  ABANDON 6" UTILITY PIPE

0130 5801000000-E 1530  52 LF  8.50 442.00 12.00 624.00  ABANDON 8" UTILITY PIPE

0131 6000000000-E 1605  40,000 LF  2.40 96000.00 2.00 80000.00  TEMPORARY SILT FENCE

0132 6006000000-E 1610  750 TON 47.50 35625.00 40.00 30000.00  EROS CONTRL STONE CL A

0133 6009000000-E 1610  9,805 TON 46.00 451030.00 40.00 392200.00  EROS CONTRL STONE CL B

0134 6012000000-E 1610  4,840 TON 39.00 188760.00 30.00 145200.00  SEDIMENT CONTROL STONE

0135 6015000000-E 1615 64.5 ACR 596.00 38442.00 565.00 36442.50  TEMPORARY MULCHING

0136 6018000000-E 1620  3,000 LB  3.50 10500.00 3.29 9870.00  SEED FOR TEMP SEEDING

0137 6021000000-E 1620  16 TON 860.00 13760.00 815.00 13040.00  FERT FOR TEMP SEEDING

0138 6024000000-E 1622  9,000 LF  13.50 121500.00 11.00 99000.00  TEMPORARY SLOPE DRAINS

0139 6029000000-E SP   9,000 LF  2.50 22500.00 2.00 18000.00  SAFETY FENCE

0140 6030000000-E 1630  12,170 CY  9.85 119874.50 1.00 12170.00  SILT EXCAVATION

0141 6036000000-E 1631  14,800 SY  1.40 20720.00 1.35 19980.00  MATTING FOR EROS CONTROL

0142 6037000000-E SP   100 SY  4.80 480.00 4.50 450.00  COIR FIBER MAT

0143 6042000000-E 1632  1,200 LF  6.90 8280.00 6.50 7800.00  1/4" HARDWARE CLOTH

0144 6043000000-E SP   350 SY  4.40 1540.00 2.60 910.00  LOW PERMEABILITY GEOTEXTILE

0145 6071012000-E SP   5,600 LF  9.25 51800.00 9.90 55440.00  COIR FIBER WATTLE

0146 6071014000-E SP   12,800 LF  12.00 153600.00 16.10 206080.00  COIR FIBER WATTLE BARRIER

0147 6071020000-E SP   1,800 LB  10.60 19080.00 10.00 18000.00  POLYACRYLAMIDE (PAM)

0148 6071030000-E 1640  6,200 LF  7.65 47430.00 4.65 28830.00  COIR FIBER BAFFLE

0149 6071050000-E SP   6 EA  1310.00 7860.00 1280.00 7680.00  **" SKIMMER
(1-1/2")

0150 6071050000-E SP   2 EA  1360.00 2720.00 1345.00 2690.00  **" SKIMMER
(2")

0151 6084000000-E 1660  78 ACR 1645.00 128310.00 1560.00 121680.00  SEEDING AND MULCHING

0152 6087000000-E 1660  52 ACR 79.00 4108.00 75.00 3900.00  MOWING

0153 6090000000-E 1661  650 LB  10.00 6500.00 9.50 6175.00  SEED FOR REPAIR SEEDING



US-13/NC-11 FROM WEST OF SR-1130 (MODLIN ROAD) TO EAST OF NC -11/SR-1213; GRADE SEPARATION AT SR-1130 & OLD NC-11/SR-1213

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 06, 2017 03:16 PM HERTFORD 2:00 PM 5 /  6 001

45449.3.3 JUN 20 2017 C203941

TIP NO 1.116 MIR-5311A

FED AID NO NHF-0013(37)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0154 6093000000-E 1661 3.25 TON 1266.00 4114.50 1200.00 3900.00  FERT FOR REPAIR SEEDING

0155 6096000000-E 1662  1,950 LB  4.50 8775.00 4.25 8287.50  SEED FOR SUPP SEEDING

0156 6108000000-E 1665 58.5 TON 790.00 46215.00 749.00 43816.50  FERTILIZER TOPDRESSING

0157 6114500000-N 1667  30 MHR 58.00 1740.00 55.00 1650.00  SPECIALIZED HAND MOWING

0158 6117000000-N SP   100 EA  264.00 26400.00 500.00 50000.00  RESPONSE FOR EROS CONTROL

0159 6132000000-N SP   8 EA  1533.00 12264.00 1400.00 11200.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0160 8801000000-E SP   720 SF  63.00 45360.00 97.84 70444.80  MSE RETAIN WALL NO **
(1)

STRUCTURE ITEMS

0161 8091000000-N 410 Lump Sum 31000.00 12000.00  FND EXCAV B** STA *******
(1, 25+47.22-Y1-)

0162 8091000000-N 410 Lump Sum 8000.00 15000.00  FND EXCAV B** STA *******
(1, 50+99.00-Y2-)

0163 8112730000-N 450  4 EA  3000.00 12000.00 4000.00 16000.00  PDA TESTING

0164 8147000000-E 420  16,445 SF  32.90 541040.50 41.00 674245.00  REINF CONCRETE DECK SLAB

0165 8161000000-E 420  14,521 SF  0.87 12633.27 0.76 11035.96  GROOVING BRIDGE FLOORS

0166 8182000000-E 420  264 CY  933.00 246312.00 775.00 204600.00  CLASS A CONCRETE (BRIDGE)

0167 8210000000-N 422 Lump Sum 23000.00 37000.00  BRG APPR SLAB ***********
(25+47.22-Y1-)

0168 8210000000-N 422 Lump Sum 38000.00 50000.00  BRG APPR SLAB ***********
(50+99.00-Y2-)

0169 8217000000-E 425  34,641 LB  0.85 29444.85 1.25 43301.25  REINF STEEL (BRIDGE)

0170 8238000000-E 425  2,151 LB  1.75 3764.25 3.00 6453.00  SPIRAL COL REINF STL BRG

0171 8265000000-E 430 1,878.33 LF  215.00 403840.95 230.00 432015.90  54" PRESTR CONCRETE GIRDR

0172 8328200000-E SP   34 EA  85.00 2890.00 1500.00 51000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0173 8328200000-E SP   25 EA  85.00 2125.00 1500.00 37500.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP14 X 73)

0174 8364000000-E 450  2,958 LF  41.00 121278.00 30.00 88740.00  HP12X53 PILES

0175 8384000000-E 450  1,769 LF  51.00 90219.00 40.00 70760.00  HP14X73 PILES

0176 8393000000-N 450  31 EA  375.00 11625.00 50.00 1550.00  PILE REDRIVES

0177 8503000000-E 460 754.09 LF  75.00 56556.75 100.00 75409.00  CONCRETE BARRIER RAIL

0178 8531000000-E 462  2,020 SY  130.00 262600.00 85.00 171700.00  4" SLOPE PROTECTION

0179 8657000000-N 430 Lump Sum 16000.00 10000.00  ELASTOMERIC BEARINGS

 

    TOTAL 15361278.59 TOTAL 16263222.79  CONTRACT TOTAL
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JUL 06, 2017 03:16 PM HERTFORD 2:00 PM 6 /  6 001

45449.3.3 JUN 20 2017 C203941

TIP NO 1.116 MIR-5311A

FED AID NO NHF-0013(37)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

 

    SUB-TOTAL 13403589.02 SUB-TOTAL 14184467.88  ROADWAY ITEMS

    SUB-TOTAL 45360.00 SUB-TOTAL 70444.80  WALL ITEMS

    SUB-TOTAL 1912329.57 SUB-TOTAL 2008310.11  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15361278.59   W C ENGLISH INCORPORATED

     2  16263222.79   BARNHILL CONTRACTING COMPANY



BRIDGE #16 OVER MASON CREEK ON SR-1324.

S T WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE INC

GOLDSBORO,  NC GREENVILLE,  SC

JUL 06, 2017 03:16 PM PAMLICO 2:00 PM 1 /  3 002

38426.3.1 JUN 20 2017 C203936

TIP NO 0.109 MIB-4598

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52000.00 60000.00  60000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 10100.00  10000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 16000.00 22500.00  12000.00REINF BRG APPR **********
(16+43.00 -L-)

0004 0043000000-N 226 Lump Sum 30000.00 149013.30  65000.00GRADING

0005 0050000000-E 226  1 ACR 2500.00 2500.00 1.00 1.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  800 CY  10.00 8000.00 64.83 51864.00 18.00  14400.00UNDERCUT EXCAVATION

0007 0195000000-E 265  1,525 CY  40.40 61610.00 48.82 74450.50 45.00  68625.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  400 SY  3.00 1200.00 2.48 992.00 5.00  2000.00GEOTEXTILE SOIL STABILIZATION

0009 0241000000-E SP   2,060 SY  6.00 12360.00 2.45 5047.00 4.75  9785.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0010 0318000000-E 300  15 TON 70.00 1050.00 62.25 933.75 75.00  1125.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  4.50 180.00 2.52 100.80 4.00  160.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  24 LF  30.00 720.00 46.81 1123.44 75.00  1800.0015" DRAINAGE PIPE

0013 0448200000-E 310  148 LF  45.00 6660.00 37.24 5511.52 65.00  9620.0015" RCP CULV CLASS IV

0014 1099500000-E 505  100 CY  10.00 1000.00 51.11 5111.00 22.00  2200.00SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 50.00 10000.00 46.01 9202.00 46.00  9200.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  100 TON 50.00 5000.00 55.38 5538.00 60.00  6000.00INCIDENTAL STONE BASE

0017 1330000000-E 607  200 SY  25.00 5000.00 41.75 8350.00 45.00  9000.00INCIDENTAL MILLING

0018 1489000000-E 610  290 TON 125.50 36395.00 109.40 31726.00 109.40  31726.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  240 TON 133.50 32040.00 91.40 21936.00 91.40  21936.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  30 TON 340.00 10200.00 586.50 17595.00 586.50  17595.00ASP FOR PLANT MIX

0021 2022000000-E 815 22.4 CY  28.00 627.20 23.72 531.33 27.00  604.80SUBDRAIN EXCAVATION

0022 2026000000-E 815  100 SY  9.00 900.00 2.10 210.00 14.00  1400.00GEOTEXTILE FOR SUBSURF DRNS

0023 2036000000-E 815 16.8 CY  65.00 1092.00 113.19 1901.59 55.00  924.00SUBDRAIN COARSE AGGREGATE

0024 2044000000-E 815  100 LF  15.00 1500.00 9.69 969.00 22.00  2200.006" PERF SUBDRN PIPE

0025 2070000000-N 815  1 EA  350.00 350.00 310.79 310.79 250.00  250.00SUBDRN PIPE OUTLET

0026 2077000000-E 815  6 LF  30.00 180.00 33.70 202.20 25.00  150.006" OUTLET PIPE

0027 2286000000-N 840  4 EA  1700.00 6800.00 1705.22 6820.88 1200.00  4800.00MASNRY DRAINAGE STRUCT

0028 2367000000-N 840  2 EA  450.00 900.00 637.76 1275.52 1000.00  2000.00FRAME W/2GRTS 840.29 STD

0029 2396000000-N 840  2 EA  420.00 840.00 637.76 1275.52 1000.00  2000.00FRAME W/COVER STD 840.54

0030 2753000000-E 846  35 LF  26.00 910.00 50.00 1750.00 50.00  1750.00GENERIC PAVING ITEM 846 (LF)
SHOULDER BERM GUTTER          (MODIFIED)

0031 3030000000-E 862  50 LF  17.00 850.00 18.00 900.00 18.00  900.00STL BM GUARDRAIL

0032 3150000000-N 862  5 EA  11.00 55.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0033 3215000000-N 862  4 EA  1600.00 6400.00 1800.00 7200.00 1700.00  6800.00GR ANCHOR TYPE III

0034 3270000000-N SP   4 EA  2000.00 8000.00 2100.00 8400.00 2100.00  8400.00GR ANCHOR TYPE 350

0035 3649000000-E 876  5 TON 95.00 475.00 159.75 798.75 125.00  625.00RIP RAP, CLASS B

0036 3656000000-E 876  210 SY  3.55 745.50 2.07 434.70 4.00  840.00GEOTEXTILE FOR DRAINGE

0037 4141000000-N 907  6 EA  5.00 30.00 150.00 900.00 250.00  1500.00DISPOSE SUPPORT, WOOD

0038 4400000000-E 1110  448 SF  10.00 4480.00 10.00 4480.00 10.00  4480.00WORK ZONE SIGNS (STAT)



BRIDGE #16 OVER MASON CREEK ON SR-1324.

S T WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE INC

GOLDSBORO,  NC GREENVILLE,  SC

JUL 06, 2017 03:16 PM PAMLICO 2:00 PM 2 /  3 002

38426.3.1 JUN 20 2017 C203936

TIP NO 0.109 MIB-4598

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4410000000-E 1110  94 SF  7.00 658.00 7.00 658.00 7.00  658.00WORK ZONE SIGNS (BARR)

0040 4445000000-E 1145  64 LF  25.00 1600.00 25.00 1600.00 25.00  1600.00BARRICADES (TYPE III)

0041 4685000000-E 1205  1,150 LF  2.60 2990.00 2.34 2691.00 2.34  2691.00THERMO PVT MKG LINES 4"90

0042 4686000000-E 1205  1,150 LF  2.70 3105.00 2.49 2863.50 2.49  2863.50THERMO PVT MKG LINES 4"120

0043 5325600000-E 1510  572 LF  45.00 25740.00 45.00 25740.00 45.00  25740.006" WATER LINE

0044 5329000000-E SP   500 LB  4.00 2000.00 4.50 2250.00 4.00  2000.00DI H2O PIPE FITTINGS

0045 5571600000-E 1515  2 EA  4725.00 9450.00 2500.00 5000.00 4725.00  9450.006" TAPPING VALVE

0046 5678400000-E 1515  2 EA  10320.00 20640.00 7500.00 15000.00 10320.00  20640.006" LINE STOP

0047 5800000000-E 1530  567 LF  4.00 2268.00 10.00 5670.00 4.00  2268.00ABANDON 6" UTILITY PIPE

0048 5871400000-E 1550  468 LF  44.00 20592.00 52.00 24336.00 44.00  20592.006" TRENCHLESS INSTALL (IN SOIL)

0049 5871410000-E 1550  52 LF  44.00 2288.00 53.00 2756.00 44.00  2288.006" TRENCHLESS INSTALL (NOT IN SOIL)

0050 5882000000-N SP   1 EA  4800.00 4800.00 800.00 800.00 4800.00  4800.00GENERIC UTILITY ITEM (EA)
INSTALL OWNER SUPPLIED FIRE   HYDRANT

0051 6000000000-E 1605  1,135 LF  2.50 2837.50 2.55 2894.25 2.75  3121.25TEMPORARY SILT FENCE

0052 6006000000-E 1610  65 TON 85.80 5577.00 83.86 5450.90 65.00  4225.00EROS CONTRL STONE CL A

0053 6009000000-E 1610  20 TON 85.80 1716.00 88.31 1766.20 75.00  1500.00EROS CONTRL STONE CL B

0054 6012000000-E 1610  20 TON 65.00 1300.00 62.70 1254.00 80.00  1600.00SEDIMENT CONTROL STONE

0055 6015000000-E 1615  1 ACR 450.00 450.00 879.64 879.64 1500.00  1500.00TEMPORARY MULCHING

0056 6018000000-E 1620  100 LB  2.00 200.00 6.20 620.00 5.00  500.00SEED FOR TEMP SEEDING

0057 6021000000-E 1620 0.5 TON 800.00 400.00 800.04 400.02 1800.00  900.00FERT FOR TEMP SEEDING

0058 6024000000-E 1622  200 LF  30.00 6000.00 16.07 3214.00 22.00  4400.00TEMPORARY SLOPE DRAINS

0059 6029000000-E SP   1,000 LF  2.00 2000.00 1.97 1970.00 3.00  3000.00SAFETY FENCE

0060 6030000000-E 1630  40 CY  100.00 4000.00 31.50 1260.00 25.00  1000.00SILT EXCAVATION

0061 6036000000-E 1631  2,500 SY  1.65 4125.00 2.02 5050.00 2.50  6250.00MATTING FOR EROS CONTROL

0062 6037000000-E SP   250 SY  4.50 1125.00 4.39 1097.50 9.50  2375.00COIR FIBER MAT

0063 6042000000-E 1632  50 LF  3.75 187.50 5.51 275.50 14.00  700.001/4" HARDWARE CLOTH

0064 6048000000-E SP   350 SY  29.00 10150.00 20.21 7073.50 27.00  9450.00FLOAT TURBIDITY CURTAIN

0065 6071012000-E SP   100 LF  14.00 1400.00 18.00 1800.00 9.00  900.00COIR FIBER WATTLE

0066 6071014000-E SP   100 LF  19.00 1900.00 36.00 3600.00 10.00  1000.00COIR FIBER WATTLE BARRIER

0067 6084000000-E 1660 1.15 ACR 2000.00 2300.00 2365.42 2720.23 3200.00  3680.00SEEDING AND MULCHING

0068 6087000000-E 1660 0.56 ACR 100.00 56.00 548.04 306.90 450.00  252.00MOWING

0069 6090000000-E 1661  50 LB  4.00 200.00 9.69 484.50 9.00  450.00SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 400.00 100.00 800.04 200.01 2000.00  500.00FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  2.00 100.00 9.68 484.00 9.50  475.00SEED FOR SUPP SEEDING

0072 6108000000-E 1665  1 TON 400.00 400.00 800.04 800.04 2000.00  2000.00FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 50.00 500.00 80.30 803.00 50.00  500.00SPECIALIZED HAND MOWING

0074 6117000000-N SP   13 EA  50.00 650.00 180.00 2340.00 300.00  3900.00RESPONSE FOR EROS CONTROL

0075 6123000000-E 1670 0.1 ACR 3000.00 300.00 5000.00 500.00 20000.00  2000.00REFORESTATION

0076 6132000000-N SP   2 EA  500.00 1000.00 200.00 400.00 850.00  1700.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #16 OVER MASON CREEK ON SR-1324.

S T WOOTEN CORPORATION

WILSON,  NC

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE INC

GOLDSBORO,  NC GREENVILLE,  SC

JUL 06, 2017 03:16 PM PAMLICO 2:00 PM 3 /  3 002

38426.3.1 JUN 20 2017 C203936

TIP NO 0.109 MIB-4598

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

STRUCTURE ITEMS

0077 8021000000-N SP  Lump Sum 50000.00 75264.72  70000.00REMV EXIST STR **********
(16+43.00-L-)

0078 8112730000-N 450  2 EA  5000.00 10000.00 2700.00 5400.00 4000.00  8000.00PDA TESTING

0079 8121000000-N 412 Lump Sum 30000.00 17050.00  25000.00UNCL STR EXCAV STA *****
(16+43.00-L-)

0080 8175000000-E 420 44.5 CY  1750.00 77875.00 1355.00 60297.50 1000.00  44500.00CLASS AA CONC (BRIDGE)

0081 8210000000-N 422 Lump Sum 34000.00 50000.00  35000.00BRG APPR SLAB ***********
(16+43.00-L-)

0082 8224000000-E 425  7,656 LB  1.50 11484.00 0.75 5742.00 2.00  15312.00EPOXY COAT REINF STL BRDG

0083 8328000000-E SP   28 EA  1700.00 47600.00 410.00 11480.00 3500.00  98000.00PILE DRV EQUIP SETUP * PRESTR CONC PILES
(12")

0084 8329000000-E 450  840 LF  55.00 46200.00 74.50 62580.00 75.00  63000.0012" PRESTR CONC PILES

0085 8393000000-N 450  22 EA  50.00 1100.00 25.00 550.00 600.00  13200.00PILE REDRIVES

0086 8505000000-E 460 220.5 LF  115.00 25357.50 133.00 29326.50 165.00  36382.50VERT CONC BARRIER RAIL

0087 8608000000-E 876  240 TON 120.00 28800.00 81.00 19440.00 70.00  16800.00RIP RAP II (2'-0")

0088 8622000000-E 876  270 SY  3.00 810.00 3.50 945.00 4.00  1080.00GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 5000.00 3750.00  7500.00ELASTOMERIC BEARINGS

0090 8762000000-E 430  1,320 LF  175.00 231000.00 152.00 200640.00 165.00  217800.003'-0"X 1'-9"PRESTR SLABS

0091 8860000000-N SP  Lump Sum 1000.00 1775.00  4500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1082381.20 TOTAL 1200770.00 TOTAL  1202404.05CONTRACT TOTAL

 

    SUB-TOTAL 482154.70 SUB-TOTAL 656529.28 SUB-TOTAL  546329.55ROADWAY ITEMS

    SUB-TOTAL 600226.50 SUB-TOTAL 544240.72 SUB-TOTAL  656074.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1082381.20   S T WOOTEN CORPORATION

     2  1200770.00   T. A. LOVING COMPANY

     3  1202404.05   PALMETTO INFRASTRUCTURE INC



INTERCHANGE FROM US-70 TO SLOCUM ROAD AT THE CHERRY POINT MILITARY BASE.

S T WOOTEN CORPORATION

WILSON,  NC

VECELLIO & GROGAN INC SHARPE
BROTHERS

BRANCH CIVIL INC

BECKLEY,  WV ROANOKE,  VA

JUL 06, 2017 03:16 PM CRAVEN 2:00 PM 1 /  18 003

45492.3.1 JUN 20 2017 C203955

TIP NO 1.169 MIR-5516

FED AID NO NHS-0070(154)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1213000.00 1000000.00  1322000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 325000.00 350000.00  380000.00CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 54500.00 80000.00  137550.00FIELD OFFICE

0004 0029000000-N SP  Lump Sum 22800.00 60000.00  49654.03REINF BRG APPR **********
(32+25.84 -YEB01-)

0005 0036000000-E 225  22,600 CY  10.00 226000.00 15.01 339226.00 24.63  556638.00UNDERCUT EXCAVATION

0006 0043000000-N 226 Lump Sum 5740000.00 3575000.00  3129301.42GRADING

0007 0050000000-E 226  2 ACR 9000.00 18000.00 9848.40 19696.80 14075.34  28150.68SUPP CLEARING & GRUBBING

0008 0134000000-E 240  2,900 CY  17.99 52171.00 2.77 8033.00 4.00  11600.00DRAINAGE DITCH EXCAVATION

0009 0192000000-N 260  15 HR  235.00 3525.00 218.11 3271.65 230.08  3451.20PROOF ROLLING

0010 0195000000-E 265  37,300 CY  14.00 522200.00 57.97 2162281.00 32.35  1206655.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  70,000 SY  2.25 157500.00 2.43 170100.00 1.07  74900.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   780 SF  37.50 29250.00 90.85 70863.00 58.65  45747.00TEMPORARY SHORING

0013 0318000000-E 300  1,732 TON 46.00 79672.00 38.68 66993.76 6.87  11898.84FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  8,298 SY  3.95 32777.10 0.86 7136.28 4.12  34187.76FND CONDIT GEOTEXTILE

0015 0342000000-E 310  244 LF  68.00 16592.00 91.65 22362.60 129.23  31532.12**" SIDE DRAIN PIPE
(30")

0016 0343000000-E 310  132 LF  38.00 5016.00 52.42 6919.44 64.62  8529.8415" SIDE DRAIN PIPE

0017 0344000000-E 310  148 LF  43.00 6364.00 78.96 11686.08 76.30  11292.4018" SIDE DRAIN PIPE

0018 0345000000-E 310  244 LF  58.00 14152.00 83.07 20269.08 98.99  24153.5624" SIDE DRAIN PIPE

0019 0366000000-E 310  1,192 LF  41.00 48872.00 60.14 71686.88 66.96  79816.3215" RC PIPE CULV III

0020 0372000000-E 310  644 LF  53.50 34454.00 60.59 39019.96 78.65  50650.6018" RC PIPE CULV III

0021 0378000000-E 310  140 LF  59.50 8330.00 72.97 10215.80 101.33  14186.2024" RC PIPE CULV III

0022 0384000000-E 310  428 LF  70.00 29960.00 103.57 44327.96 131.58  56316.2430" RC PIPE CULV III

0023 0408000000-E 310  136 LF  209.00 28424.00 229.02 31146.72 380.42  51737.1254" RC PIPE CULV III

0024 0420000000-E 310  320 LF  386.00 123520.00 367.80 117696.00 586.64  187724.8066" RC PIPE CULV III

0025 0448200000-E 310  1,724 LF  51.00 87924.00 59.22 102095.28 45.53  78493.7215" RCP CULV CLASS IV

0026 0448300000-E 310  1,128 LF  55.50 62604.00 64.01 72203.28 86.90  98023.2018" RCP CULV CLASS IV

0027 0448400000-E 310  100 LF  83.75 8375.00 78.74 7874.00 111.64  11164.0024" RCP CULV CLASS IV

0028 0448500000-E 310  96 LF  102.75 9864.00 111.23 10678.08 145.33  13951.6830" RCP CULV CLASS IV

0029 0546000000-E 310  412 LF  40.00 16480.00 54.18 22322.16 128.72  53032.64**" CAA PIPE CLVT *****"
(15", 0.064")

0030 0546000000-E 310  160 LF  45.50 7280.00 65.76 10521.60 146.46  23433.60**" CAA PIPE CLVT *****"
(18", 0.064")

0031 0564000000-E 310  10 EA  475.00 4750.00 375.34 3753.40 844.53  8445.30**" CAA PIPE ELBOW *****"
(15", 0.064")

0032 0564000000-E 310  2 EA  515.00 1030.00 459.18 918.36 924.26  1848.52**" CAA PIPE ELBOW *****"
(18", 0.064")

0033 0973100000-E 330  80 LF  244.00 19520.00 263.25 21060.00 173.84  13907.20**"WLD STL PIPE GRAD B IN SOIL
(18", 0.5")

0034 0973100000-E 330  380 LF  320.00 121600.00 359.90 136762.00 229.06  87042.80**"WLD STL PIPE GRAD B IN SOIL
(30", 0.5")

0035 0995000000-E 340  2,803 LF  19.50 54658.50 10.38 29095.14 27.50  77082.50PIPE REMOVAL



INTERCHANGE FROM US-70 TO SLOCUM ROAD AT THE CHERRY POINT MILITARY BASE.

S T WOOTEN CORPORATION

WILSON,  NC

VECELLIO & GROGAN INC SHARPE
BROTHERS

BRANCH CIVIL INC

BECKLEY,  WV ROANOKE,  VA

JUL 06, 2017 03:16 PM CRAVEN 2:00 PM 2 /  18 003

45492.3.1 JUN 20 2017 C203955

TIP NO 1.169 MIR-5516

FED AID NO NHS-0070(154)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

0036 1077000000-E SP   5 TON 96.00 480.00 257.90 1289.50 55.52  277.60#57 STONE

0037 1099500000-E 505  10,520 CY  12.50 131500.00 6.63 69747.60 20.00  210400.00SHALLOW UNDERCUT

0038 1099700000-E 505  20,300 TON 36.50 740950.00 33.26 675178.00 30.00  609000.00CLASS IV SUBGRD STABILIZATION

0039 1111000000-E SP   6,750 TON 48.00 324000.00 38.68 261090.00 30.00  202500.00CLASS IV AGGREGATE STABILIZATION

0040 1121000000-E 520  3,354 TON 51.50 172731.00 36.31 121783.74 52.14  174877.56AGGREGATE BASE COURSE

0041 1220000000-E 545  200 TON 39.25 7850.00 44.28 8856.00 97.58  19516.00INCIDENTAL STONE BASE

0042 1275000000-E 600 1,048.6 GAL 5.75 6029.45 8.67 9091.36 11.73  12300.08PRIME COAT

0043 1489000000-E 610  5,090 TON 68.85 350446.50 74.75 380477.50 80.76  411068.40ASP CONC BASE CRS B25.0B

0044 1491000000-E 610  11,620 TON 69.75 810495.00 74.75 868595.00 81.81  950632.20ASP CONC BASE CRS B25.0C

0045 1498000000-E 610  1,380 TON 68.35 94323.00 73.67 101664.60 80.17  110634.60ASP CONC INTR CRS I19.0B

0046 1503000000-E 610  10,740 TON 68.40 734616.00 75.83 814414.20 80.23  861670.20ASP CONC INTR CRS I19.0C

0047 1519000000-E 610  5,320 TON 66.75 355110.00 74.75 397670.00 78.29  416502.80ASP CONC SURF CRS S9.5B

0048 1523000000-E 610  11,490 TON 65.75 755467.50 73.67 846468.30 77.12  886108.80ASP CONC SURF CRS S9.5C

0049 1575000000-E 620  2,315 TON 320.00 740800.00 498.33 1153633.95 375.34  868912.10ASP FOR PLANT MIX

0050 1693000000-E 654  200 TON 250.00 50000.00 325.00 65000.00 236.13  47226.00ASPH PLT MIX PVMT REPAIR

0051 2022000000-E 815  168 CY  25.00 4200.00 10.22 1716.96 29.32  4925.76SUBDRAIN EXCAVATION

0052 2026000000-E 815  500 SY  9.00 4500.00 2.63 1315.00 2.60  1300.00GEOTEXTILE FOR SUBSURF DRNS

0053 2036000000-E 815  84 CY  60.00 5040.00 73.35 6161.40 60.02  5041.68SUBDRAIN COARSE AGGREGATE

0054 2044000000-E 815  500 LF  14.00 7000.00 13.57 6785.00 16.42  8210.006" PERF SUBDRN PIPE

0055 2070000000-N 815  1 EA  350.00 350.00 430.33 430.33 410.53  410.53SUBDRN PIPE OUTLET

0056 2077000000-E 815  6 LF  30.00 180.00 29.90 179.40 35.19  211.146" OUTLET PIPE

0057 2220000000-E 838 13.7 CY  2500.00 34250.00 3887.01 53252.04 1787.24  24485.19REINFORCED ENDWALLS

0058 2253000000-E 840 1.34 CY  3050.00 4087.00 4727.44 6334.77 1237.33  1658.02PIPE COLLARS

0059 2264000000-E 840 0.35 CY  2665.00 932.75 9575.29 3351.35 1237.31  433.06PIPE PLUGS

0060 2275000000-E SP   11 CY  495.00 5445.00 519.94 5719.34 412.44  4536.84FLOWABLE FILL

0061 2286000000-N 840  67 EA  1800.00 120600.00 2483.53 166396.51 2027.83  135864.61MASNRY DRAINAGE STRUCT

0062 2297000000-E 840 30.8 CY  1525.00 46970.00 1303.20 40138.56 1718.50  52929.80MASNRY DRAINAGE STRUCT

0063 2308000000-E 840 7.8 LF  300.00 2340.00 123.72 965.02 378.07  2948.95MASNRY DRAINAGE STRUCT

0064 2364000000-N 840  27 EA  560.00 15120.00 388.48 10488.96 804.26  21715.02FRAME W/2GRTS 840.16 STD

0065 2364200000-N 840  7 EA  570.00 3990.00 399.75 2798.25 735.52  5148.64FRAME W/2GRTS 840.20 STD

0066 2365000000-N 840  21 EA  570.00 11970.00 399.75 8394.75 728.65  15301.65FRAME W/2GRTS 840.22 STD

0067 2366000000-N 840  5 EA  580.00 2900.00 408.74 2043.70 735.52  3677.60FRAME W/2GRTS 840.24 STD

0068 2367000000-N 840  3 EA  570.00 1710.00 399.76 1199.28 735.52  2206.56FRAME W/2GRTS 840.29 STD

0069 2374000000-N 840  3 EA  620.00 1860.00 457.73 1373.19 900.50  2701.50FRAME-GRT-HD 840.03 **
(G)

0070 2396000000-N 840  1 EA  450.00 450.00 281.47 281.47 570.54  570.54FRAME W/COVER STD 840.54

0071 2407000000-N 840  1 EA  1500.00 1500.00 1268.12 1268.12 2027.83  2027.83STL FRAM W/ 2 GTR, STD 840.37

0072 2451000000-N 852  23 EA  1300.00 29900.00 1340.19 30824.37 1426.08  32799.84CONC TRANS SECT FOR DROP INLET

0073 2549000000-E 846  280 LF  31.00 8680.00 48.14 13479.20 5.38  1506.402'-6" CONC CURB & GUTTER

0074 2556000000-E 846  910 LF  28.00 25480.00 44.67 40649.70 5.38  4895.80SHOULDER BERM GUTTER
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0075 2619000000-E 850  110 SY  52.00 5720.00 181.40 19954.00 5.38  591.804" CONCRETE PAVED DITCH

0076 2655000000-E 852  1,610 SY  55.00 88550.00 120.62 194198.20 5.38  8661.805" MONO CONC ISLDS (KEY IN)

0077 2724000000-E 857  40 LF  115.00 4600.00 216.66 8666.40 95.01  3800.40PC REINF BARRIER SNGL FC

0078 2815000000-N 858  1 EA  1385.00 1385.00 541.66 541.66 2035.14  2035.14ADJ DROP INLETS

0079 2938000000-N 859  1 EA  1385.00 1385.00 1083.32 1083.32 3065.98  3065.98CONVERT DI TO JB W/MH

0080 3000000000-N SP   4 EA  14950.00 59800.00 17124.00 68496.00 18473.88  73895.52IMPACT ATTEN TYPE 350

0081 3030000000-E 862  2,375 LF  16.25 38593.75 16.85 40018.75 18.18  43177.50STL BM GUARDRAIL

0082 3105000000-N 862  2 EA  125.00 250.00 190.27 380.54 205.27  410.54SBGR TERM SECT

0083 3150000000-N 862  10 EA  44.00 440.00 32.62 326.20 35.19  351.90ADDIT GUARDRAIL POSTS

0084 3210000000-N 862  2 EA  600.00 1200.00 625.17 1250.34 674.45  1348.90GR ANCHOR TYPE CAT-1

0085 3270000000-N SP   3 EA  1850.00 5550.00 2038.57 6115.71 2199.27  6597.81GR ANCHOR TYPE 350

0086 3317000000-N 862  7 EA  1700.00 11900.00 1685.22 11796.54 1818.06  12726.42GR ANCHOR TYPE B-77

0087 3360000000-E 863  440 LF  2.00 880.00 1.36 598.40 1.47  646.80REMOVE EXISTING GUARDRAIL

0088 3503000000-E 866  6,360 LF  3.25 20670.00 4.35 27666.00 3.81  24231.60WOVEN WIRE FENCE 47" FAB

0089 3506000000-E 866  386 EA  16.00 6176.00 17.40 6716.40 18.77  7245.224" TIMBER POSTS *****LONG
(8')

0090 3515000000-E 866  127 EA  38.00 4826.00 34.79 4418.33 44.57  5660.395" TIMBER POSTS 8'-0"LONG

0091 3533000000-E 866  5,310 LF  16.00 84960.00 11.96 63507.60 18.77  99668.70CHN LK FENCE **" FABRIC
(84")

0092 3539000000-E 866  447 EA  95.00 42465.00 54.05 24160.35 111.43  49809.21MET LINE PST **" CL FEN
(84")

0093 3545000000-E 866  37 EA  160.00 5920.00 262.02 9694.74 187.67  6943.79MET TERM PST **" CL FEN
(84")

0094 3578000000-N SP   1 EA  6500.00 6500.00 1770.02 1770.02 7624.14  7624.14GENERIC FENCING ITEM (EA)
24' STEEL PIPE GATE

0095 3628000000-E 876  730 TON 80.00 58400.00 71.75 52377.50 116.01  84687.30RIP RAP, CLASS I

0096 3649000000-E 876  380 TON 82.50 31350.00 71.76 27268.80 108.25  41135.00RIP RAP, CLASS B

0097 3656000000-E 876  3,915 SY  4.50 17617.50 1.25 4893.75 2.29  8965.35GEOTEXTILE FOR DRAINGE

0098 4048000000-E 902  4 CY  1275.00 5100.00 1116.83 4467.32 1231.28  4925.12REINF CONC FOUNDTN

0099 4054000000-E 902  1 CY  975.00 975.00 11.16 11.16 12.32  12.32PLN CONC FOUNDTN

0100 4057000000-E SP   37 CY  975.00 36075.00 1675.24 61983.88 1846.92  68336.04OVERHEAD FOOTING

0101 4060000000-E 903  4,814 LB  3.50 16849.00 6.53 31435.42 7.20  34660.80SUPPORT, BREAKAWAY STL BM

0102 4072000000-E 903  220 LF  10.25 2255.00 7.82 1720.40 8.62  1896.40SUPPORT, 3-LB STL U-CHAN

0103 4082000000-E 903  1,905 LF  13.00 24765.00 22.34 42557.70 24.63  46920.15SUPPORT, WOOD

0104 4082100000-N SP  Lump Sum 46110.00 48582.05  53560.69SUPPORT, OVRHD SIGN STR ****
(21+00 -YWB01-)

0105 4082100000-N SP  Lump Sum 47235.00 50257.29  55407.61SUPPORT, OVRHD SIGN STR ****
(96+78 -L-)

0106 4096000000-N 904  5 EA  155.00 775.00 139.60 698.00 153.91  769.55SIGN ERECTION, TYPE D

0107 4102000000-N 904  78 EA  82.00 6396.00 78.18 6098.04 86.19  6722.82SIGN ERECTION, TYPE E

0108 4108000000-N 904  11 EA  90.00 990.00 139.60 1535.60 153.91  1693.01SIGN ERECTION, TYPE F

0109 4110000000-N 904  9 EA  625.00 5625.00 837.62 7538.58 923.46  8311.14SIGN ERECTION, TYPE *** (GRD MTD)
(A)
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0110 4116100000-N 904  4 EA  155.00 620.00 167.53 670.12 184.69  738.76SIGN ERECT, RELOC ** GRD MTD
(D)

0111 4141000000-N 907  4 EA  1.00 4.00 2.24 8.96 2.46  9.84DISPOSE SUPPORT, WOOD

0112 4158000000-N 907  49 EA  1.00 49.00 2.23 109.27 2.46  120.54DISPOSE SIGN SYST WOOD

0113 4370000000-N SP  Lump Sum 1000.00 558.41  615.64GENERIC SIGNING ITEM (LS)
DISPOSAL OF FLASHER SYSTEM

0114 4400000000-E 1110  256 SF  10.00 2560.00 11.17 2859.52 11.73  3002.88WORK ZONE SIGNS (STAT)

0115 4405000000-E 1110  580 SF  57.00 33060.00 13.60 7888.00 9.97  5782.60WORK ZONE SIGNS (PORT)

0116 4410000000-E 1110  214 SF  7.50 1605.00 13.94 2983.16 8.80  1883.20WORK ZONE SIGNS (BARR)

0117 4415000000-N 1115  2 EA  4200.00 8400.00 2233.66 4467.32 2345.89  4691.78FLASHING ARROW BOARD

0118 4420000000-N 1120  2 EA  14600.00 29200.00 9828.10 19656.20 10321.91  20643.82PORTABLE CHANGE MSG SIGN

0119 4430000000-N 1130  500 EA  69.00 34500.00 46.35 23175.00 48.68  24340.00DRUMS

0120 4435000000-N 1135  100 EA  20.00 2000.00 18.99 1899.00 19.94  1994.00CONES

0121 4445000000-E 1145  232 LF  20.00 4640.00 22.34 5182.88 23.46  5442.72BARRICADES (TYPE III)

0122 4455000000-N 1150  360 DAY 240.00 86400.00 298.24 107366.40 529.31  190551.60FLAGGER

0123 4465000000-N 1160  5 EA  7500.00 37500.00 6142.56 30712.80 6451.19  32255.95TEMPORARY CRASH CUSHIONS

0124 4480000000-N 1165  2 EA  26000.00 52000.00 46013.45 92026.90 87970.83  175941.66TMA

0125 4490000000-E 1170  721 LF  44.95 32408.95 39.09 28183.89 41.05  29597.05PORT CONC BARRIER(ANCHRD)

0126 4510000000-N SP   240 HR  50.00 12000.00 54.17 13000.80 87.97  21112.80LAW ENFORCEMENT

0127 4516000000-N 1180  200 EA  51.00 10200.00 30.15 6030.00 31.67  6334.00SKINNY DRUM

0128 4650000000-N 1251  268 EA  6.00 1608.00 6.60 1768.80 7.77  2082.36TEMP RAISED PVMT MRKS

0129 4685000000-E 1205  22,017 LF  0.80 17613.60 0.88 19374.96 1.04  22897.68THERMO PVT MKG LINES 4"90

0130 4686000000-E 1205  9,685 LF  0.90 8716.50 0.99 9588.15 1.17  11331.45THERMO PVT MKG LINES 4"120

0131 4688000000-E 1205  24,947 LF  1.05 26194.35 1.15 28689.05 1.36  33927.92THERMO PVT MKG LINES,6"90 MILS

0132 4690000000-E 1205  6,069 LF  1.35 8193.15 1.48 8982.12 1.75  10620.75THERMO PVT MKG LINES 6"120 MILS

0133 4695000000-E 1205  2,838 LF  3.00 8514.00 3.30 9365.40 3.89  11039.82THERMO PVT MKG LINES 8"90 MILS

0134 4697000000-E 1205  899 LF  3.00 2697.00 3.30 2966.70 3.89  3497.11THERMO PVT MKG LINE 8"120 MILS

0135 4700000000-E 1205  2,035 LF  2.00 4070.00 2.20 4477.00 9.07  18457.4512"WIDE THERMO 90 MILS

0136 4702000000-E 1205  1,090 LF  2.50 2725.00 2.75 2997.50 3.24  3531.6012"WIDE THERMO 120 MILS

0137 4705000000-E 1205  95 LF  6.00 570.00 6.60 627.00 7.77  738.15THERMO LINES 16" 120MILS

0138 4710000000-E 1205  580 LF  7.00 4060.00 7.70 4466.00 9.07  5260.6024"WIDE THERMO 120 MILS

0139 4721000000-E 1205  24 EA  120.00 2880.00 131.98 3167.52 155.41  3729.84THERMO PVT MKG CHARACTER 120

0140 4725000000-E 1205  98 EA  130.00 12740.00 142.98 14012.04 168.36  16499.28THERMO PVT SYMBOL 90MILS

0141 4810000000-E 1205  16,133 LF  0.25 4033.25 0.27 4355.91 0.32  5162.56PAINT PVMT MARKINGS 4"

0142 4820000000-E 1205  222 LF  1.00 222.00 1.10 244.20 1.30  288.60PAINT PVMT MARKINGS 8"

0143 4835000000-E 1205  137 LF  3.00 411.00 3.30 452.10 3.89  532.93PAINT PVT MKG LINES 24"

0144 4845000000-N 1205  13 EA  65.00 845.00 71.49 929.37 84.18  1094.34PAINT PVT MKG SYMBOL

0145 4847000000-E 1205  1,116 LF  5.00 5580.00 5.50 6138.00 6.48  7231.68POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0146 4900000000-N 1251  6 EA  100.00 600.00 109.98 659.88 129.51  777.06PERM RAISED PVMT MARKERS

0147 4905000000-N 1253  800 EA  27.00 21600.00 29.70 23760.00 34.97  27976.00SNOWPLB PVMT MRKER
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0148 4935000000-N 1267  76 EA  62.00 4712.00 27.08 2058.08 41.05  3119.80FLEX DELINATR (CRYSTAL)

0149 4940000000-N 1267  64 EA  65.00 4160.00 27.08 1733.12 41.05  2627.20FLEX DELINATR (YELLOW)

0150 5325200000-E 1510  12 LF  73.00 876.00 27.08 324.96 29.32  351.842" WATER LINE

0151 5325600000-E 1510  85 LF  55.00 4675.00 31.42 2670.70 197.60  16796.006" WATER LINE

0152 5325800000-E 1510  4,450 LF  30.50 135725.00 33.58 149431.00 36.36  161802.008" WATER LINE

0153 5326000000-E 1510  5,402 LF  37.00 199874.00 37.92 204843.84 41.05  221752.1010" WATER LINE

0154 5326200000-E 1510  4,224 LF  38.00 160512.00 41.17 173902.08 44.57  188263.6812" WATER LINE

0155 5329000000-E SP   13,510 LB  9.00 121590.00 7.58 102405.80 8.21  110917.10DI H2O PIPE FITTINGS

0156 5536000000-E 1515  1 EA  1125.00 1125.00 1354.15 1354.15 1466.18  1466.182" VALVE

0157 5540000000-E 1515  2 EA  1500.00 3000.00 1473.32 2946.64 1595.21  3190.426" VALVE

0158 5546000000-E 1515  5 EA  2100.00 10500.00 1982.48 9912.40 2146.49  10732.458" VALVE

0159 5552000000-E 1515  4 EA  2700.00 10800.00 2914.14 11656.56 3155.22  12620.8810" VALVE

0160 5558000000-E 1515  1 EA  3500.00 3500.00 3639.97 3639.97 3941.09  3941.0912" VALVE

0161 5571800000-E 1515  1 EA  4600.00 4600.00 4333.30 4333.30 9968.25  9968.258" TAPPING VALVE

0162 5589200000-E 1515  2 EA  4700.00 9400.00 3331.22 6662.44 3606.81  7213.622" AIR RELEASE VALVE

0163 5648000000-N 1515  4 EA  1200.00 4800.00 1397.49 5589.96 1513.10  6052.40RELOCATE WATER METER

0164 5649000000-N 1515  2 EA  1400.00 2800.00 1397.49 2794.98 1513.10  3026.20RECONNECT WATER METER

0165 5672000000-N 1515  4 EA  3800.00 15200.00 3114.56 12458.24 2195.32  8781.28RELOCATE FIRE HYDRANT

0166 5709100000-E 1520  476 LF  20.00 9520.00 23.83 11343.08 28.15  13399.402" FORCE MAIN SEWER

0167 5709300000-E 1520  60 LF  86.00 5160.00 115.92 6955.20 259.23  15553.806" FORCE MAIN SEWER

0168 5709400000-E 1520  2,957 LF  54.00 159678.00 40.08 118516.56 86.38  255425.668" FORCE MAIN SEWER

0169 5769000000-E SP   4,030 LB  9.00 36270.00 7.58 30547.40 8.21  33086.30DI SEWER PIPE FITTINGS

0170 5775000000-E 1525  2 EA  1800.00 3600.00 4306.22 8612.44 4685.62  9371.244' DIA UTILITY MANHOLE

0171 5781000000-E 1525  2 LF  365.00 730.00 243.75 487.50 263.91  527.82UTILITY MANHOLE WALL, 4' DIA

0172 5798000000-E 1530  530 LF  0.01 5.30 6.50 3445.00 7.04  3731.20ABANDON **" UTILITY PIPE
(2")

0173 5800000000-E 1530  165 LF  0.01 1.65 7.58 1250.70 8.21  1354.65ABANDON 6" UTILITY PIPE

0174 5801000000-E 1530  7,435 LF  0.01 74.35 8.67 64461.45 9.38  69740.30ABANDON 8" UTILITY PIPE

0175 5802000000-E 1530  5,353 LF  0.01 53.53 9.75 52191.75 10.56  56527.68ABANDON 10" UTILITY PIPE

0176 5804000000-E 1530  4,092 LF  0.01 40.92 14.08 57615.36 15.25  62403.00ABANDON 12" UTILITY PIPE

0177 5816000000-N 1530  1 EA  1100.00 1100.00 1110.41 1110.41 1202.27  1202.27ABANDON UTILITY MANHOLE

0178 5828000000-N 1530  1 EA  1100.00 1100.00 1408.32 1408.32 1942.40  1942.40REMOVE UTILITY MANHOLE

0180 6000000000-E 1605  27,500 LF  2.40 66000.00 3.02 83050.00 2.82  77550.00TEMPORARY SILT FENCE

0181 6006000000-E 1610  2,680 TON 8.25 22110.00 49.30 132124.00 102.33  274244.40EROS CONTRL STONE CL A

0182 6009000000-E 1610  5,375 TON 8.25 44343.75 53.08 285305.00 102.33  550023.75EROS CONTRL STONE CL B

0183 6012000000-E 1610  4,255 TON 5.80 24679.00 42.05 178922.75 47.82  203474.10SEDIMENT CONTROL STONE

0184 6015000000-E 1615 179.5 ACR 675.00 121162.50 1547.61 277796.00 1642.12  294760.54TEMPORARY MULCHING

0185 6018000000-E 1620  7,800 LB  3.00 23400.00 1.11 8658.00 1.17  9126.00SEED FOR TEMP SEEDING

0186 6021000000-E 1620  39 TON 1100.00 42900.00 331.63 12933.57 351.88  13723.32FERT FOR TEMP SEEDING

0187 6024000000-E 1622  5,000 LF  2.50 12500.00 17.23 86150.00 7.21  36050.00TEMPORARY SLOPE DRAINS
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0188 6029000000-E SP   2,000 LF  2.50 5000.00 2.76 5520.00 2.93  5860.00SAFETY FENCE

0189 6030000000-E 1630  15,200 CY  1.45 22040.00 1.35 20520.00 21.04  319808.00SILT EXCAVATION

0190 6036000000-E 1631  22,500 SY  2.00 45000.00 1.77 39825.00 1.88  42300.00MATTING FOR EROS CONTROL

0191 6037000000-E SP   1,100 SY  5.00 5500.00 3.32 3652.00 3.52  3872.00COIR FIBER MAT

0192 6042000000-E 1632  800 LF  3.00 2400.00 3.76 3008.00 3.99  3192.001/4" HARDWARE CLOTH

0193 6043000000-E SP   500 SY  4.00 2000.00 5.42 2710.00 1.38  690.00LOW PERMEABILITY GEOTEXTILE

0194 6045000000-E SP   110 LF  25.00 2750.00 88.20 9702.00 33.50  3685.00**" TEMPORARY PIPE
(24")

0195 6069000000-E 1638  686 CY  28.00 19208.00 11.79 8087.94 43.81  30053.66STILLING BASINS

0196 6071010000-E SP   8,400 LF  3.40 28560.00 6.63 55692.00 7.04  59136.00WATTLE

0197 6071013000-E SP   1,900 LF  6.00 11400.00 16.58 31502.00 17.59  33421.00WATTLE BARRIER

0198 6071020000-E SP   5,620 LB  15.00 84300.00 5.53 31078.60 5.86  32933.20POLYACRYLAMIDE (PAM)

0199 6071030000-E 1640  5,500 LF  5.00 27500.00 5.25 28875.00 5.57  30635.00COIR FIBER BAFFLE

0200 6071050000-E SP   11 EA  2600.00 28600.00 1011.47 11126.17 1503.13  16534.43**" SKIMMER
(1-1/2")

0201 6071050000-E SP   4 EA  3700.00 14800.00 1182.34 4729.36 1094.54  4378.16**" SKIMMER
(2")

0202 6084000000-E 1660  126 ACR 1850.00 233100.00 2653.04 334283.04 2815.07  354698.82SEEDING AND MULCHING

0203 6087000000-E 1660  67 ACR 95.00 6365.00 221.09 14813.03 234.59  15717.53MOWING

0204 6090000000-E 1661  1,850 LB  5.75 10637.50 6.63 12265.50 7.04  13024.00SEED FOR REPAIR SEEDING

0205 6093000000-E 1661 5.5 TON 1150.00 6325.00 884.35 4863.93 938.36  5160.98FERT FOR REPAIR SEEDING

0206 6096000000-E 1662  2,950 LB  3.50 10325.00 4.42 13039.00 4.69  13835.50SEED FOR SUPP SEEDING

0207 6108000000-E 1665  88 TON 750.00 66000.00 773.80 68094.40 821.06  72253.28FERTILIZER TOPDRESSING

0208 6111000000-E SP   382 LF  65.50 25021.00 48.75 18622.50 26.80  10237.60IMPERVIOUS DIKE

0209 6114500000-N 1667  10 MHR 55.00 550.00 132.65 1326.50 140.75  1407.50SPECIALIZED HAND MOWING

0210 6117000000-N SP   125 EA  225.00 28125.00 165.81 20726.25 175.94  21992.50RESPONSE FOR EROS CONTROL

0211 6120000000-E SP   160 CY  15.00 2400.00 22.72 3635.20 20.10  3216.00CULVERT DIVERSION CHANNEL

0212 6123000000-E 1670 0.1 ACR 10000.00 1000.00 13265.20 1326.52 14075.30  1407.53REFORESTATION

0213 6132000000-N SP   10 EA  2100.00 21000.00 3068.07 30680.70 4492.36  44923.60GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0214 7060000000-E 1705  9,560 LF  2.25 21510.00 2.59 24760.40 2.84  27150.40SIGNAL CABLE

0215 7108000000-E 1705  8 EA  725.00 5800.00 406.31 3250.48 445.36  3562.88VEHICLE SIGNAL HD (12", 1 SECT)

0216 7120000000-E 1705  37 EA  685.00 25345.00 766.72 28368.64 840.40  31094.80VEHICLE SIGNAL HD (12", 3 SECT)

0217 7132000000-E 1705  4 EA  875.00 3500.00 1055.16 4220.64 1156.55  4626.20VEHICLE SIGNAL HD (12", 4 SECT)

0218 7144000000-E 1705  1 EA  1150.00 1150.00 1240.17 1240.17 1599.23  1599.23VEHICLE SIGNAL HD (12", 5 SECT)

0219 7264000000-E 1710  2,200 LF  3.00 6600.00 4.06 8932.00 4.45  9790.00MESSENGER CABLE (3/8")

0220 7279000000-E 1715  3,797 LF  0.50 1898.50 0.77 2923.69 0.84  3189.48TRACER WIRE

0221 7300000000-E 1715  6,352 LF  4.05 25725.60 5.36 34046.72 5.88  37349.76UNPAVED TRENCH (***********)
(1, 2")

0222 7300000000-E 1715  860 LF  4.50 3870.00 6.18 5314.80 6.78  5830.80UNPAVED TRENCH (***********)
(2, 2")
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0223 7300000000-E 1715  250 LF  5.00 1250.00 7.46 1865.00 8.18  2045.00UNPAVED TRENCH (***********)
(3, 2")

0224 7300100000-E 1715  850 LF  5.00 4250.00 3.68 3128.00 4.03  3425.50UNPAVED TRENCH TEMP LEADIN

0225 7301000000-E 1715  1,924 LF  16.00 30784.00 17.27 33227.48 18.93  36421.32DIRECT DRILL (***********)
(1, 2")

0226 7324000000-N 1716  27 EA  250.00 6750.00 513.31 13859.37 562.64  15191.28JUNCTION BOX (STANDARD SIZE)

0227 7348000000-N 1716  11 EA  450.00 4950.00 823.62 9059.82 902.77  9930.47JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0228 7360000000-N 1720  7 EA  900.00 6300.00 1149.46 8046.22 1259.92  8819.44WOOD POLE

0229 7372000000-N 1721  14 EA  275.00 3850.00 577.52 8085.28 633.02  8862.28GUY ASSEMBLY

0230 7408000000-E 1722  2 EA  350.00 700.00 202.54 405.08 222.01  444.021" RISER WITH WEATHERHEAD

0231 7420000000-E 1722  6 EA  330.00 1980.00 391.23 2347.38 428.83  2572.982" RISER WITH WEATHERHEAD

0232 7444000000-E 1725  2,800 LF  5.75 16100.00 6.08 17024.00 6.67  18676.00INDUCTIVE LOOP SAWCUT

0233 7456000000-E 1726  13,070 LF  1.20 15684.00 1.62 21173.40 1.78  23264.60LEAD-IN CABLE(********)
(14-2)

0234 7481000000-N SP   1 EA  1500.00 1500.00 1531.97 1531.97 1679.19  1679.19SITE SURVEY

0235 7481200000-N SP   4 EA  750.00 3000.00 853.78 3415.12 935.83  3743.32LUMINAIRE ARM FOR VIDEO SYSTEM

0236 7481240000-N SP   4 EA  2192.00 8768.00 2693.45 10773.80 2952.28  11809.12CAMERA W/O INT LOOP EMUL PROCESS

0237 7481260000-N SP   1 EA  5300.00 5300.00 5969.21 5969.21 6542.81  6542.81EXT LOOP EMULATOR PROCESS UNIT

0238 7481280000-N SP   4 EA  185.00 740.00 394.92 1579.68 432.87  1731.48RELOCATE CAMERA SENSOR UNIT

0239 7516000000-E 1730  4,743 LF  1.75 8300.25 2.47 11715.21 2.71  12853.53COMMUNICATIONS CABLE (** FIBER)
(12)

0240 7528000000-E 1730  3 LF  10.00 30.00 7.35 22.05 8.06  24.18DROP CABLE

0241 7540000000-N 1731  4 EA  1150.00 4600.00 1599.82 6399.28 1753.55  7014.20SPLICE ENCLOSURE

0242 7541000000-N 1731  1 EA  2500.00 2500.00 857.08 857.08 939.45  939.45MOD SPLICE ENCLOSURE

0243 7552000000-N 1731  3 EA  1050.00 3150.00 1651.52 4954.56 1810.22  5430.66INTERCONNECT CENTER

0244 7564100000-N 1732  3 EA  585.00 1755.00 2903.36 8710.08 3182.36  9547.08FIBER-OPTIC TRANS SELF HEAL

0245 7566000000-N 1733  9 EA  75.00 675.00 122.69 1104.21 134.48  1210.32DELINEATOR MARKER

0246 7575142060-N SP   2 EA  1500.00 3000.00 461.87 923.74 506.25  1012.50MOD RADIO INSTALL

0247 7576000000-N SP   7 EA  7800.00 54600.00 8280.48 57963.36 9076.20  63533.40METAL STRAIN SIGNAL POLE

0248 7613000000-N SP   7 EA  785.00 5495.00 938.69 6570.83 1028.90  7202.30SOIL TEST

0249 7614100000-E SP   64 CY  850.00 54400.00 1039.59 66533.76 1139.49  72927.36DRILLED PIER FOUND

0250 7636000000-N 1745  8 EA  270.00 2160.00 351.90 2815.20 385.71  3085.68SIGN FOR SIGNALS

0251 7642200000-N 1743  7 EA  475.00 3325.00 1839.50 12876.50 2016.26  14113.82TYPE II PED W/ FOUNDATION

0252 7642300000-N 1743  4 EA  675.00 2700.00 6469.65 25878.60 7091.36  28365.44TYPE III PED W/ FOUNDATION

0253 7684000000-N 1750  3 EA  900.00 2700.00 1703.40 5110.20 1867.09  5601.27SIGNAL CABINET FOUNDATION

0254 7756000000-N 1751  3 EA  12500.00 37500.00 14077.78 42233.34 15430.60  46291.80CONTLR WITH CBNT, 2070L BASE MTD

0255 7768000000-N 1751  1 EA  11500.00 11500.00 13433.05 13433.05 14723.90  14723.90CONTLR WITH CBNT, 2070L POLE MTD

0256 7780000000-N 1751  26 EA  120.00 3120.00 124.80 3244.80 136.79  3556.54DETECTOR CARD (TYPE 2070L)

0257 7901000000-N 1753  3 EA  1200.00 3600.00 631.45 1894.35 692.13  2076.39CABINET BASE EXTENDER

0258 7960000000-N SP   7 EA  760.00 5320.00 2629.52 18406.64 2882.21  20175.47METAL POLE FOUND REMVL

0259 7972000000-N SP   7 EA  510.00 3570.00 335.97 2351.79 368.26  2577.82METAL POLE REMOVAL
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0260 7980000000-N SP   1 EA  3500.00 3500.00 152.33 152.33 166.96  166.96GENERIC SIGNAL ITEM (EA)
RELOCATE EMERGENCY VEHICLE PHASE SELECTOR

0261 7980000000-N SP   2 EA  3500.00 7000.00 96.51 193.02 105.79  211.58GENERIC SIGNAL ITEM (EA)
RELOCATE EMERGENCY VEHICLE    DETECTOR

0262 7990000000-E SP   750 LF  5.00 3750.00 1.78 1335.00 1.96  1470.00GENERIC SIGNAL ITEM (LF)
EMERGENCY VEHICLE DETECTOR    CABLE

CULVERT ITEMS

0263 8126000000-N 414 Lump Sum 36500.00 45938.54  26798.65CULV EXCAV @ ************
(26+94.23 -Y09A-)

0264 8126000000-N 414 Lump Sum 43300.00 56771.78  40197.97CULV EXCAV @ ************
(78+05.84 -L-)

0265 8133000000-E 414 119.6 TON 50.00 5980.00 54.17 6478.73 67.00  8013.20FND CONDIT MAT, BOX CULV

0266 8196000000-E 420  180 CY  1295.00 233100.00 1402.90 252522.00 1735.21  312337.80CLASS A CONCRETE (CULV)

0267 8245000000-E 425  41,114 LB  1.20 49336.80 1.30 53448.20 1.61  66193.54REINF STEEL (CULVERT)

WALL ITEMS

0268 8801000000-E SP   17,700 SF  79.00 1398300.00 75.51 1336527.00 92.68  1640436.00MSE RETAIN WALL NO **
(1)

0269 8801000000-E SP   9,200 SF  79.00 726800.00 71.97 662124.00 96.45  887340.00MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0270 8091000000-N 410 Lump Sum 12300.00 9438.66  15717.46FND EXCAV B** STA *******
(2, 32+25.84 -YEB01-)

0271 8112730000-N 450  2 EA  4300.00 8600.00 4719.33 9438.66 3518.84  7037.68PDA TESTING

0272 8147000000-E 420  19,091 SF  30.00 572730.00 29.50 563184.50 36.95  705412.45REINF CONCRETE DECK SLAB

0273 8161000000-E 420  17,126 SF  0.57 9761.82 0.65 11131.90 0.61  10446.86GROOVING BRIDGE FLOORS

0274 8182000000-E 420 461.8 CY  615.00 284007.00 648.91 299666.64 1114.30  514583.74CLASS A CONCRETE (BRIDGE)

0275 8210000000-N 422 Lump Sum 33200.00 28315.97  52782.50BRG APPR SLAB ***********
(32+25.84 -YEB01-)

0276 8217000000-E 425  82,025 LB  0.95 77923.75 0.83 68080.75 1.17  95969.25REINF STEEL (BRIDGE)

0277 8280000000-E 440 Lump Sum 1750000.00 2055267.32  2140623.58STRUCTURAL STEEL

0278 8328200000-E SP   21 EA  745.00 15645.00 401.14 8423.94 721.36  15148.56PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0279 8328400000-E SP   42 EA  450.00 18900.00 725.60 30475.20 756.55  31775.10PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

0280 8364000000-E 450  2,250 LF  35.75 80437.50 68.43 153967.50 44.57  100282.50HP12X53 PILES

0281 8387000000-E 450  3,310 LF  100.00 331000.00 97.93 324148.30 111.43  368833.30PP18X0.50 GALV STL PILE

0282 8393000000-N 450  34 EA  102.00 3468.00 123.88 4211.92 29.32  996.88PILE REDRIVES

0283 8503000000-E 460 962.32 LF  78.00 75060.96 108.54 104450.21 87.97  84655.29CONCRETE BARRIER RAIL

0284 8531000000-E 462  80 SY  148.50 11880.00 135.68 10854.40 161.87  12949.604" SLOPE PROTECTION

0285 8608000000-E 876  923 TON 83.00 76609.00 117.98 108895.54 112.19  103551.37RIP RAP II (2'-0")

0286 8622000000-E 876  1,025 SY  3.15 3228.75 3.54 3628.50 2.19  2244.75GEOTEXTILE FOR DRAINAGE



INTERCHANGE FROM US-70 TO SLOCUM ROAD AT THE CHERRY POINT MILITARY BASE.

S T WOOTEN CORPORATION

WILSON,  NC

VECELLIO & GROGAN INC SHARPE
BROTHERS

BRANCH CIVIL INC

BECKLEY,  WV ROANOKE,  VA

JUL 06, 2017 03:16 PM CRAVEN 2:00 PM 9 /  18 003

45492.3.1 JUN 20 2017 C203955

TIP NO 1.169 MIR-5516

FED AID NO NHS-0070(154)
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0287 8654000000-N SP  Lump Sum 53500.00 71969.75  64511.94DISC BEARINGS

0288 8706000000-N SP  Lump Sum 66600.00 50732.78  93835.55EXPANSION JOINT SEALS

 

    TOTAL 24370634.28 TOTAL 25993934.42 TOTAL  27485817.61CONTRACT TOTAL

 

    SUB-TOTAL 18392465.70 SUB-TOTAL 19663841.73 SUB-TOTAL  20083142.09ROADWAY ITEMS

    SUB-TOTAL 368216.80 SUB-TOTAL 415159.25 SUB-TOTAL  453541.16CULVERT ITEMS

    SUB-TOTAL 2125100.00 SUB-TOTAL 1998651.00 SUB-TOTAL  2527776.00WALL ITEMS

    SUB-TOTAL 3484851.78 SUB-TOTAL 3916282.44 SUB-TOTAL  4421358.36STRUCTURE ITEMS



INTERCHANGE FROM US-70 TO SLOCUM ROAD AT THE CHERRY POINT MILITARY BASE.

CONTI ENTERPRISES, INC

EDISON,  NJ   

JUL 06, 2017 03:16 PM CRAVEN 2:00 PM 10 /  18 003

45492.3.1 JUN 20 2017 C203955

TIP NO 1.169 MIR-5516

FED AID NO NHS-0070(154)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1860000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 350000.00   CONSTRUCTION SURVEYING

0003 0000700000-N SP  Lump Sum 250000.00   FIELD OFFICE

0004 0029000000-N SP  Lump Sum 35000.00   REINF BRG APPR **********
(32+25.84 -YEB01-)

0005 0036000000-E 225  22,600 CY  30.00 678000.00   UNDERCUT EXCAVATION

0006 0043000000-N 226 Lump Sum 9804820.62   GRADING

0007 0050000000-E 226  2 ACR 14000.00 28000.00   SUPP CLEARING & GRUBBING

0008 0134000000-E 240  2,900 CY  22.00 63800.00   DRAINAGE DITCH EXCAVATION

0009 0192000000-N 260  15 HR  110.00 1650.00   PROOF ROLLING

0010 0195000000-E 265  37,300 CY  77.00 2872100.00   SELECT GRANULAR MATERIAL

0011 0196000000-E 270  70,000 SY  2.00 140000.00   GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   780 SF  93.00 72540.00   TEMPORARY SHORING

0013 0318000000-E 300  1,732 TON 69.00 119508.00   FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  8,298 SY  1.25 10372.50   FND CONDIT GEOTEXTILE

0015 0342000000-E 310  244 LF  121.00 29524.00   **" SIDE DRAIN PIPE
(30")

0016 0343000000-E 310  132 LF  72.00 9504.00   15" SIDE DRAIN PIPE

0017 0344000000-E 310  148 LF  102.00 15096.00   18" SIDE DRAIN PIPE

0018 0345000000-E 310  244 LF  127.00 30988.00   24" SIDE DRAIN PIPE

0019 0366000000-E 310  1,192 LF  145.00 172840.00   15" RC PIPE CULV III

0020 0372000000-E 310  644 LF  147.00 94668.00   18" RC PIPE CULV III

0021 0378000000-E 310  140 LF  160.00 22400.00   24" RC PIPE CULV III

0022 0384000000-E 310  428 LF  140.00 59920.00   30" RC PIPE CULV III

0023 0408000000-E 310  136 LF  455.00 61880.00   54" RC PIPE CULV III

0024 0420000000-E 310  320 LF  687.00 219840.00   66" RC PIPE CULV III

0025 0448200000-E 310  1,724 LF  162.00 279288.00   15" RCP CULV CLASS IV

0026 0448300000-E 310  1,128 LF  163.00 183864.00   18" RCP CULV CLASS IV

0027 0448400000-E 310  100 LF  145.00 14500.00   24" RCP CULV CLASS IV

0028 0448500000-E 310  96 LF  168.00 16128.00   30" RCP CULV CLASS IV

0029 0546000000-E 310  412 LF  120.00 49440.00   **" CAA PIPE CLVT *****"
(15", 0.064")

0030 0546000000-E 310  160 LF  140.00 22400.00   **" CAA PIPE CLVT *****"
(18", 0.064")

0031 0564000000-E 310  10 EA  600.00 6000.00   **" CAA PIPE ELBOW *****"
(15", 0.064")

0032 0564000000-E 310  2 EA  668.00 1336.00   **" CAA PIPE ELBOW *****"
(18", 0.064")

0033 0973100000-E 330  80 LF  245.00 19600.00   **"WLD STL PIPE GRAD B IN SOIL
(18", 0.5")

0034 0973100000-E 330  380 LF  400.00 152000.00   **"WLD STL PIPE GRAD B IN SOIL
(30", 0.5")

0035 0995000000-E 340  2,803 LF  29.00 81287.00   PIPE REMOVAL
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0036 1077000000-E SP   5 TON 101.00 505.00   #57 STONE

0037 1099500000-E 505  10,520 CY  35.00 368200.00   SHALLOW UNDERCUT

0038 1099700000-E 505  20,300 TON 36.00 730800.00   CLASS IV SUBGRD STABILIZATION

0039 1111000000-E SP   6,750 TON 37.00 249750.00   CLASS IV AGGREGATE STABILIZATION

0040 1121000000-E 520  3,354 TON 62.00 207948.00   AGGREGATE BASE COURSE

0041 1220000000-E 545  200 TON 55.00 11000.00   INCIDENTAL STONE BASE

0042 1275000000-E 600 1,048.6 GAL 7.25 7602.35   PRIME COAT

0043 1489000000-E 610  5,090 TON 70.00 356300.00   ASP CONC BASE CRS B25.0B

0044 1491000000-E 610  11,620 TON 71.00 825020.00   ASP CONC BASE CRS B25.0C

0045 1498000000-E 610  1,380 TON 69.00 95220.00   ASP CONC INTR CRS I19.0B

0046 1503000000-E 610  10,740 TON 69.00 741060.00   ASP CONC INTR CRS I19.0C

0047 1519000000-E 610  5,320 TON 68.00 361760.00   ASP CONC SURF CRS S9.5B

0048 1523000000-E 610  11,490 TON 66.00 758340.00   ASP CONC SURF CRS S9.5C

0049 1575000000-E 620  2,315 TON 320.00 740800.00   ASP FOR PLANT MIX

0050 1693000000-E 654  200 TON 425.00 85000.00   ASPH PLT MIX PVMT REPAIR

0051 2022000000-E 815  168 CY  26.00 4368.00   SUBDRAIN EXCAVATION

0052 2026000000-E 815  500 SY  0.60 300.00   GEOTEXTILE FOR SUBSURF DRNS

0053 2036000000-E 815  84 CY  47.00 3948.00   SUBDRAIN COARSE AGGREGATE

0054 2044000000-E 815  500 LF  11.00 5500.00   6" PERF SUBDRN PIPE

0055 2070000000-N 815  1 EA  437.00 437.00   SUBDRN PIPE OUTLET

0056 2077000000-E 815  6 LF  55.00 330.00   6" OUTLET PIPE

0057 2220000000-E 838 13.7 CY  2800.00 38360.00   REINFORCED ENDWALLS

0058 2253000000-E 840 1.34 CY  3700.00 4958.00   PIPE COLLARS

0059 2264000000-E 840 0.35 CY  7100.00 2485.00   PIPE PLUGS

0060 2275000000-E SP   11 CY  400.00 4400.00   FLOWABLE FILL

0061 2286000000-N 840  67 EA  3700.00 247900.00   MASNRY DRAINAGE STRUCT

0062 2297000000-E 840 30.8 CY  1700.00 52360.00   MASNRY DRAINAGE STRUCT

0063 2308000000-E 840 7.8 LF  2000.00 15600.00   MASNRY DRAINAGE STRUCT

0064 2364000000-N 840  27 EA  425.00 11475.00   FRAME W/2GRTS 840.16 STD

0065 2364200000-N 840  7 EA  275.00 1925.00   FRAME W/2GRTS 840.20 STD

0066 2365000000-N 840  21 EA  285.00 5985.00   FRAME W/2GRTS 840.22 STD

0067 2366000000-N 840  5 EA  450.00 2250.00   FRAME W/2GRTS 840.24 STD

0068 2367000000-N 840  3 EA  415.00 1245.00   FRAME W/2GRTS 840.29 STD

0069 2374000000-N 840  3 EA  525.00 1575.00   FRAME-GRT-HD 840.03 **
(G)

0070 2396000000-N 840  1 EA  285.00 285.00   FRAME W/COVER STD 840.54

0071 2407000000-N 840  1 EA  1825.00 1825.00   STL FRAM W/ 2 GTR, STD 840.37

0072 2451000000-N 852  23 EA  1215.00 27945.00   CONC TRANS SECT FOR DROP INLET

0073 2549000000-E 846  280 LF  64.00 17920.00   2'-6" CONC CURB & GUTTER

0074 2556000000-E 846  910 LF  62.00 56420.00   SHOULDER BERM GUTTER
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0075 2619000000-E 850  110 SY  200.00 22000.00   4" CONCRETE PAVED DITCH

0076 2655000000-E 852  1,610 SY  123.00 198030.00   5" MONO CONC ISLDS (KEY IN)

0077 2724000000-E 857  40 LF  84.00 3360.00   PC REINF BARRIER SNGL FC

0078 2815000000-N 858  1 EA  2450.00 2450.00   ADJ DROP INLETS

0079 2938000000-N 859  1 EA  3900.00 3900.00   CONVERT DI TO JB W/MH

0080 3000000000-N SP   4 EA  17500.00 70000.00   IMPACT ATTEN TYPE 350

0081 3030000000-E 862  2,375 LF  17.00 40375.00   STL BM GUARDRAIL

0082 3105000000-N 862  2 EA  125.00 250.00   SBGR TERM SECT

0083 3150000000-N 862  10 EA  44.00 440.00   ADDIT GUARDRAIL POSTS

0084 3210000000-N 862  2 EA  600.00 1200.00   GR ANCHOR TYPE CAT-1

0085 3270000000-N SP   3 EA  2100.00 6300.00   GR ANCHOR TYPE 350

0086 3317000000-N 862  7 EA  1700.00 11900.00   GR ANCHOR TYPE B-77

0087 3360000000-E 863  440 LF  4.00 1760.00   REMOVE EXISTING GUARDRAIL

0088 3503000000-E 866  6,360 LF  3.25 20670.00   WOVEN WIRE FENCE 47" FAB

0089 3506000000-E 866  386 EA  16.00 6176.00   4" TIMBER POSTS *****LONG
(8')

0090 3515000000-E 866  127 EA  38.00 4826.00   5" TIMBER POSTS 8'-0"LONG

0091 3533000000-E 866  5,310 LF  16.00 84960.00   CHN LK FENCE **" FABRIC
(84")

0092 3539000000-E 866  447 EA  95.00 42465.00   MET LINE PST **" CL FEN
(84")

0093 3545000000-E 866  37 EA  160.00 5920.00   MET TERM PST **" CL FEN
(84")

0094 3578000000-N SP   1 EA  6500.00 6500.00   GENERIC FENCING ITEM (EA)
24' STEEL PIPE GATE

0095 3628000000-E 876  730 TON 105.00 76650.00   RIP RAP, CLASS I

0096 3649000000-E 876  380 TON 110.00 41800.00   RIP RAP, CLASS B

0097 3656000000-E 876  3,915 SY  1.65 6459.75   GEOTEXTILE FOR DRAINGE

0098 4048000000-E 902  4 CY  700.00 2800.00   REINF CONC FOUNDTN

0099 4054000000-E 902  1 CY  700.00 700.00   PLN CONC FOUNDTN

0100 4057000000-E SP   37 CY  1500.00 55500.00   OVERHEAD FOOTING

0101 4060000000-E 903  4,814 LB  4.00 19256.00   SUPPORT, BREAKAWAY STL BM

0102 4072000000-E 903  220 LF  8.00 1760.00   SUPPORT, 3-LB STL U-CHAN

0103 4082000000-E 903  1,905 LF  11.00 20955.00   SUPPORT, WOOD

0104 4082100000-N SP  Lump Sum 34000.00   SUPPORT, OVRHD SIGN STR ****
(21+00 -YWB01-)

0105 4082100000-N SP  Lump Sum 43000.00   SUPPORT, OVRHD SIGN STR ****
(96+78 -L-)

0106 4096000000-N 904  5 EA  115.00 575.00   SIGN ERECTION, TYPE D

0107 4102000000-N 904  78 EA  60.00 4680.00   SIGN ERECTION, TYPE E

0108 4108000000-N 904  11 EA  145.00 1595.00   SIGN ERECTION, TYPE F

0109 4110000000-N 904  9 EA  750.00 6750.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)
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0110 4116100000-N 904  4 EA  115.00 460.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0111 4141000000-N 907  4 EA  1.00 4.00   DISPOSE SUPPORT, WOOD

0112 4158000000-N 907  49 EA  1.00 49.00   DISPOSE SIGN SYST WOOD

0113 4370000000-N SP  Lump Sum 1500.00   GENERIC SIGNING ITEM (LS)
DISPOSAL OF FLASHER SYSTEM

0114 4400000000-E 1110  256 SF  13.00 3328.00   WORK ZONE SIGNS (STAT)

0115 4405000000-E 1110  580 SF  22.00 12760.00   WORK ZONE SIGNS (PORT)

0116 4410000000-E 1110  214 SF  14.00 2996.00   WORK ZONE SIGNS (BARR)

0117 4415000000-N 1115  2 EA  4000.00 8000.00   FLASHING ARROW BOARD

0118 4420000000-N 1120  2 EA  17000.00 34000.00   PORTABLE CHANGE MSG SIGN

0119 4430000000-N 1130  500 EA  70.00 35000.00   DRUMS

0120 4435000000-N 1135  100 EA  38.00 3800.00   CONES

0121 4445000000-E 1145  232 LF  28.00 6496.00   BARRICADES (TYPE III)

0122 4455000000-N 1150  360 DAY 500.00 180000.00   FLAGGER

0123 4465000000-N 1160  5 EA  5300.00 26500.00   TEMPORARY CRASH CUSHIONS

0124 4480000000-N 1165  2 EA  26500.00 53000.00   TMA

0125 4490000000-E 1170  721 LF  45.00 32445.00   PORT CONC BARRIER(ANCHRD)

0126 4510000000-N SP   240 HR  47.00 11280.00   LAW ENFORCEMENT

0127 4516000000-N 1180  200 EA  50.00 10000.00   SKINNY DRUM

0128 4650000000-N 1251  268 EA  6.50 1742.00   TEMP RAISED PVMT MRKS

0129 4685000000-E 1205  22,017 LF  0.85 18714.45   THERMO PVT MKG LINES 4"90

0130 4686000000-E 1205  9,685 LF  0.95 9200.75   THERMO PVT MKG LINES 4"120

0131 4688000000-E 1205  24,947 LF  1.10 27441.70   THERMO PVT MKG LINES,6"90 MILS

0132 4690000000-E 1205  6,069 LF  1.45 8800.05   THERMO PVT MKG LINES 6"120 MILS

0133 4695000000-E 1205  2,838 LF  3.10 8797.80   THERMO PVT MKG LINES 8"90 MILS

0134 4697000000-E 1205  899 LF  3.10 2786.90   THERMO PVT MKG LINE 8"120 MILS

0135 4700000000-E 1205  2,035 LF  2.15 4375.25   12"WIDE THERMO 90 MILS

0136 4702000000-E 1205  1,090 LF  2.75 2997.50   12"WIDE THERMO 120 MILS

0137 4705000000-E 1205  95 LF  6.25 593.75   THERMO LINES 16" 120MILS

0138 4710000000-E 1205  580 LF  7.25 4205.00   24"WIDE THERMO 120 MILS

0139 4721000000-E 1205  24 EA  121.00 2904.00   THERMO PVT MKG CHARACTER 120

0140 4725000000-E 1205  98 EA  131.00 12838.00   THERMO PVT SYMBOL 90MILS

0141 4810000000-E 1205  16,133 LF  0.25 4033.25   PAINT PVMT MARKINGS 4"

0142 4820000000-E 1205  222 LF  1.00 222.00   PAINT PVMT MARKINGS 8"

0143 4835000000-E 1205  137 LF  3.00 411.00   PAINT PVT MKG LINES 24"

0144 4845000000-N 1205  13 EA  65.00 845.00   PAINT PVT MKG SYMBOL

0145 4847000000-E 1205  1,116 LF  5.00 5580.00   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0146 4900000000-N 1251  6 EA  100.00 600.00   PERM RAISED PVMT MARKERS

0147 4905000000-N 1253  800 EA  28.00 22400.00   SNOWPLB PVMT MRKER
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0148 4935000000-N 1267  76 EA  41.00 3116.00   FLEX DELINATR (CRYSTAL)

0149 4940000000-N 1267  64 EA  41.00 2624.00   FLEX DELINATR (YELLOW)

0150 5325200000-E 1510  12 LF  39.08 468.96   2" WATER LINE

0151 5325600000-E 1510  85 LF  176.81 15028.85   6" WATER LINE

0152 5325800000-E 1510  4,450 LF  55.00 244750.00   8" WATER LINE

0153 5326000000-E 1510  5,402 LF  66.00 356532.00   10" WATER LINE

0154 5326200000-E 1510  4,224 LF  70.00 295680.00   12" WATER LINE

0155 5329000000-E SP   13,510 LB  7.50 101325.00   DI H2O PIPE FITTINGS

0156 5536000000-E 1515  1 EA  2100.00 2100.00   2" VALVE

0157 5540000000-E 1515  2 EA  2400.00 4800.00   6" VALVE

0158 5546000000-E 1515  5 EA  3000.00 15000.00   8" VALVE

0159 5552000000-E 1515  4 EA  4300.00 17200.00   10" VALVE

0160 5558000000-E 1515  1 EA  5400.00 5400.00   12" VALVE

0161 5571800000-E 1515  1 EA  5750.00 5750.00   8" TAPPING VALVE

0162 5589200000-E 1515  2 EA  6500.00 13000.00   2" AIR RELEASE VALVE

0163 5648000000-N 1515  4 EA  3400.00 13600.00   RELOCATE WATER METER

0164 5649000000-N 1515  2 EA  3000.00 6000.00   RECONNECT WATER METER

0165 5672000000-N 1515  4 EA  6600.00 26400.00   RELOCATE FIRE HYDRANT

0166 5709100000-E 1520  476 LF  82.00 39032.00   2" FORCE MAIN SEWER

0167 5709300000-E 1520  60 LF  217.00 13020.00   6" FORCE MAIN SEWER

0168 5709400000-E 1520  2,957 LF  65.00 192205.00   8" FORCE MAIN SEWER

0169 5769000000-E SP   4,030 LB  7.00 28210.00   DI SEWER PIPE FITTINGS

0170 5775000000-E 1525  2 EA  5000.00 10000.00   4' DIA UTILITY MANHOLE

0171 5781000000-E 1525  2 LF  350.00 700.00   UTILITY MANHOLE WALL, 4' DIA

0172 5798000000-E 1530  530 LF  6.50 3445.00   ABANDON **" UTILITY PIPE
(2")

0173 5800000000-E 1530  165 LF  7.50 1237.50   ABANDON 6" UTILITY PIPE

0174 5801000000-E 1530  7,435 LF  8.50 63197.50   ABANDON 8" UTILITY PIPE

0175 5802000000-E 1530  5,353 LF  9.50 50853.50   ABANDON 10" UTILITY PIPE

0176 5804000000-E 1530  4,092 LF  13.50 55242.00   ABANDON 12" UTILITY PIPE

0177 5816000000-N 1530  1 EA  1500.00 1500.00   ABANDON UTILITY MANHOLE

0178 5828000000-N 1530  1 EA  1600.00 1600.00   REMOVE UTILITY MANHOLE

0180 6000000000-E 1605  27,500 LF  2.50 68750.00   TEMPORARY SILT FENCE

0181 6006000000-E 1610  2,680 TON 105.00 281400.00   EROS CONTRL STONE CL A

0182 6009000000-E 1610  5,375 TON 100.00 537500.00   EROS CONTRL STONE CL B

0183 6012000000-E 1610  4,255 TON 95.00 404225.00   SEDIMENT CONTROL STONE

0184 6015000000-E 1615 179.5 ACR 1400.00 251300.00   TEMPORARY MULCHING

0185 6018000000-E 1620  7,800 LB  1.00 7800.00   SEED FOR TEMP SEEDING

0186 6021000000-E 1620  39 TON 300.00 11700.00   FERT FOR TEMP SEEDING

0187 6024000000-E 1622  5,000 LF  12.00 60000.00   TEMPORARY SLOPE DRAINS
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0188 6029000000-E SP   2,000 LF  2.50 5000.00   SAFETY FENCE

0189 6030000000-E 1630  15,200 CY  3.50 53200.00   SILT EXCAVATION

0190 6036000000-E 1631  22,500 SY  1.70 38250.00   MATTING FOR EROS CONTROL

0191 6037000000-E SP   1,100 SY  3.10 3410.00   COIR FIBER MAT

0192 6042000000-E 1632  800 LF  3.50 2800.00   1/4" HARDWARE CLOTH

0193 6043000000-E SP   500 SY  4.00 2000.00   LOW PERMEABILITY GEOTEXTILE

0194 6045000000-E SP   110 LF  37.00 4070.00   **" TEMPORARY PIPE
(24")

0195 6069000000-E 1638  686 CY  20.00 13720.00   STILLING BASINS

0196 6071010000-E SP   8,400 LF  6.00 50400.00   WATTLE

0197 6071013000-E SP   1,900 LF  15.00 28500.00   WATTLE BARRIER

0198 6071020000-E SP   5,620 LB  5.00 28100.00   POLYACRYLAMIDE (PAM)

0199 6071030000-E 1640  5,500 LF  5.00 27500.00   COIR FIBER BAFFLE

0200 6071050000-E SP   11 EA  1100.00 12100.00   **" SKIMMER
(1-1/2")

0201 6071050000-E SP   4 EA  1200.00 4800.00   **" SKIMMER
(2")

0202 6084000000-E 1660  126 ACR 2400.00 302400.00   SEEDING AND MULCHING

0203 6087000000-E 1660  67 ACR 200.00 13400.00   MOWING

0204 6090000000-E 1661  1,850 LB  6.00 11100.00   SEED FOR REPAIR SEEDING

0205 6093000000-E 1661 5.5 TON 800.00 4400.00   FERT FOR REPAIR SEEDING

0206 6096000000-E 1662  2,950 LB  4.00 11800.00   SEED FOR SUPP SEEDING

0207 6108000000-E 1665  88 TON 700.00 61600.00   FERTILIZER TOPDRESSING

0208 6111000000-E SP   382 LF  50.18 19168.76   IMPERVIOUS DIKE

0209 6114500000-N 1667  10 MHR 120.00 1200.00   SPECIALIZED HAND MOWING

0210 6117000000-N SP   125 EA  150.00 18750.00   RESPONSE FOR EROS CONTROL

0211 6120000000-E SP   160 CY  28.01 4481.60   CULVERT DIVERSION CHANNEL

0212 6123000000-E 1670 0.1 ACR 12000.00 1200.00   REFORESTATION

0213 6132000000-N SP   10 EA  1600.00 16000.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0214 7060000000-E 1705  9,560 LF  2.40 22944.00   SIGNAL CABLE

0215 7108000000-E 1705  8 EA  375.00 3000.00   VEHICLE SIGNAL HD (12", 1 SECT)

0216 7120000000-E 1705  37 EA  705.00 26085.00   VEHICLE SIGNAL HD (12", 3 SECT)

0217 7132000000-E 1705  4 EA  1000.00 4000.00   VEHICLE SIGNAL HD (12", 4 SECT)

0218 7144000000-E 1705  1 EA  1400.00 1400.00   VEHICLE SIGNAL HD (12", 5 SECT)

0219 7264000000-E 1710  2,200 LF  4.00 8800.00   MESSENGER CABLE (3/8")

0220 7279000000-E 1715  3,797 LF  0.80 3037.60   TRACER WIRE

0221 7300000000-E 1715  6,352 LF  5.00 31760.00   UNPAVED TRENCH (***********)
(1, 2")

0222 7300000000-E 1715  860 LF  5.75 4945.00   UNPAVED TRENCH (***********)
(2, 2")
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0223 7300000000-E 1715  250 LF  7.00 1750.00   UNPAVED TRENCH (***********)
(3, 2")

0224 7300100000-E 1715  850 LF  3.50 2975.00   UNPAVED TRENCH TEMP LEADIN

0225 7301000000-E 1715  1,924 LF  16.00 30784.00   DIRECT DRILL (***********)
(1, 2")

0226 7324000000-N 1716  27 EA  475.00 12825.00   JUNCTION BOX (STANDARD SIZE)

0227 7348000000-N 1716  11 EA  775.00 8525.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0228 7360000000-N 1720  7 EA  1100.00 7700.00   WOOD POLE

0229 7372000000-N 1721  14 EA  550.00 7700.00   GUY ASSEMBLY

0230 7408000000-E 1722  2 EA  190.00 380.00   1" RISER WITH WEATHERHEAD

0231 7420000000-E 1722  6 EA  375.00 2250.00   2" RISER WITH WEATHERHEAD

0232 7444000000-E 1725  2,800 LF  6.00 16800.00   INDUCTIVE LOOP SAWCUT

0233 7456000000-E 1726  13,070 LF  1.50 19605.00   LEAD-IN CABLE(********)
(14-2)

0234 7481000000-N SP   1 EA  1500.00 1500.00   SITE SURVEY

0235 7481200000-N SP   4 EA  800.00 3200.00   LUMINAIRE ARM FOR VIDEO SYSTEM

0236 7481240000-N SP   4 EA  2500.00 10000.00   CAMERA W/O INT LOOP EMUL PROCESS

0237 7481260000-N SP   1 EA  5500.00 5500.00   EXT LOOP EMULATOR PROCESS UNIT

0238 7481280000-N SP   4 EA  395.00 1580.00   RELOCATE CAMERA SENSOR UNIT

0239 7516000000-E 1730  4,743 LF  2.30 10908.90   COMMUNICATIONS CABLE (** FIBER)
(12)

0240 7528000000-E 1730  3 LF  6.75 20.25   DROP CABLE

0241 7540000000-N 1731  4 EA  1500.00 6000.00   SPLICE ENCLOSURE

0242 7541000000-N 1731  1 EA  800.00 800.00   MOD SPLICE ENCLOSURE

0243 7552000000-N 1731  3 EA  1550.00 4650.00   INTERCONNECT CENTER

0244 7564100000-N 1732  3 EA  2700.00 8100.00   FIBER-OPTIC TRANS SELF HEAL

0245 7566000000-N 1733  9 EA  115.00 1035.00   DELINEATOR MARKER

0246 7575142060-N SP   2 EA  430.00 860.00   MOD RADIO INSTALL

0247 7576000000-N SP   7 EA  7700.00 53900.00   METAL STRAIN SIGNAL POLE

0248 7613000000-N SP   7 EA  900.00 6300.00   SOIL TEST

0249 7614100000-E SP   64 CY  1000.00 64000.00   DRILLED PIER FOUND

0250 7636000000-N 1745  8 EA  325.00 2600.00   SIGN FOR SIGNALS

0251 7642200000-N 1743  7 EA  1700.00 11900.00   TYPE II PED W/ FOUNDATION

0252 7642300000-N 1743  4 EA  6000.00 24000.00   TYPE III PED W/ FOUNDATION

0253 7684000000-N 1750  3 EA  1500.00 4500.00   SIGNAL CABINET FOUNDATION

0254 7756000000-N 1751  3 EA  12000.00 36000.00   CONTLR WITH CBNT, 2070L BASE MTD

0255 7768000000-N 1751  1 EA  12000.00 12000.00   CONTLR WITH CBNT, 2070L POLE MTD

0256 7780000000-N 1751  26 EA  114.00 2964.00   DETECTOR CARD (TYPE 2070L)

0257 7901000000-N 1753  3 EA  570.00 1710.00   CABINET BASE EXTENDER

0258 7960000000-N SP   7 EA  2300.00 16100.00   METAL POLE FOUND REMVL

0259 7972000000-N SP   7 EA  300.00 2100.00   METAL POLE REMOVAL
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0260 7980000000-N SP   1 EA  140.00 140.00   GENERIC SIGNAL ITEM (EA)
RELOCATE EMERGENCY VEHICLE PHASE SELECTOR

0261 7980000000-N SP   2 EA  88.00 176.00   GENERIC SIGNAL ITEM (EA)
RELOCATE EMERGENCY VEHICLE    DETECTOR

0262 7990000000-E SP   750 LF  1.60 1200.00   GENERIC SIGNAL ITEM (LF)
EMERGENCY VEHICLE DETECTOR    CABLE

CULVERT ITEMS

0263 8126000000-N 414 Lump Sum 55350.00   CULV EXCAV @ ************
(26+94.23 -Y09A-)

0264 8126000000-N 414 Lump Sum 63500.00   CULV EXCAV @ ************
(78+05.84 -L-)

0265 8133000000-E 414 119.6 TON 55.00 6578.00   FND CONDIT MAT, BOX CULV

0266 8196000000-E 420  180 CY  1400.00 252000.00   CLASS A CONCRETE (CULV)

0267 8245000000-E 425  41,114 LB  1.50 61671.00   REINF STEEL (CULVERT)

WALL ITEMS

0268 8801000000-E SP   17,700 SF  115.00 2035500.00   MSE RETAIN WALL NO **
(1)

0269 8801000000-E SP   9,200 SF  100.00 920000.00   MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0270 8091000000-N 410 Lump Sum 14500.00   FND EXCAV B** STA *******
(2, 32+25.84 -YEB01-)

0271 8112730000-N 450  2 EA  7000.00 14000.00   PDA TESTING

0272 8147000000-E 420  19,091 SF  50.00 954550.00   REINF CONCRETE DECK SLAB

0273 8161000000-E 420  17,126 SF  0.95 16269.70   GROOVING BRIDGE FLOORS

0274 8182000000-E 420 461.8 CY  1200.00 554160.00   CLASS A CONCRETE (BRIDGE)

0275 8210000000-N 422 Lump Sum 65000.00   BRG APPR SLAB ***********
(32+25.84 -YEB01-)

0276 8217000000-E 425  82,025 LB  1.10 90227.50   REINF STEEL (BRIDGE)

0277 8280000000-E 440 Lump Sum 3760000.00   STRUCTURAL STEEL

0278 8328200000-E SP   21 EA  2700.00 56700.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0279 8328400000-E SP   42 EA  1200.00 50400.00   PILE DRV EQUIP SETUP ** GALV STEEL PILES
(PP 18 X 0.50)

0280 8364000000-E 450  2,250 LF  74.00 166500.00   HP12X53 PILES

0281 8387000000-E 450  3,310 LF  187.00 618970.00   PP18X0.50 GALV STL PILE

0282 8393000000-N 450  34 EA  1100.00 37400.00   PILE REDRIVES

0283 8503000000-E 460 962.32 LF  118.00 113553.76   CONCRETE BARRIER RAIL

0284 8531000000-E 462  80 SY  220.00 17600.00   4" SLOPE PROTECTION

0285 8608000000-E 876  923 TON 95.00 87685.00   RIP RAP II (2'-0")

0286 8622000000-E 876  1,025 SY  5.00 5125.00   GEOTEXTILE FOR DRAINAGE
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0287 8654000000-N SP  Lump Sum 107000.00   DISC BEARINGS

0288 8706000000-N SP  Lump Sum 65000.00   EXPANSION JOINT SEALS

 

    TOTAL 39939757.00   CONTRACT TOTAL

 

    SUB-TOTAL 29750517.04   ROADWAY ITEMS

    SUB-TOTAL 439099.00   CULVERT ITEMS

    SUB-TOTAL 2955500.00   WALL ITEMS

    SUB-TOTAL 6794640.96   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  24370634.28   S T WOOTEN CORPORATION

     2  25993934.42   VECELLIO & GROGAN INC SHARPE BROTHERS

     3  27485817.61   BRANCH CIVIL INC

     4  39939757.00   CONTI ENTERPRISES, INC



SR-1604 (HUNTER HILL ROAD) FROM SR-1613 (NORTH WINSTEAD AVENUE) TO SR-1616 (COUNTRY CLUB ROAD).

PLT-RBP JV CONSTRUCTION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

FSC II LLC DBA FRED SMITH
COMPANY

ROCKY MOUNT,  NC RALEIGH,  NC

JUL 06, 2017 03:16 PM NASH 2:00 PM 1 /  5 004

34964.2.2 JUN 20 2017 C203942

TIP NO 1.096 MIU-3621A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 295000.00 312550.00  349000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 125000.00 100000.00  45894.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 251000.00 350000.00  652000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 5000.00 5000.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  4 EA  2500.00 10000.00 1870.00 7480.00 1500.00  6000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  6,700 CY  14.00 93800.00 5.00 33500.00 22.00  147400.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  2,000 CY  15.00 30000.00 13.40 26800.00 15.00  30000.00UNDERCUT EXCAVATION

0008 0106000000-E 230  15,200 CY  14.00 212800.00 10.85 164920.00 16.00  243200.00BORROW EXCAVATION

0009 0134000000-E 240  56 CY  15.00 840.00 23.75 1330.00 22.00  1232.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  6,400 SY  4.00 25600.00 5.20 33280.00 6.00  38400.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  7 HR  350.00 2450.00 320.00 2240.00 225.00  1575.00PROOF ROLLING

0012 0195000000-E 265  860 CY  19.00 16340.00 10.85 9331.00 16.00  13760.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  15,570 SY  3.00 46710.00 1.10 17127.00 2.20  34254.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  1,200 TON 35.00 42000.00 23.80 28560.00 25.00  30000.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  3,700 SY  3.00 11100.00 1.65 6105.00 2.50  9250.00FND CONDIT GEOTEXTILE

0016 0335100000-E 305  152 LF  40.00 6080.00 70.20 10670.40 53.00  8056.0012" DRAINAGE PIPE

0017 0335200000-E 305  20 LF  40.00 800.00 90.00 1800.00 98.00  1960.0015" DRAINAGE PIPE

0018 0360000000-E 310  24 LF  40.00 960.00 81.10 1946.40 93.00  2232.0012" RC PIPE CULV III

0019 0448200000-E 310  5,724 LF  37.00 211788.00 43.90 251283.60 55.00  314820.0015" RCP CULV CLASS IV

0020 0448300000-E 310  1,932 LF  45.00 86940.00 50.00 96600.00 56.00  108192.0018" RCP CULV CLASS IV

0021 0448400000-E 310  2,928 LF  60.00 175680.00 63.00 184464.00 70.00  204960.0024" RCP CULV CLASS IV

0022 0448500000-E 310  176 LF  91.00 16016.00 106.00 18656.00 112.00  19712.0030" RCP CULV CLASS IV

0023 0448600000-E 310  112 LF  120.00 13440.00 156.55 17533.60 119.00  13328.0036" RCP CULV CLASS IV

0024 0995000000-E 340  2,228 LF  12.00 26736.00 12.00 26736.00 9.00  20052.00PIPE REMOVAL

0025 1011000000-N 500 Lump Sum 300000.00 605400.00  480000.00FINE GRADING

0026 1099500000-E 505  4,250 CY  10.00 42500.00 12.15 51637.50 28.00  119000.00SHALLOW UNDERCUT

0027 1099700000-E 505  9,470 TON 18.00 170460.00 18.80 178036.00 18.00  170460.00CLASS IV SUBGRD STABILIZATION

0028 1111000000-E SP   250 TON 21.00 5250.00 38.25 9562.50 20.00  5000.00CLASS IV AGGREGATE STABILIZATION

0029 1220000000-E 545  500 TON 25.00 12500.00 38.40 19200.00 50.00  25000.00INCIDENTAL STONE BASE

0030 1297000000-E 607  6,110 SY  5.50 33605.00 2.90 17719.00 5.50  33605.00MILL ASP PVMT *****" DTH
(1-1/2")

0031 1330000000-E 607  2,340 SY  15.00 35100.00 10.60 24804.00 15.00  35100.00INCIDENTAL MILLING

0032 1489000000-E 610  8,200 TON 38.85 318570.00 46.50 381300.00 42.00  344400.00ASP CONC BASE CRS B25.0B

0033 1498000000-E 610  7,400 TON 38.85 287490.00 43.70 323380.00 42.00  310800.00ASP CONC INTR CRS I19.0B

0034 1519000000-E 610  7,200 TON 38.85 279720.00 45.40 326880.00 42.00  302400.00ASP CONC SURF CRS S9.5B

0035 1575000000-E 620  1,150 TON 435.00 500250.00 390.00 448500.00 425.00  488750.00ASP FOR PLANT MIX

0036 1693000000-E 654  750 TON 207.00 155250.00 162.00 121500.00 125.00  93750.00ASPH PLT MIX PVMT REPAIR

0037 2000000000-N 806  72 EA  475.00 34200.00 265.00 19080.00 150.00  10800.00RIGHT OF WAY MARKERS

0038 2022000000-E 815  1,680 CY  5.00 8400.00 14.50 24360.00 30.00  50400.00SUBDRAIN EXCAVATION

0039 2026000000-E 815  5,000 SY  3.00 15000.00 1.40 7000.00 7.00  35000.00GEOTEXTILE FOR SUBSURF DRNS
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0040 2036000000-E 815  840 CY  45.00 37800.00 32.65 27426.00 50.00  42000.00SUBDRAIN COARSE AGGREGATE

0041 2044000000-E 815  5,000 LF  11.50 57500.00 12.05 60250.00 10.00  50000.006" PERF SUBDRN PIPE

0042 2070000000-N 815  10 EA  750.00 7500.00 209.00 2090.00 350.00  3500.00SUBDRN PIPE OUTLET

0043 2077000000-E 815  60 LF  20.00 1200.00 21.30 1278.00 30.00  1800.006" OUTLET PIPE

0044 2253000000-E 840  1 CY  500.00 500.00 2080.00 2080.00 1500.00  1500.00PIPE COLLARS

0045 2275000000-E SP  1.5 CY  300.00 450.00 445.00 667.50 600.00  900.00FLOWABLE FILL

0046 2286000000-N 840  122 EA  1750.00 213500.00 950.00 115900.00 2000.00  244000.00MASNRY DRAINAGE STRUCT

0047 2308000000-E 840  10 LF  300.00 3000.00 250.00 2500.00 400.00  4000.00MASNRY DRAINAGE STRUCT

0048 2364000000-N 840  19 EA  1350.00 25650.00 420.00 7980.00 700.00  13300.00FRAME W/2GRTS 840.16 STD

0049 2374000000-N 840  11 EA  700.00 7700.00 600.00 6600.00 750.00  8250.00FRAME-GRT-HD 840.03 **
(E)

0050 2374000000-N 840  46 EA  700.00 32200.00 620.00 28520.00 760.00  34960.00FRAME-GRT-HD 840.03 **
(F)

0051 2374000000-N 840  43 EA  700.00 30100.00 620.00 26660.00 760.00  32680.00FRAME-GRT-HD 840.03 **
(G)

0052 2396000000-N 840  3 EA  450.00 1350.00 305.00 915.00 575.00  1725.00FRAME W/COVER STD 840.54

0053 2440000000-N 852  20 EA  460.00 9200.00 600.00 12000.00 450.00  9000.00CONC TRANS SECT FOR CATCH BASIN

0054 2451000000-N 852  3 EA  410.00 1230.00 600.00 1800.00 450.00  1350.00CONC TRANS SECT FOR DROP INLET

0055 2542000000-E 846  8,100 LF  12.25 99225.00 13.00 105300.00 16.50  133650.001'-6" CONC CURB & GUTTER

0056 2549000000-E 846  11,000 LF  14.30 157300.00 15.50 170500.00 18.75  206250.002'-6" CONC CURB & GUTTER

0057 2580000000-E 846  300 LF  34.55 10365.00 25.00 7500.00 16.00  4800.00CONCRETE VALLEY GUTTER

0058 2591000000-E 848  2,700 SY  28.40 76680.00 30.00 81000.00 31.00  83700.004" CONCRETE SIDEWALK

0059 2605000000-N 848  20 EA  688.00 13760.00 950.00 19000.00 1450.00  29000.00CONCRETE CURB RAMP

0060 2612000000-E 848  1,300 SY  36.85 47905.00 48.00 62400.00 50.00  65000.006" CONCRETE DRIVEWAY

0061 2655000000-E 852  1,000 SY  50.35 50350.00 48.00 48000.00 50.00  50000.005" MONO CONC ISLDS (KEY IN)

0062 3536000000-E 866  260 LF  18.50 4810.00 14.00 3640.00 6.50  1690.00CHN LK FENCE 48" FABRIC

0063 3542000000-E 866  21 EA  36.00 756.00 60.00 1260.00 35.00  735.00MET LINE PST 48" CL FEN

0064 3548000000-E 866  4 EA  46.00 184.00 140.00 560.00 95.00  380.00MET TERM PST 48" CL FEN

0065 3628000000-E 876  25 TON 65.00 1625.00 64.20 1605.00 95.00  2375.00RIP RAP, CLASS I

0066 3649000000-E 876  12 TON 60.00 720.00 88.50 1062.00 100.00  1200.00RIP RAP, CLASS B

0067 3656000000-E 876  988 SY  6.00 5928.00 1.75 1729.00 3.00  2964.00GEOTEXTILE FOR DRAINGE

0068 4072000000-E 903  450 LF  5.15 2317.50 7.00 3150.00 7.00  3150.00SUPPORT, 3-LB STL U-CHAN

0069 4102000000-N 904  34 EA  115.00 3910.00 125.00 4250.00 125.00  4250.00SIGN ERECTION, TYPE E

0070 4155000000-N 907  25 EA  5.00 125.00 5.00 125.00 5.00  125.00DISPOSE SIGN SYST U-CHAN

0071 4400000000-E 1110  639 SF  10.70 6837.30 7.00 4473.00 7.00  4473.00WORK ZONE SIGNS (STAT)

0072 4405000000-E 1110  320 SF  40.00 12800.00 27.35 8752.00 25.00  8000.00WORK ZONE SIGNS (PORT)

0073 4410000000-E 1110  129 SF  11.25 1451.25 14.00 1806.00 7.00  903.00WORK ZONE SIGNS (BARR)

0074 4415000000-N 1115  2 EA  4500.00 9000.00 2820.00 5640.00 1900.00  3800.00FLASHING ARROW BOARD

0075 4420000000-N 1120  6 EA  11500.00 69000.00 11400.00 68400.00 5000.00  30000.00PORTABLE CHANGE MSG SIGN

0076 4430000000-N 1130  575 EA  75.00 43125.00 61.50 35362.50 35.00  20125.00DRUMS

0077 4435000000-N 1135  100 EA  35.00 3500.00 47.30 4730.00 17.00  1700.00CONES
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0078 4445000000-E 1145  112 LF  26.00 2912.00 39.25 4396.00 18.00  2016.00BARRICADES (TYPE III)

0079 4455000000-N 1150  360 DAY 160.00 57600.00 331.00 119160.00 500.00  180000.00FLAGGER

0080 4480000000-N 1165  2 EA  11000.00 22000.00 15500.00 31000.00 5000.00  10000.00TMA

0081 4510000000-N SP   40 HR  50.00 2000.00 66.50 2660.00 65.00  2600.00LAW ENFORCEMENT

0082 4516000000-N 1180  100 EA  50.00 5000.00 47.25 4725.00 27.00  2700.00SKINNY DRUM

0083 4650000000-N 1251  286 EA  6.00 1716.00 10.00 2860.00 10.00  2860.00TEMP RAISED PVMT MRKS

0084 4685000000-E 1205  2,500 LF  0.60 1500.00 1.00 2500.00 1.00  2500.00THERMO PVT MKG LINES 4"90

0085 4686000000-E 1205  14,600 LF  0.75 10950.00 1.00 14600.00 1.00  14600.00THERMO PVT MKG LINES 4"120

0086 4695000000-E 1205  1,300 LF  2.50 3250.00 3.00 3900.00 3.00  3900.00THERMO PVT MKG LINES 8"90 MILS

0087 4710000000-E 1205  370 LF  7.00 2590.00 12.00 4440.00 12.00  4440.0024"WIDE THERMO 120 MILS

0088 4725000000-E 1205  23 EA  110.00 2530.00 135.00 3105.00 135.00  3105.00THERMO PVT SYMBOL 90MILS

0089 4810000000-E 1205  14,943 LF  0.25 3735.75 1.00 14943.00 1.00  14943.00PAINT PVMT MARKINGS 4"

0090 4820000000-E 1205  298 LF  1.00 298.00 1.00 298.00 1.00  298.00PAINT PVMT MARKINGS 8"

0091 4835000000-E 1205  12 LF  3.00 36.00 5.00 60.00 5.00  60.00PAINT PVT MKG LINES 24"

0092 4845000000-N 1205  15 EA  65.00 975.00 35.00 525.00 35.00  525.00PAINT PVT MKG SYMBOL

0093 4900000000-N 1251  150 EA  8.00 1200.00 10.00 1500.00 10.00  1500.00PERM RAISED PVMT MARKERS

0094 5325600000-E 1510  32 LF  70.00 2240.00 245.00 7840.00 45.00  1440.006" WATER LINE

0095 5325800000-E 1510  175 LF  50.00 8750.00 135.00 23625.00 47.00  8225.008" WATER LINE

0096 5326600000-E 1510  763 LF  125.00 95375.00 140.00 106820.00 70.00  53410.0016" WATER LINE

0097 5329000000-E SP   11,490 LB  5.00 57450.00 5.00 57450.00 8.50  97665.00DI H2O PIPE FITTINGS

0098 5546000000-E 1515  2 EA  1800.00 3600.00 2280.00 4560.00 1600.00  3200.008" VALVE

0099 5558600000-E 1515  1 EA  4200.00 4200.00 4780.00 4780.00 9000.00  9000.0016" VALVE

0100 5571600000-E 1515  1 EA  3700.00 3700.00 4680.00 4680.00 4000.00  4000.006" TAPPING VALVE

0101 5648000000-N 1515  28 EA  600.00 16800.00 950.00 26600.00 925.00  25900.00RELOCATE WATER METER

0102 5649000000-N 1515  19 EA  200.00 3800.00 950.00 18050.00 700.00  13300.00RECONNECT WATER METER

0103 5666000000-E 1515  4 EA  6500.00 26000.00 7100.00 28400.00 4300.00  17200.00FIRE HYDRANT

0104 5672000000-N 1515  5 EA  2300.00 11500.00 2950.00 14750.00 3000.00  15000.00RELOCATE FIRE HYDRANT

0105 5691200000-E 1520  94 LF  85.00 7990.00 100.00 9400.00 49.00  4606.006" SANITARY GRAVITY SEWER

0106 5691300000-E 1520  472 LF  100.00 47200.00 115.00 54280.00 74.00  34928.008" SANITARY GRAVITY SEWER

0107 5768000000-N 1520  30 EA  400.00 12000.00 1390.00 41700.00 2900.00  87000.00SANITARY SEWER CLEAN-OUT

0108 5775000000-E 1525  5 EA  3000.00 15000.00 3230.00 16150.00 3000.00  15000.004' DIA UTILITY MANHOLE

0109 5781000000-E 1525 30.2 LF  300.00 9060.00 210.00 6342.00 450.00  13590.00UTILITY MANHOLE WALL, 4' DIA

0110 5800000000-E 1530  27 LF  10.00 270.00 80.00 2160.00 15.00  405.00ABANDON 6" UTILITY PIPE

0111 5801000000-E 1530  675 LF  10.00 6750.00 18.00 12150.00 18.00  12150.00ABANDON 8" UTILITY PIPE

0112 5810000000-E 1530  693 LF  32.00 22176.00 41.00 28413.00 30.00  20790.00ABANDON 16" UTILITY PIPE

0113 5815000000-N 1530  8 EA  200.00 1600.00 250.00 2000.00 300.00  2400.00REMOVE WATER METER

0114 5815500000-N 1530  4 EA  1200.00 4800.00 350.00 1400.00 1650.00  6600.00REMOVE FIRE HYDRANT

0115 5816000000-N 1530  3 EA  1500.00 4500.00 1050.00 3150.00 3550.00  10650.00ABANDON UTILITY MANHOLE

0116 5828000000-N 1530  1 EA  1500.00 1500.00 1325.00 1325.00 5500.00  5500.00REMOVE UTILITY MANHOLE
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0117 5835700000-E 1540  90 LF  125.00 11250.00 125.00 11250.00 275.00  24750.0016" ENCASEMENT PIPE

0118 5871900000-E 1550  22 LF  350.00 7700.00 260.00 5720.00 150.00  3300.0016" TRENCHLESS INSTALL (IN SOIL)

0119 5871910000-E 1550  23 LF  650.00 14950.00 260.00 5980.00 150.00  3450.0016" TRENCHLESS INSTALL (NOT IN SOIL)

0120 5882000000-N SP   1 EA  12500.00 12500.00 14400.00 14400.00 4000.00  4000.00GENERIC UTILITY ITEM (EA)
RELOCATE WATER VAULT

0121 5882000000-N SP   8 EA  500.00 4000.00 665.00 5320.00 500.00  4000.00GENERIC UTILITY ITEM (EA)
REMOVE SANITARY SEWER CLEAN-  OUT

0122 6000000000-E 1605  13,700 LF  1.90 26030.00 2.20 30140.00 2.05  28085.00TEMPORARY SILT FENCE

0123 6006000000-E 1610  420 TON 55.00 23100.00 40.50 17010.00 60.00  25200.00EROS CONTRL STONE CL A

0124 6009000000-E 1610  735 TON 55.00 40425.00 45.00 33075.00 40.00  29400.00EROS CONTRL STONE CL B

0125 6012000000-E 1610  1,240 TON 35.00 43400.00 20.00 24800.00 20.00  24800.00SEDIMENT CONTROL STONE

0126 6015000000-E 1615  8 ACR 2000.00 16000.00 650.00 5200.00 600.00  4800.00TEMPORARY MULCHING

0127 6018000000-E 1620  500 LB  2.00 1000.00 3.00 1500.00 4.00  2000.00SEED FOR TEMP SEEDING

0128 6021000000-E 1620 3.5 TON 100.00 350.00 750.00 2625.00 500.00  1750.00FERT FOR TEMP SEEDING

0129 6024000000-E 1622  200 LF  21.00 4200.00 17.25 3450.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0130 6029000000-E SP   450 LF  2.00 900.00 2.00 900.00 2.00  900.00SAFETY FENCE

0131 6030000000-E 1630  810 CY  10.00 8100.00 0.10 81.00 1.00  810.00SILT EXCAVATION

0132 6036000000-E 1631  9,700 SY  1.40 13580.00 1.65 16005.00 1.50  14550.00MATTING FOR EROS CONTROL

0133 6037000000-E SP   10 SY  8.00 80.00 10.00 100.00 10.00  100.00COIR FIBER MAT

0134 6038000000-E SP   205 SY  2.50 512.50 4.50 922.50 8.00  1640.00PERM SOIL REINF MAT

0135 6042000000-E 1632  4,900 LF  3.00 14700.00 3.00 14700.00 3.00  14700.001/4" HARDWARE CLOTH

0136 6043000000-E SP   20 SY  4.00 80.00 40.00 800.00 15.00  300.00LOW PERMEABILITY GEOTEXTILE

0137 6071010000-E SP   1,820 LF  6.80 12376.00 6.45 11739.00 9.90  18018.00WATTLE

0138 6071020000-E SP   605 LB  4.00 2420.00 5.00 3025.00 5.00  3025.00POLYACRYLAMIDE (PAM)

0139 6071030000-E 1640  100 LF  4.25 425.00 5.00 500.00 4.00  400.00COIR FIBER BAFFLE

0140 6071050000-E SP   1 EA  1100.00 1100.00 1050.00 1050.00 1800.00  1800.00**" SKIMMER
(1-1/2")

0141 6084000000-E 1660  8 ACR 6800.00 54400.00 1900.00 15200.00 1500.00  12000.00SEEDING AND MULCHING

0142 6087000000-E 1660  4 ACR 250.00 1000.00 150.00 600.00 80.00  320.00MOWING

0143 6090000000-E 1661  100 LB  8.00 800.00 4.00 400.00 6.00  600.00SEED FOR REPAIR SEEDING

0144 6093000000-E 1661 0.25 TON 1904.00 476.00 600.00 150.00 1000.00  250.00FERT FOR REPAIR SEEDING

0145 6096000000-E 1662  200 LB  2.00 400.00 4.00 800.00 4.00  800.00SEED FOR SUPP SEEDING

0146 6108000000-E 1665 5.5 TON 700.00 3850.00 500.00 2750.00 250.00  1375.00FERTILIZER TOPDRESSING

0147 6114500000-N 1667  10 MHR 120.00 1200.00 50.00 500.00 90.00  900.00SPECIALIZED HAND MOWING

0148 6117000000-N SP   18 EA  500.00 9000.00 400.00 7200.00 250.00  4500.00RESPONSE FOR EROS CONTROL

0149 6132000000-N SP   4 EA  1200.00 4800.00 1920.00 7680.00 2000.00  8000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0150 6132000000-N SP   40 EA  100.00 4000.00 120.00 4800.00 290.00  11600.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0151 6132000000-N SP   20 EA  100.00 2000.00 120.00 2400.00 290.00  5800.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0152 7060000000-E 1705  1,400 LF  2.40 3360.00 2.40 3360.00 2.40  3360.00SIGNAL CABLE
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0153 7120000000-E 1705  11 EA  685.00 7535.00 685.00 7535.00 685.00  7535.00VEHICLE SIGNAL HD (12", 3 SECT)

0154 7132000000-E 1705  1 EA  799.00 799.00 799.00 799.00 799.00  799.00VEHICLE SIGNAL HD (12", 4 SECT)

0155 7252000000-E 1710  900 LF  3.10 2790.00 3.10 2790.00 3.10  2790.00MESSENGER CABLE (1/4")

0156 7264000000-E 1710  525 LF  1.70 892.50 1.70 892.50 1.70  892.50MESSENGER CABLE (3/8")

0157 7300000000-E 1715  700 LF  6.60 4620.00 6.60 4620.00 6.60  4620.00UNPAVED TRENCH (***********)
(1, 2")

0158 7300000000-E 1715  50 LF  7.80 390.00 7.80 390.00 7.80  390.00UNPAVED TRENCH (***********)
(2, 2")

0159 7300000000-E 1715  20 LF  8.95 179.00 8.95 179.00 8.95  179.00UNPAVED TRENCH (***********)
(3, 2")

0160 7324000000-N 1716  8 EA  180.00 1440.00 180.00 1440.00 180.00  1440.00JUNCTION BOX (STANDARD SIZE)

0161 7372000000-N 1721  4 EA  390.00 1560.00 390.00 1560.00 390.00  1560.00GUY ASSEMBLY

0162 7444000000-E 1725  1,100 LF  5.70 6270.00 5.70 6270.00 5.70  6270.00INDUCTIVE LOOP SAWCUT

0163 7456000000-E 1726  3,400 LF  1.40 4760.00 1.40 4760.00 1.40  4760.00LEAD-IN CABLE(********)
(14-2)

0164 7516000000-E 1730  675 LF  3.10 2092.50 3.10 2092.50 3.10  2092.50COMMUNICATIONS CABLE (** FIBER)
(12)

0165 7541000000-N 1731  1 EA  1110.00 1110.00 1110.00 1110.00 1110.00  1110.00MOD SPLICE ENCLOSURE

0166 7552000000-N 1731  1 EA  1500.00 1500.00 1500.00 1500.00 1500.00  1500.00INTERCONNECT CENTER

0167 7576000000-N SP   4 EA  6112.00 24448.00 6112.00 24448.00 6112.00  24448.00METAL STRAIN SIGNAL POLE

0168 7613000000-N SP   4 EA  1110.00 4440.00 1110.00 4440.00 1110.00  4440.00SOIL TEST

0169 7614100000-E SP   28 CY  985.00 27580.00 985.00 27580.00 985.00  27580.00DRILLED PIER FOUND

0170 7636000000-N 1745  1 EA  212.00 212.00 212.00 212.00 212.00  212.00SIGN FOR SIGNALS

0171 7684000000-N 1750  1 EA  636.00 636.00 636.00 636.00 636.00  636.00SIGNAL CABINET FOUNDATION

0172 7756000000-N 1751  1 EA  11675.00 11675.00 11675.00 11675.00 11675.00  11675.00CONTLR WITH CBNT, 2070L BASE MTD

0173 7780000000-N 1751  7 EA  102.00 714.00 102.00 714.00 102.00  714.00DETECTOR CARD (TYPE 2070L)

0174 7901000000-N 1753  1 EA  340.00 340.00 340.00 340.00 340.00  340.00CABINET BASE EXTENDER

0175 7980000000-N SP   1 EA  3050.00 3050.00 3050.00 3050.00 3050.00  3050.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0176 7990000000-E SP   500 LF  3.40 1700.00 3.40 1700.00 3.40  1700.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

 

    TOTAL 5894680.30 TOTAL 6251845.50 TOTAL  6990000.00CONTRACT TOTAL

 

    SUB-TOTAL 5894680.30 SUB-TOTAL 6251845.50 SUB-TOTAL  6990000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5894680.30   PLT-RBP JV CONSTRUCTION

     2  6251845.50   BARNHILL CONTRACTING COMPANY

     3  6990000.00   FSC II LLC DBA FRED SMITH COMPANY
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1050000.00 1200000.00  1140000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 175000.00 175000.00  450000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2500000.00 1250000.00  850000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 8000.00 16000.00 1.00 2.00 7500.00  15000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  34,700 CY  10.20 353940.00 6.52 226244.00 12.00  416400.00UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 20000.00 20000.00  35000.00BRG APP SUB REG TIER**
(27+41.30 -Y8-)

0007 0030000000-N SP  Lump Sum 20000.00 20000.00  35000.00BRG APP SUB REG TIER**
(39+11.12 -L- LT)

0008 0030000000-N SP  Lump Sum 20000.00 20000.00  35000.00BRG APP SUB REG TIER**
(39+11.12 -L- RT)

0009 0036000000-E 225  4,250 CY  12.00 51000.00 6.00 25500.00 10.00  42500.00UNDERCUT EXCAVATION

0010 0106000000-E 230  927,500 CY  4.00 3710000.00 5.68 5268200.00 4.80  4452000.00BORROW EXCAVATION

0011 0127000000-N SP   28 EA  1775.00 49700.00 1400.00 39200.00 3000.00  84000.00EMBM'T SETTLEMENT GAUGE

0012 0134000000-E 240  11,120 CY  6.00 66720.00 5.15 57268.00 8.00  88960.00DRAINAGE DITCH EXCAVATION

0013 0156000000-E 250  8,330 SY  3.15 26239.50 5.26 43815.80 7.00  58310.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  26,900 SY  2.15 57835.00 1.25 33625.00 7.00  188300.00BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  30 HR  150.00 4500.00 175.00 5250.00 150.00  4500.00PROOF ROLLING

0016 0195000000-E 265  4,250 CY  4.00 17000.00 5.68 24140.00 40.00  170000.00SELECT GRANULAR MATERIAL

0017 0196000000-E 270  40,800 SY  2.00 81600.00 2.20 89760.00 2.00  81600.00GEOTEXTILE SOIL STABILIZATION

0018 0318000000-E 300  1,070 TON 31.00 33170.00 35.50 37985.00 30.00  32100.00FND CONDIT MATL MINOR STRS

0019 0320000000-E 300  3,330 SY  3.00 9990.00 2.20 7326.00 2.00  6660.00FND CONDIT GEOTEXTILE

0020 0342000000-E 310  28 LF  75.00 2100.00 72.48 2029.44 125.00  3500.00**" SIDE DRAIN PIPE
(30")

0021 0343000000-E 310  648 LF  37.00 23976.00 36.00 23328.00 45.00  29160.0015" SIDE DRAIN PIPE

0022 0344000000-E 310  1,380 LF  41.50 57270.00 42.00 57960.00 50.00  69000.0018" SIDE DRAIN PIPE

0023 0345000000-E 310  1,484 LF  52.00 77168.00 52.60 78058.40 55.00  81620.0024" SIDE DRAIN PIPE

0024 0354000000-E 310  292 LF  50.75 14819.00 42.00 12264.00 75.00  21900.00***" RC PIPE CULV *****
(15", V)

0025 0354000000-E 310  384 LF  200.00 76800.00 185.00 71040.00 210.00  80640.00***" RC PIPE CULV *****
(48", V)

0026 0366000000-E 310  248 LF  40.00 9920.00 36.68 9096.64 50.00  12400.0015" RC PIPE CULV III

0027 0372000000-E 310  236 LF  51.00 12036.00 42.00 9912.00 110.00  25960.0018" RC PIPE CULV III

0028 0378000000-E 310  880 LF  56.00 49280.00 54.89 48303.20 80.00  70400.0024" RC PIPE CULV III

0029 0384000000-E 310  300 LF  72.25 21675.00 68.00 20400.00 100.00  30000.0030" RC PIPE CULV III

0030 0396000000-E 310  28 LF  140.00 3920.00 124.50 3486.00 160.00  4480.0042" RC PIPE CULV III

0031 0408000000-E 310  108 LF  216.50 23382.00 178.00 19224.00 225.00  24300.0054" RC PIPE CULV III

0032 0448200000-E 310  932 LF  40.50 37746.00 45.41 42322.12 60.00  55920.0015" RCP CULV CLASS IV

0033 0448300000-E 310  828 LF  55.50 45954.00 47.71 39503.88 90.00  74520.0018" RCP CULV CLASS IV

0034 0448400000-E 310  556 LF  79.00 43924.00 63.50 35306.00 110.00  61160.0024" RCP CULV CLASS IV

0035 0448500000-E 310  84 LF  115.00 9660.00 84.00 7056.00 160.00  13440.0030" RCP CULV CLASS IV

0036 0448600000-E 310  368 LF  130.00 47840.00 110.00 40480.00 165.00  60720.0036" RCP CULV CLASS IV
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0037 0582000000-E 310  1,076 LF  34.00 36584.00 39.00 41964.00 50.00  53800.0015" CS PIPE CULV 0.064"

0038 0588000000-E 310  36 LF  39.00 1404.00 44.00 1584.00 65.00  2340.0018" CS PIPE CULV 0.064"

0039 0594000000-E 310  44 LF  44.40 1953.60 49.50 2178.00 70.00  3080.0024" CS PIPE CULV 0.064"

0040 0636000000-E 310  28 EA  335.00 9380.00 330.00 9240.00 325.00  9100.00**" CS ELBOW *****" THICK
(15", 0.064")

0041 0636000000-E 310  2 EA  365.00 730.00 335.00 670.00 400.00  800.00**" CS ELBOW *****" THICK
(18", 0.064")

0042 0636000000-E 310  2 EA  475.00 950.00 425.00 850.00 450.00  900.00**" CS ELBOW *****" THICK
(24", 0.064")

0043 0995000000-E 340  5,026 LF  16.50 82929.00 14.00 70364.00 20.00  100520.00PIPE REMOVAL

0044 0996000000-N 350  1 EA  2500.00 2500.00 1.00 1.00 1000.00  1000.00PIPE CLEAN-OUT

0045 1000000000-E 462  530 SY  90.00 47700.00 90.00 47700.00 150.00  79500.006" SLOPE PROTECTION

0046 1011000000-N 500 Lump Sum 1560000.00 250000.00  989000.00FINE GRADING

0047 1099500000-E 505  10,000 CY  9.00 90000.00 7.50 75000.00 0.01  100.00SHALLOW UNDERCUT

0048 1099700000-E 505  21,615 TON 22.50 486337.50 24.50 529567.50 30.00  648450.00CLASS IV SUBGRD STABILIZATION

0049 1111000000-E SP   750 TON 39.00 29250.00 25.50 19125.00 30.00  22500.00CLASS IV AGGREGATE STABILIZATION

0050 1220000000-E 545  1,000 TON 26.50 26500.00 25.00 25000.00 30.00  30000.00INCIDENTAL STONE BASE

0051 1297000000-E 607  42,530 SY  1.70 72301.00 0.95 40403.50 2.00  85060.00MILL ASP PVMT *****" DTH
(1-1/2")

0052 1330000000-E 607  1,000 SY  7.95 7950.00 6.95 6950.00 10.00  10000.00INCIDENTAL MILLING

0053 1489000000-E 610  15,440 TON 52.70 813688.00 52.70 813688.00 55.00  849200.00ASP CONC BASE CRS B25.0B

0054 1491000000-E 610  17,100 TON 53.55 915705.00 53.55 915705.00 55.00  940500.00ASP CONC BASE CRS B25.0C

0055 1503000000-E 610  12,770 TON 52.30 667871.00 52.30 667871.00 53.00  676810.00ASP CONC INTR CRS I19.0C

0056 1519000000-E 610  11,450 TON 53.80 616010.00 53.80 616010.00 54.00  618300.00ASP CONC SURF CRS S9.5B

0057 1523000000-E 610  15,830 TON 53.75 850862.50 53.75 850862.50 54.00  854820.00ASP CONC SURF CRS S9.5C

0058 1575000000-E 620  3,670 TON 320.00 1174400.00 320.00 1174400.00 320.00  1174400.00ASP FOR PLANT MIX

0059 1693000000-E 654  180 TON 250.00 45000.00 165.00 29700.00 320.00  57600.00ASPH PLT MIX PVMT REPAIR

0060 1840000000-E 665  46,680 LF  0.14 6535.20 0.10 4668.00 0.25  11670.00MILLED RUMBLE STRIPS

0061 2000000000-N 806  24 EA  475.00 11400.00 125.00 3000.00 500.00  12000.00RIGHT OF WAY MARKERS

0062 2022000000-E 815  1,512 CY  25.00 37800.00 25.00 37800.00 25.00  37800.00SUBDRAIN EXCAVATION

0063 2026000000-E 815  4,500 SY  7.50 33750.00 7.50 33750.00 8.00  36000.00GEOTEXTILE FOR SUBSURF DRNS

0064 2036000000-E 815  756 CY  55.00 41580.00 55.00 41580.00 55.00  41580.00SUBDRAIN COARSE AGGREGATE

0065 2044000000-E 815  4,500 LF  13.00 58500.00 13.00 58500.00 13.00  58500.006" PERF SUBDRN PIPE

0066 2070000000-N 815  9 EA  350.00 3150.00 350.00 3150.00 350.00  3150.00SUBDRN PIPE OUTLET

0067 2077000000-E 815  54 LF  30.00 1620.00 30.00 1620.00 30.00  1620.006" OUTLET PIPE

0068 2209000000-E 838 6.8 CY  1000.00 6800.00 1400.00 9520.00 1000.00  6800.00ENDWALLS

0069 2220000000-E 838  5 CY  1115.00 5575.00 1425.00 7125.00 1000.00  5000.00REINFORCED ENDWALLS

0070 2253000000-E 840  2 CY  1665.00 3330.00 1000.00 2000.00 2000.00  4000.00PIPE COLLARS

0071 2264000000-E 840  1 CY  825.00 825.00 350.00 350.00 800.00  800.00PIPE PLUGS

0072 2275000000-E SP  39.9 CY  270.00 10773.00 300.00 11970.00 300.00  11970.00FLOWABLE FILL

0073 2286000000-N 840  59 EA  2000.00 118000.00 1400.00 82600.00 2000.00  118000.00MASNRY DRAINAGE STRUCT
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0074 2308000000-E 840  14 LF  300.00 4200.00 285.00 3990.00 300.00  4200.00MASNRY DRAINAGE STRUCT

0075 2364200000-N 840  13 EA  510.00 6630.00 675.00 8775.00 550.00  7150.00FRAME W/2GRTS 840.20 STD

0076 2365000000-N 840  33 EA  505.00 16665.00 659.00 21747.00 550.00  18150.00FRAME W/2GRTS 840.22 STD

0077 2367000000-N 840  12 EA  510.00 6120.00 602.00 7224.00 600.00  7200.00FRAME W/2GRTS 840.29 STD

0078 2396000000-N 840  1 EA  438.00 438.00 529.00 529.00 500.00  500.00FRAME W/COVER STD 840.54

0079 2556000000-E 846  4,070 LF  14.75 60032.50 18.50 75295.00 50.00  203500.00SHOULDER BERM GUTTER

0080 2655000000-E 852  260 SY  47.00 12220.00 60.50 15730.00 110.00  28600.005" MONO CONC ISLDS (KEY IN)

0081 2752000000-E SP   60 LF  465.00 27900.00 465.00 27900.00 500.00  30000.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0082 2815000000-N 858  1 EA  1000.00 1000.00 450.00 450.00 600.00  600.00ADJ DROP INLETS

0083 2830000000-N 858  1 EA  500.00 500.00 425.00 425.00 400.00  400.00ADJ MANHOLES

0084 2845000000-N 858  5 EA  500.00 2500.00 345.00 1725.00 400.00  2000.00ADJ METER OR VALVE BOXES

0085 3000000000-N SP   2 EA  15500.00 31000.00 15750.00 31500.00 18700.00  37400.00IMPACT ATTEN TYPE 350

0086 3030000000-E 862  4,700 LF  16.00 75200.00 15.50 72850.00 18.00  84600.00STL BM GUARDRAIL

0087 3045000000-E 862  600 LF  18.00 10800.00 17.50 10500.00 21.00  12600.00SBGR SHOP CURVED

0088 3150000000-N 862  20 EA  40.00 800.00 30.00 600.00 40.00  800.00ADDIT GUARDRAIL POSTS

0089 3195000000-N 862  1 EA  600.00 600.00 500.00 500.00 600.00  600.00GR ANCHOR TYPE AT-1

0090 3210000000-N 862  4 EA  625.00 2500.00 595.00 2380.00 700.00  2800.00GR ANCHOR TYPE CAT-1

0091 3215000000-N 862  4 EA  1600.00 6400.00 1400.00 5600.00 1800.00  7200.00GR ANCHOR TYPE III

0092 3270000000-N SP   13 EA  1700.00 22100.00 1875.00 24375.00 2100.00  27300.00GR ANCHOR TYPE 350

0093 3285000000-N SP   2 EA  1600.00 3200.00 1900.00 3800.00 2000.00  4000.00GR ANCHOR TYPE M-350

0094 3317000000-N 862  8 EA  1750.00 14000.00 1575.00 12600.00 1800.00  14400.00GR ANCHOR TYPE B-77

0095 3360000000-E 863  1,833 LF  1.00 1833.00 1.25 2291.25 1.00  1833.00REMOVE EXISTING GUARDRAIL

0096 3365000000-E 863  7,660 LF  1.00 7660.00 1.50 11490.00 1.25  9575.00REMOVE EXISTING GUIDERAIL

0097 3389400000-E 865  9,640 LF  7.40 71336.00 6.50 62660.00 8.00  77120.00DBL FACED CABLE GUIDERAIL

0098 3389500000-N 865  12 EA  100.00 1200.00 30.00 360.00 100.00  1200.00ADDITIONAL GUIDERAIL POSTS

0099 3389600000-N 865  16 EA  1500.00 24000.00 1850.00 29600.00 2000.00  32000.00CBL GUIDERAIL ANCH UNIT

0100 3503000000-E 866  2,560 LF  3.75 9600.00 4.00 10240.00 5.00  12800.00WOVEN WIRE FENCE 47" FAB

0101 3509000000-E 866  180 EA  18.00 3240.00 16.00 2880.00 26.00  4680.004" TIMBER POSTS 7'-6"LONG

0102 3515000000-E 866  20 EA  30.00 600.00 32.00 640.00 32.00  640.005" TIMBER POSTS 8'-0"LONG

0103 3557000000-E 866  100 LF  0.50 50.00 1.00 100.00 1.00  100.00ADDITIONAL BARBED WIRE

0104 3628000000-E 876  203 TON 54.00 10962.00 48.50 9845.50 80.00  16240.00RIP RAP, CLASS I

0105 3649000000-E 876  88 TON 71.00 6248.00 52.00 4576.00 80.00  7040.00RIP RAP, CLASS B

0106 3656000000-E 876  2,353 SY  3.00 7059.00 2.75 6470.75 2.00  4706.00GEOTEXTILE FOR DRAINGE

0107 4048000000-E 902  6 CY  1000.00 6000.00 1000.00 6000.00 1500.00  9000.00REINF CONC FOUNDTN

0108 4054000000-E 902  2 CY  10.00 20.00 10.00 20.00 10.00  20.00PLN CONC FOUNDTN

0109 4060000000-E 903  6,502 LB  6.15 39987.30 6.15 39987.30 7.00  45514.00SUPPORT, BREAKAWAY STL BM

0110 4072000000-E 903  1,808 LF  7.00 12656.00 7.00 12656.00 7.00  12656.00SUPPORT, 3-LB STL U-CHAN

0111 4096000000-N 904  12 EA  100.00 1200.00 100.00 1200.00 150.00  1800.00SIGN ERECTION, TYPE D

0112 4102000000-N 904  44 EA  70.00 3080.00 70.00 3080.00 100.00  4400.00SIGN ERECTION, TYPE E
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0113 4108000000-N 904  19 EA  100.00 1900.00 100.00 1900.00 125.00  2375.00SIGN ERECTION, TYPE F

0114 4110000000-N 904  14 EA  550.00 7700.00 550.00 7700.00 600.00  8400.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4110000000-N 904  2 EA  843.85 1687.70 843.85 1687.70 850.00  1700.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0116 4116100000-N 904  2 EA  125.50 251.00 125.50 251.00 130.00  260.00SIGN ERECT, RELOC ** GRD MTD
(D)

0117 4116100000-N 904  4 EA  100.00 400.00 100.00 400.00 100.00  400.00SIGN ERECT, RELOC ** GRD MTD
(E)

0118 4155000000-N 907  51 EA  2.00 102.00 2.00 102.00 2.00  102.00DISPOSE SIGN SYST U-CHAN

0119 4192000000-N 907  8 EA  2.00 16.00 2.00 16.00 2.00  16.00DISPOSE SUPPORT, U-CHAN

0120 4400000000-E 1110  2,155 SF  7.85 16916.75 8.70 18748.50 8.00  17240.00WORK ZONE SIGNS (STAT)

0121 4405000000-E 1110  2,118 SF  10.00 21180.00 8.89 18829.02 8.25  17473.50WORK ZONE SIGNS (PORT)

0122 4410000000-E 1110  567 SF  7.00 3969.00 9.25 5244.75 7.00  3969.00WORK ZONE SIGNS (BARR)

0123 4415000000-N 1115  8 EA  3050.00 24400.00 2500.00 20000.00 2000.00  16000.00FLASHING ARROW BOARD

0124 4420000000-N 1120  8 EA  12800.00 102400.00 10000.00 80000.00 10000.00  80000.00PORTABLE CHANGE MSG SIGN

0125 4430000000-N 1130  468 EA  65.00 30420.00 48.00 22464.00 50.00  23400.00DRUMS

0126 4435000000-N 1135  140 EA  5.00 700.00 24.00 3360.00 20.00  2800.00CONES

0127 4445000000-E 1145  1,352 LF  15.00 20280.00 25.00 33800.00 20.00  27040.00BARRICADES (TYPE III)

0128 4450000000-N 1150  7,200 HR  21.25 153000.00 29.00 208800.00 35.00  252000.00FLAGGER

0129 4465000000-N 1160  10 EA  5000.00 50000.00 5000.00 50000.00 6000.00  60000.00TEMPORARY CRASH CUSHIONS

0130 4470000000-N 1160  4 EA  1250.00 5000.00 1250.00 5000.00 1300.00  5200.00RESET CRASH CUSHION

0131 4480000000-N 1165  7 EA  6200.00 43400.00 17000.00 119000.00 18900.00  132300.00TMA

0132 4485000000-E 1170  8,990 LF  17.25 155077.50 17.25 155077.50 28.00  251720.00PORT CONC BARRIER

0133 4500000000-E 1170  2,330 LF  4.00 9320.00 4.00 9320.00 5.00  11650.00RESET PORT CONC BARRIER

0134 4510000000-N SP   1,800 HR  45.00 81000.00 35.00 63000.00 55.00  99000.00LAW ENFORCEMENT

0135 4516000000-N 1180  140 EA  50.00 7000.00 30.00 4200.00 30.00  4200.00SKINNY DRUM

0136 4650000000-N 1251  486 EA  10.00 4860.00 10.00 4860.00 10.00  4860.00TEMP RAISED PVMT MRKS

0137 4685000000-E 1205  8,938 LF  0.90 8044.20 0.90 8044.20 1.00  8938.00THERMO PVT MKG LINES 4"90

0138 4686000000-E 1205  11,418 LF  0.95 10847.10 0.95 10847.10 1.00  11418.00THERMO PVT MKG LINES 4"120

0139 4688000000-E 1205  57,544 LF  1.10 63298.40 1.10 63298.40 1.10  63298.40THERMO PVT MKG LINES,6"90 MILS

0140 4690000000-E 1205  6,507 LF  1.15 7483.05 1.15 7483.05 1.15  7483.05THERMO PVT MKG LINES 6"120 MILS

0141 4695000000-E 1205  547 LF  3.00 1641.00 3.00 1641.00 3.00  1641.00THERMO PVT MKG LINES 8"90 MILS

0142 4700000000-E 1205  5,923 LF  4.00 23692.00 4.00 23692.00 4.00  23692.0012"WIDE THERMO 90 MILS

0143 4710000000-E 1205  320 LF  12.00 3840.00 12.00 3840.00 12.00  3840.0024"WIDE THERMO 120 MILS

0144 4725000000-E 1205  63 EA  200.00 12600.00 200.00 12600.00 200.00  12600.00THERMO PVT SYMBOL 90MILS

0145 4770000000-E 1205  1,120 LF  2.00 2240.00 2.00 2240.00 2.00  2240.004" COLD APPL PLSTIC LINES TYPE **
(II)

0146 4770000000-E 1205  2,860 LF  2.00 5720.00 2.00 5720.00 2.00  5720.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0147 4775000000-E 1205  900 LF  3.00 2700.00 3.00 2700.00 3.00  2700.006" COLD APPL PLSTIC LINES TYPE **
(II)
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0148 4805000000-N 1205  2 EA  300.00 600.00 300.00 600.00 300.00  600.00COLD APPL PLASTIC SYM TYPE **
(II)

0149 4810000000-E 1205  275,626 LF  0.15 41343.90 0.15 41343.90 0.20  55125.20PAINT PVMT MARKINGS 4"

0150 4820000000-E 1205  6,288 LF  1.00 6288.00 1.00 6288.00 1.00  6288.00PAINT PVMT MARKINGS 8"

0151 4835000000-E 1205  1,796 LF  3.00 5388.00 3.00 5388.00 3.00  5388.00PAINT PVT MKG LINES 24"

0152 4845000000-N 1205  120 EA  35.00 4200.00 35.00 4200.00 36.00  4320.00PAINT PVT MKG SYMBOL

0153 4850000000-E 1205  30,904 LF  0.50 15452.00 0.50 15452.00 0.50  15452.00LINE REMOVAL 4" WIDE

0154 4860000000-E 1205  162 LF  1.00 162.00 1.00 162.00 1.00  162.00LINE REMOVAL 8" WIDE

0155 4870000000-E 1205  85 LF  3.00 255.00 3.00 255.00 3.00  255.00LINE REMOVAL 24" WIDE

0156 4900000000-N 1251  781 EA  10.00 7810.00 10.00 7810.00 10.00  7810.00PERM RAISED PVMT MARKERS

0157 6000000000-E 1605  27,795 LF  2.10 58369.50 1.78 49475.10 2.20  61149.00TEMPORARY SILT FENCE

0158 6006000000-E 1610  2,080 TON 53.00 110240.00 44.25 92040.00 30.00  62400.00EROS CONTRL STONE CL A

0159 6009000000-E 1610  12,875 TON 0.50 6437.50 47.25 608343.75 0.01  128.75EROS CONTRL STONE CL B

0160 6012000000-E 1610  8,135 TON 0.45 3660.75 32.00 260320.00 0.01  81.35SEDIMENT CONTROL STONE

0161 6015000000-E 1615 98.5 ACR 1200.00 118200.00 1380.00 135930.00 1200.00  118200.00TEMPORARY MULCHING

0162 6018000000-E 1620  5,700 LB  1.00 5700.00 2.75 15675.00 1.00  5700.00SEED FOR TEMP SEEDING

0163 6021000000-E 1620  30 TON 400.00 12000.00 985.00 29550.00 400.00  12000.00FERT FOR TEMP SEEDING

0164 6024000000-E 1622  6,866 LF  0.25 1716.50 14.50 99557.00 15.00  102990.00TEMPORARY SLOPE DRAINS

0165 6029000000-E SP   200 LF  3.00 600.00 1.60 320.00 3.00  600.00SAFETY FENCE

0166 6030000000-E 1630  40,300 CY  0.15 6045.00 1.22 49166.00 6.00  241800.00SILT EXCAVATION

0167 6036000000-E 1631  34,855 SY  1.40 48797.00 1.78 62041.90 1.50  52282.50MATTING FOR EROS CONTROL

0168 6037000000-E SP   175 SY  8.00 1400.00 9.45 1653.75 8.00  1400.00COIR FIBER MAT

0169 6042000000-E 1632  3,655 LF  3.50 12792.50 3.25 11878.75 3.50  12792.501/4" HARDWARE CLOTH

0170 6043000000-E SP   465 SY  3.00 1395.00 10.00 4650.00 4.00  1860.00LOW PERMEABILITY GEOTEXTILE

0171 6071010000-E SP   3,870 LF  6.00 23220.00 10.75 41602.50 10.00  38700.00WATTLE

0172 6071020000-E SP   1,810 LB  4.00 7240.00 26.00 47060.00 4.00  7240.00POLYACRYLAMIDE (PAM)

0173 6071030000-E 1640  13,480 LF  4.25 57290.00 6.00 80880.00 6.00  80880.00COIR FIBER BAFFLE

0174 6071050000-E SP   9 EA  3500.00 31500.00 675.00 6075.00 1000.00  9000.00**" SKIMMER
(1-1/2")

0175 6071050000-E SP   4 EA  3600.00 14400.00 900.00 3600.00 1000.00  4000.00**" SKIMMER
(2")

0176 6071050000-E SP   3 EA  3700.00 11100.00 950.00 2850.00 1200.00  3600.00**" SKIMMER
(2-1/2")

0177 6071050000-E SP   1 EA  3900.00 3900.00 1100.00 1100.00 1200.00  1200.00**" SKIMMER
(3")

0178 6084000000-E 1660  144 ACR 1850.00 266400.00 2435.00 350640.00 2000.00  288000.00SEEDING AND MULCHING

0179 6087000000-E 1660  105 ACR 200.00 21000.00 135.00 14175.00 200.00  21000.00MOWING

0180 6090000000-E 1661  1,000 LB  2.00 2000.00 10.50 10500.00 2.00  2000.00SEED FOR REPAIR SEEDING

0181 6093000000-E 1661 4.75 TON 900.00 4275.00 2300.00 10925.00 900.00  4275.00FERT FOR REPAIR SEEDING

0182 6096000000-E 1662  3,475 LB  2.00 6950.00 2.75 9556.25 2.00  6950.00SEED FOR SUPP SEEDING

0183 6108000000-E 1665 104.25 TON 700.00 72975.00 1090.00 113632.50 700.00  72975.00FERTILIZER TOPDRESSING
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0184 6114500000-N 1667  20 MHR 95.00 1900.00 34.00 680.00 95.00  1900.00SPECIALIZED HAND MOWING

0185 6117000000-N SP   100 EA  50.00 5000.00 850.00 85000.00 150.00  15000.00RESPONSE FOR EROS CONTROL

0186 6123000000-E 1670  6 ACR 900.00 5400.00 2300.00 13800.00 900.00  5400.00REFORESTATION

0187 6132000000-N SP   14 EA  1150.00 16100.00 600.00 8400.00 1800.00  25200.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0188 8196000000-E 420 7.5 CY  2500.00 18750.00 2500.00 18750.00 3000.00  22500.00CLASS A CONCRETE (CULV)

0189 8245000000-E 425  638 LB  1.00 638.00 1.00 638.00 3.00  1914.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0190 8091000000-N 410 Lump Sum 22000.00 22000.00  50000.00FND EXCAV B** STA *******
(1, 27+41.30 -Y8-)

0191 8112730000-N 450  5 EA  4000.00 20000.00 4000.00 20000.00 4000.00  20000.00PDA TESTING

0192 8147000000-E 420  20,873 SF  38.00 793174.00 38.00 793174.00 40.00  834920.00REINF CONCRETE DECK SLAB

0193 8161000000-E 420  23,246 SF  0.50 11623.00 0.50 11623.00 0.75  17434.50GROOVING BRIDGE FLOORS

0194 8182000000-E 420 337.4 CY  720.00 242928.00 720.00 242928.00 1100.00  371140.00CLASS A CONCRETE (BRIDGE)

0195 8210000000-N 422 Lump Sum 46000.00 46000.00  50000.00BRG APPR SLAB ***********
(27+41.30 -Y8-)

0196 8210000000-N 422 Lump Sum 43000.00 43000.00  60000.00BRG APPR SLAB ***********
(39+11.12 -L- LT)

0197 8210000000-N 422 Lump Sum 43000.00 43000.00  60000.00BRG APPR SLAB ***********
(39+11.12 -L- RT)

0198 8217000000-E 425  42,495 LB  1.00 42495.00 1.00 42495.00 1.20  50994.00REINF STEEL (BRIDGE)

0199 8238000000-E 425  1,157 LB  4.00 4628.00 4.00 4628.00 4.00  4628.00SPIRAL COL REINF STL BRG

0200 8265000000-E 430 1,206.38 LF  235.00 283499.30 235.00 283499.30 300.00  361914.0054" PRESTR CONCRETE GIRDR

0201 8274000000-E 430 1,115.52 LF  245.00 273302.40 245.00 273302.40 350.00  390432.0063" MOD PRESTR CONC GIRDR

0202 8328200000-E SP   56 EA  900.00 50400.00 900.00 50400.00 1000.00  56000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0203 8328200000-E SP   18 EA  1000.00 18000.00 1000.00 18000.00 1200.00  21600.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0204 8364000000-E 450  5,350 LF  30.00 160500.00 30.00 160500.00 45.00  240750.00HP12X53 PILES

0205 8384000000-E 450  1,260 LF  40.00 50400.00 40.00 50400.00 55.00  69300.00HP14X73 PILES

0206 8393000000-N 450  74 EA  50.00 3700.00 50.00 3700.00 50.00  3700.00PILE REDRIVES

0207 8475000000-E 460 389.42 LF  120.00 46730.40 120.00 46730.40 150.00  58413.00TWO BAR METAL RAIL

0208 8503000000-E 460 450.34 LF  93.00 41881.62 93.00 41881.62 125.00  56292.50CONCRETE BARRIER RAIL

0209 8517000000-E 460 404.65 LF  125.00 50581.25 125.00 50581.25 150.00  60697.501'-**"X*****"CONC PARAPET
(1'-2" X 2'-6" )

0210 8531000000-E 462  2,315 SY  80.00 185200.00 80.00 185200.00 100.00  231500.004" SLOPE PROTECTION

0211 8657000000-N 430 Lump Sum 7500.00 7500.00  25000.00ELASTOMERIC BEARINGS

 

    TOTAL 21573864.42 TOTAL 21820517.37 TOTAL  22837353.75CONTRACT TOTAL
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    SUB-TOTAL 19113933.45 SUB-TOTAL 19360586.40 SUB-TOTAL  19718224.25ROADWAY ITEMS

    SUB-TOTAL 19388.00 SUB-TOTAL 19388.00 SUB-TOTAL  24414.00CULVERT ITEMS

    SUB-TOTAL 2440542.97 SUB-TOTAL 2440542.97 SUB-TOTAL  3094715.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1170000.00 1180000.00  1120000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 200000.00 105000.00  140000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1500000.00 2500000.00  2100000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 100.00 200.00 8000.00 16000.00 10000.00  20000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  34,700 CY  3.00 104100.00 8.00 277600.00 5.90  204730.00UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 20000.00 22000.00  20000.00BRG APP SUB REG TIER**
(27+41.30 -Y8-)

0007 0030000000-N SP  Lump Sum 20000.00 27000.00  20000.00BRG APP SUB REG TIER**
(39+11.12 -L- LT)

0008 0030000000-N SP  Lump Sum 20000.00 27000.00  20000.00BRG APP SUB REG TIER**
(39+11.12 -L- RT)

0009 0036000000-E 225  4,250 CY  5.00 21250.00 7.50 31875.00 6.80  28900.00UNDERCUT EXCAVATION

0010 0106000000-E 230  927,500 CY  4.50 4173750.00 3.50 3246250.00 6.10  5657750.00BORROW EXCAVATION

0011 0127000000-N SP   28 EA  600.00 16800.00 1000.00 28000.00 1200.00  33600.00EMBM'T SETTLEMENT GAUGE

0012 0134000000-E 240  11,120 CY  4.50 50040.00 5.00 55600.00 5.80  64496.00DRAINAGE DITCH EXCAVATION

0013 0156000000-E 250  8,330 SY  9.50 79135.00 6.00 49980.00 4.50  37485.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  26,900 SY  4.00 107600.00 0.50 13450.00 3.00  80700.00BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  30 HR  220.00 6600.00 225.00 6750.00 300.00  9000.00PROOF ROLLING

0016 0195000000-E 265  4,250 CY  4.50 19125.00 4.00 17000.00 6.10  25925.00SELECT GRANULAR MATERIAL

0017 0196000000-E 270  40,800 SY  1.50 61200.00 1.85 75480.00 2.50  102000.00GEOTEXTILE SOIL STABILIZATION

0018 0318000000-E 300  1,070 TON 15.00 16050.00 20.00 21400.00 42.00  44940.00FND CONDIT MATL MINOR STRS

0019 0320000000-E 300  3,330 SY  1.50 4995.00 1.80 5994.00 3.50  11655.00FND CONDIT GEOTEXTILE

0020 0342000000-E 310  28 LF  100.00 2800.00 90.00 2520.00 63.00  1764.00**" SIDE DRAIN PIPE
(30")

0021 0343000000-E 310  648 LF  34.00 22032.00 33.00 21384.00 33.00  21384.0015" SIDE DRAIN PIPE

0022 0344000000-E 310  1,380 LF  36.00 49680.00 33.00 45540.00 36.00  49680.0018" SIDE DRAIN PIPE

0023 0345000000-E 310  1,484 LF  47.00 69748.00 40.00 59360.00 45.00  66780.0024" SIDE DRAIN PIPE

0024 0354000000-E 310  292 LF  40.00 11680.00 52.00 15184.00 40.00  11680.00***" RC PIPE CULV *****
(15", V)

0025 0354000000-E 310  384 LF  158.00 60672.00 160.00 61440.00 182.00  69888.00***" RC PIPE CULV *****
(48", V)

0026 0366000000-E 310  248 LF  36.00 8928.00 41.00 10168.00 35.00  8680.0015" RC PIPE CULV III

0027 0372000000-E 310  236 LF  40.00 9440.00 50.00 11800.00 38.00  8968.0018" RC PIPE CULV III

0028 0378000000-E 310  880 LF  49.00 43120.00 55.00 48400.00 47.00  41360.0024" RC PIPE CULV III

0029 0384000000-E 310  300 LF  62.00 18600.00 55.00 16500.00 63.00  18900.0030" RC PIPE CULV III

0030 0396000000-E 310  28 LF  140.00 3920.00 130.00 3640.00 110.00  3080.0042" RC PIPE CULV III

0031 0408000000-E 310  108 LF  177.00 19116.00 185.00 19980.00 200.00  21600.0054" RC PIPE CULV III

0032 0448200000-E 310  932 LF  33.00 30756.00 45.00 41940.00 38.00  35416.0015" RCP CULV CLASS IV

0033 0448300000-E 310  828 LF  47.00 38916.00 53.00 43884.00 44.00  36432.0018" RCP CULV CLASS IV

0034 0448400000-E 310  556 LF  79.00 43924.00 82.00 45592.00 54.00  30024.0024" RCP CULV CLASS IV

0035 0448500000-E 310  84 LF  125.00 10500.00 125.00 10500.00 132.00  11088.0030" RCP CULV CLASS IV

0036 0448600000-E 310  368 LF  92.00 33856.00 129.00 47472.00 110.00  40480.0036" RCP CULV CLASS IV
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0037 0582000000-E 310  1,076 LF  35.00 37660.00 44.00 47344.00 33.00  35508.0015" CS PIPE CULV 0.064"

0038 0588000000-E 310  36 LF  50.00 1800.00 61.00 2196.00 35.25  1269.0018" CS PIPE CULV 0.064"

0039 0594000000-E 310  44 LF  64.00 2816.00 62.00 2728.00 45.00  1980.0024" CS PIPE CULV 0.064"

0040 0636000000-E 310  28 EA  320.00 8960.00 500.00 14000.00 410.00  11480.00**" CS ELBOW *****" THICK
(15", 0.064")

0041 0636000000-E 310  2 EA  350.00 700.00 500.00 1000.00 460.00  920.00**" CS ELBOW *****" THICK
(18", 0.064")

0042 0636000000-E 310  2 EA  390.00 780.00 550.00 1100.00 550.00  1100.00**" CS ELBOW *****" THICK
(24", 0.064")

0043 0995000000-E 340  5,026 LF  13.00 65338.00 6.00 30156.00 10.50  52773.00PIPE REMOVAL

0044 0996000000-N 350  1 EA  2500.00 2500.00 3800.00 3800.00 2000.00  2000.00PIPE CLEAN-OUT

0045 1000000000-E 462  530 SY  90.00 47700.00 95.00 50350.00 100.00  53000.006" SLOPE PROTECTION

0046 1011000000-N 500 Lump Sum 2850000.00 2830000.00  600000.00FINE GRADING

0047 1099500000-E 505  10,000 CY  7.75 77500.00 27.00 270000.00 8.00  80000.00SHALLOW UNDERCUT

0048 1099700000-E 505  21,615 TON 21.00 453915.00 20.00 432300.00 27.75  599816.25CLASS IV SUBGRD STABILIZATION

0049 1111000000-E SP   750 TON 21.00 15750.00 25.00 18750.00 31.60  23700.00CLASS IV AGGREGATE STABILIZATION

0050 1220000000-E 545  1,000 TON 38.00 38000.00 50.00 50000.00 35.00  35000.00INCIDENTAL STONE BASE

0051 1297000000-E 607  42,530 SY  2.20 93566.00 3.50 148855.00 6.00  255180.00MILL ASP PVMT *****" DTH
(1-1/2")

0052 1330000000-E 607  1,000 SY  12.50 12500.00 15.00 15000.00 12.00  12000.00INCIDENTAL MILLING

0053 1489000000-E 610  15,440 TON 51.95 802108.00 52.00 802880.00 53.00  818320.00ASP CONC BASE CRS B25.0B

0054 1491000000-E 610  17,100 TON 52.95 905445.00 50.00 855000.00 53.75  919125.00ASP CONC BASE CRS B25.0C

0055 1503000000-E 610  12,770 TON 50.00 638500.00 48.00 612960.00 52.50  670425.00ASP CONC INTR CRS I19.0C

0056 1519000000-E 610  11,450 TON 52.20 597690.00 67.00 767150.00 54.00  618300.00ASP CONC SURF CRS S9.5B

0057 1523000000-E 610  15,830 TON 51.60 816828.00 55.00 870650.00 54.00  854820.00ASP CONC SURF CRS S9.5C

0058 1575000000-E 620  3,670 TON 460.00 1688200.00 405.00 1486350.00 321.00  1178070.00ASP FOR PLANT MIX

0059 1693000000-E 654  180 TON 200.00 36000.00 180.00 32400.00 180.00  32400.00ASPH PLT MIX PVMT REPAIR

0060 1840000000-E 665  46,680 LF  0.095 4434.60 0.14 6535.20 0.32  14937.60MILLED RUMBLE STRIPS

0061 2000000000-N 806  24 EA  250.00 6000.00 200.00 4800.00 250.00  6000.00RIGHT OF WAY MARKERS

0062 2022000000-E 815  1,512 CY  25.00 37800.00 25.00 37800.00 26.00  39312.00SUBDRAIN EXCAVATION

0063 2026000000-E 815  4,500 SY  7.50 33750.00 7.50 33750.00 9.00  40500.00GEOTEXTILE FOR SUBSURF DRNS

0064 2036000000-E 815  756 CY  35.00 26460.00 55.00 41580.00 57.00  43092.00SUBDRAIN COARSE AGGREGATE

0065 2044000000-E 815  4,500 LF  13.00 58500.00 13.00 58500.00 15.00  67500.006" PERF SUBDRN PIPE

0066 2070000000-N 815  9 EA  350.00 3150.00 350.00 3150.00 350.00  3150.00SUBDRN PIPE OUTLET

0067 2077000000-E 815  54 LF  30.00 1620.00 30.00 1620.00 40.00  2160.006" OUTLET PIPE

0068 2209000000-E 838 6.8 CY  1700.00 11560.00 1000.00 6800.00 1100.00  7480.00ENDWALLS

0069 2220000000-E 838  5 CY  2000.00 10000.00 1250.00 6250.00 1400.00  7000.00REINFORCED ENDWALLS

0070 2253000000-E 840  2 CY  1300.00 2600.00 1600.00 3200.00 1000.00  2000.00PIPE COLLARS

0071 2264000000-E 840  1 CY  1500.00 1500.00 1500.00 1500.00 1000.00  1000.00PIPE PLUGS

0072 2275000000-E SP  39.9 CY  500.00 19950.00 390.00 15561.00 240.00  9576.00FLOWABLE FILL

0073 2286000000-N 840  59 EA  1200.00 70800.00 1850.00 109150.00 185.00  10915.00MASNRY DRAINAGE STRUCT
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0074 2308000000-E 840  14 LF  250.00 3500.00 390.00 5460.00 350.00  4900.00MASNRY DRAINAGE STRUCT

0075 2364200000-N 840  13 EA  1300.00 16900.00 700.00 9100.00 550.00  7150.00FRAME W/2GRTS 840.20 STD

0076 2365000000-N 840  33 EA  1300.00 42900.00 1200.00 39600.00 550.00  18150.00FRAME W/2GRTS 840.22 STD

0077 2367000000-N 840  12 EA  1300.00 15600.00 650.00 7800.00 550.00  6600.00FRAME W/2GRTS 840.29 STD

0078 2396000000-N 840  1 EA  500.00 500.00 540.00 540.00 500.00  500.00FRAME W/COVER STD 840.54

0079 2556000000-E 846  4,070 LF  19.60 79772.00 19.60 79772.00 26.00  105820.00SHOULDER BERM GUTTER

0080 2655000000-E 852  260 SY  55.24 14362.40 55.00 14300.00 65.00  16900.005" MONO CONC ISLDS (KEY IN)

0081 2752000000-E SP   60 LF  315.00 18900.00 269.02 16141.20 465.00  27900.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0082 2815000000-N 858  1 EA  1300.00 1300.00 650.00 650.00 750.00  750.00ADJ DROP INLETS

0083 2830000000-N 858  1 EA  1300.00 1300.00 750.00 750.00 750.00  750.00ADJ MANHOLES

0084 2845000000-N 858  5 EA  600.00 3000.00 650.00 3250.00 550.00  2750.00ADJ METER OR VALVE BOXES

0085 3000000000-N SP   2 EA  15500.00 31000.00 16750.00 33500.00 19000.00  38000.00IMPACT ATTEN TYPE 350

0086 3030000000-E 862  4,700 LF  16.00 75200.00 15.50 72850.00 16.00  75200.00STL BM GUARDRAIL

0087 3045000000-E 862  600 LF  18.00 10800.00 17.50 10500.00 20.00  12000.00SBGR SHOP CURVED

0088 3150000000-N 862  20 EA  40.00 800.00 30.00 600.00 40.00  800.00ADDIT GUARDRAIL POSTS

0089 3195000000-N 862  1 EA  600.00 600.00 500.00 500.00 550.00  550.00GR ANCHOR TYPE AT-1

0090 3210000000-N 862  4 EA  625.00 2500.00 595.00 2380.00 650.00  2600.00GR ANCHOR TYPE CAT-1

0091 3215000000-N 862  4 EA  1600.00 6400.00 1400.00 5600.00 2000.00  8000.00GR ANCHOR TYPE III

0092 3270000000-N SP   13 EA  1700.00 22100.00 1875.00 24375.00 2300.00  29900.00GR ANCHOR TYPE 350

0093 3285000000-N SP   2 EA  1600.00 3200.00 1900.00 3800.00 2100.00  4200.00GR ANCHOR TYPE M-350

0094 3317000000-N 862  8 EA  1750.00 14000.00 1575.00 12600.00 2000.00  16000.00GR ANCHOR TYPE B-77

0095 3360000000-E 863  1,833 LF  1.00 1833.00 1.25 2291.25 2.00  3666.00REMOVE EXISTING GUARDRAIL

0096 3365000000-E 863  7,660 LF  1.00 7660.00 1.50 11490.00 2.00  15320.00REMOVE EXISTING GUIDERAIL

0097 3389400000-E 865  9,640 LF  7.40 71336.00 6.50 62660.00 8.00  77120.00DBL FACED CABLE GUIDERAIL

0098 3389500000-N 865  12 EA  100.00 1200.00 30.00 360.00 100.00  1200.00ADDITIONAL GUIDERAIL POSTS

0099 3389600000-N 865  16 EA  1500.00 24000.00 1850.00 29600.00 1700.00  27200.00CBL GUIDERAIL ANCH UNIT

0100 3503000000-E 866  2,560 LF  3.75 9600.00 3.00 7680.00 4.00  10240.00WOVEN WIRE FENCE 47" FAB

0101 3509000000-E 866  180 EA  18.00 3240.00 16.00 2880.00 19.00  3420.004" TIMBER POSTS 7'-6"LONG

0102 3515000000-E 866  20 EA  30.00 600.00 33.00 660.00 30.00  600.005" TIMBER POSTS 8'-0"LONG

0103 3557000000-E 866  100 LF  0.50 50.00 1.40 140.00 0.60  60.00ADDITIONAL BARBED WIRE

0104 3628000000-E 876  203 TON 60.00 12180.00 75.00 15225.00 66.00  13398.00RIP RAP, CLASS I

0105 3649000000-E 876  88 TON 50.00 4400.00 85.00 7480.00 58.00  5104.00RIP RAP, CLASS B

0106 3656000000-E 876  2,353 SY  1.50 3529.50 2.00 4706.00 3.00  7059.00GEOTEXTILE FOR DRAINGE

0107 4048000000-E 902  6 CY  1000.00 6000.00 1000.00 6000.00 2000.00  12000.00REINF CONC FOUNDTN

0108 4054000000-E 902  2 CY  10.00 20.00 10.00 20.00 11.00  22.00PLN CONC FOUNDTN

0109 4060000000-E 903  6,502 LB  6.15 39987.30 6.15 39987.30 6.15  39987.30SUPPORT, BREAKAWAY STL BM

0110 4072000000-E 903  1,808 LF  7.00 12656.00 7.00 12656.00 7.10  12836.80SUPPORT, 3-LB STL U-CHAN

0111 4096000000-N 904  12 EA  100.00 1200.00 100.00 1200.00 102.00  1224.00SIGN ERECTION, TYPE D

0112 4102000000-N 904  44 EA  70.00 3080.00 70.00 3080.00 71.00  3124.00SIGN ERECTION, TYPE E
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0113 4108000000-N 904  19 EA  100.00 1900.00 100.00 1900.00 100.00  1900.00SIGN ERECTION, TYPE F

0114 4110000000-N 904  14 EA  550.00 7700.00 550.00 7700.00 550.00  7700.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4110000000-N 904  2 EA  843.85 1687.70 850.00 1700.00 843.00  1686.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0116 4116100000-N 904  2 EA  125.50 251.00 130.00 260.00 130.00  260.00SIGN ERECT, RELOC ** GRD MTD
(D)

0117 4116100000-N 904  4 EA  100.00 400.00 100.00 400.00 102.00  408.00SIGN ERECT, RELOC ** GRD MTD
(E)

0118 4155000000-N 907  51 EA  2.00 102.00 2.00 102.00 2.50  127.50DISPOSE SIGN SYST U-CHAN

0119 4192000000-N 907  8 EA  2.00 16.00 2.00 16.00 100.00  800.00DISPOSE SUPPORT, U-CHAN

0120 4400000000-E 1110  2,155 SF  7.85 16916.75 7.85 16916.75 10.00  21550.00WORK ZONE SIGNS (STAT)

0121 4405000000-E 1110  2,118 SF  9.00 19062.00 7.00 14826.00 10.00  21180.00WORK ZONE SIGNS (PORT)

0122 4410000000-E 1110  567 SF  8.00 4536.00 7.00 3969.00 10.00  5670.00WORK ZONE SIGNS (BARR)

0123 4415000000-N 1115  8 EA  1500.00 12000.00 2000.00 16000.00 4500.00  36000.00FLASHING ARROW BOARD

0124 4420000000-N 1120  8 EA  10390.00 83120.00 11000.00 88000.00 12000.00  96000.00PORTABLE CHANGE MSG SIGN

0125 4430000000-N 1130  468 EA  49.50 23166.00 40.00 18720.00 52.00  24336.00DRUMS

0126 4435000000-N 1135  140 EA  20.30 2842.00 18.15 2541.00 35.00  4900.00CONES

0127 4445000000-E 1145  1,352 LF  17.90 24200.80 16.00 21632.00 25.00  33800.00BARRICADES (TYPE III)

0128 4450000000-N 1150  7,200 HR  15.00 108000.00 25.00 180000.00 25.00  180000.00FLAGGER

0129 4465000000-N 1160  10 EA  4700.00 47000.00 5250.00 52500.00 5000.00  50000.00TEMPORARY CRASH CUSHIONS

0130 4470000000-N 1160  4 EA  1800.00 7200.00 1250.00 5000.00 2000.00  8000.00RESET CRASH CUSHION

0131 4480000000-N 1165  7 EA  7500.00 52500.00 10000.00 70000.00 16000.00  112000.00TMA

0132 4485000000-E 1170  8,990 LF  20.00 179800.00 19.00 170810.00 21.00  188790.00PORT CONC BARRIER

0133 4500000000-E 1170  2,330 LF  3.50 8155.00 4.00 9320.00 4.50  10485.00RESET PORT CONC BARRIER

0134 4510000000-N SP   1,800 HR  31.00 55800.00 40.00 72000.00 45.00  81000.00LAW ENFORCEMENT

0135 4516000000-N 1180  140 EA  32.50 4550.00 28.82 4034.80 35.00  4900.00SKINNY DRUM

0136 4650000000-N 1251  486 EA  10.00 4860.00 10.00 4860.00 10.20  4957.20TEMP RAISED PVMT MRKS

0137 4685000000-E 1205  8,938 LF  0.90 8044.20 0.90 8044.20 0.90  8044.20THERMO PVT MKG LINES 4"90

0138 4686000000-E 1205  11,418 LF  0.95 10847.10 0.95 10847.10 1.00  11418.00THERMO PVT MKG LINES 4"120

0139 4688000000-E 1205  57,544 LF  1.10 63298.40 1.10 63298.40 1.15  66175.60THERMO PVT MKG LINES,6"90 MILS

0140 4690000000-E 1205  6,507 LF  1.15 7483.05 1.15 7483.05 1.20  7808.40THERMO PVT MKG LINES 6"120 MILS

0141 4695000000-E 1205  547 LF  3.00 1641.00 3.00 1641.00 3.10  1695.70THERMO PVT MKG LINES 8"90 MILS

0142 4700000000-E 1205  5,923 LF  4.00 23692.00 4.00 23692.00 4.05  23988.1512"WIDE THERMO 90 MILS

0143 4710000000-E 1205  320 LF  12.00 3840.00 12.00 3840.00 12.10  3872.0024"WIDE THERMO 120 MILS

0144 4725000000-E 1205  63 EA  200.00 12600.00 200.00 12600.00 201.00  12663.00THERMO PVT SYMBOL 90MILS

0145 4770000000-E 1205  1,120 LF  2.00 2240.00 2.00 2240.00 2.05  2296.004" COLD APPL PLSTIC LINES TYPE **
(II)

0146 4770000000-E 1205  2,860 LF  2.00 5720.00 2.00 5720.00 2.05  5863.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0147 4775000000-E 1205  900 LF  3.00 2700.00 3.00 2700.00 3.05  2745.006" COLD APPL PLSTIC LINES TYPE **
(II)
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0148 4805000000-N 1205  2 EA  300.00 600.00 300.00 600.00 300.00  600.00COLD APPL PLASTIC SYM TYPE **
(II)

0149 4810000000-E 1205  275,626 LF  0.15 41343.90 0.15 41343.90 0.16  44100.16PAINT PVMT MARKINGS 4"

0150 4820000000-E 1205  6,288 LF  1.00 6288.00 1.00 6288.00 1.02  6413.76PAINT PVMT MARKINGS 8"

0151 4835000000-E 1205  1,796 LF  3.00 5388.00 3.00 5388.00 3.05  5477.80PAINT PVT MKG LINES 24"

0152 4845000000-N 1205  120 EA  35.00 4200.00 35.00 4200.00 36.00  4320.00PAINT PVT MKG SYMBOL

0153 4850000000-E 1205  30,904 LF  0.50 15452.00 0.50 15452.00 0.60  18542.40LINE REMOVAL 4" WIDE

0154 4860000000-E 1205  162 LF  1.00 162.00 1.00 162.00 1.10  178.20LINE REMOVAL 8" WIDE

0155 4870000000-E 1205  85 LF  3.00 255.00 3.00 255.00 3.02  256.70LINE REMOVAL 24" WIDE

0156 4900000000-N 1251  781 EA  10.00 7810.00 10.00 7810.00 11.00  8591.00PERM RAISED PVMT MARKERS

0157 6000000000-E 1605  27,795 LF  2.10 58369.50 2.10 58369.50 2.21  61426.95TEMPORARY SILT FENCE

0158 6006000000-E 1610  2,080 TON 56.00 116480.00 40.00 83200.00 50.00  104000.00EROS CONTRL STONE CL A

0159 6009000000-E 1610  12,875 TON 44.00 566500.00 20.00 257500.00 49.00  630875.00EROS CONTRL STONE CL B

0160 6012000000-E 1610  8,135 TON 39.00 317265.00 20.00 162700.00 44.00  357940.00SEDIMENT CONTROL STONE

0161 6015000000-E 1615 98.5 ACR 1200.00 118200.00 1000.00 98500.00 510.00  50235.00TEMPORARY MULCHING

0162 6018000000-E 1620  5,700 LB  1.00 5700.00 1.00 5700.00 3.10  17670.00SEED FOR TEMP SEEDING

0163 6021000000-E 1620  30 TON 400.00 12000.00 350.00 10500.00 802.00  24060.00FERT FOR TEMP SEEDING

0164 6024000000-E 1622  6,866 LF  8.00 54928.00 10.00 68660.00 12.00  82392.00TEMPORARY SLOPE DRAINS

0165 6029000000-E SP   200 LF  3.00 600.00 5.00 1000.00 2.10  420.00SAFETY FENCE

0166 6030000000-E 1630  40,300 CY  0.10 4030.00 0.01 403.00 4.50  181350.00SILT EXCAVATION

0167 6036000000-E 1631  34,855 SY  1.40 48797.00 1.40 48797.00 2.60  90623.00MATTING FOR EROS CONTROL

0168 6037000000-E SP   175 SY  8.00 1400.00 8.00 1400.00 6.10  1067.50COIR FIBER MAT

0169 6042000000-E 1632  3,655 LF  6.00 21930.00 3.50 12792.50 4.00  14620.001/4" HARDWARE CLOTH

0170 6043000000-E SP   465 SY  1.50 697.50 14.89 6923.85 7.00  3255.00LOW PERMEABILITY GEOTEXTILE

0171 6071010000-E SP   3,870 LF  4.00 15480.00 8.00 30960.00 8.60  33282.00WATTLE

0172 6071020000-E SP   1,810 LB  10.00 18100.00 5.00 9050.00 9.10  16471.00POLYACRYLAMIDE (PAM)

0173 6071030000-E 1640  13,480 LF  4.25 57290.00 3.00 40440.00 4.60  62008.00COIR FIBER BAFFLE

0174 6071050000-E SP   9 EA  1000.00 9000.00 2000.00 18000.00 1100.00  9900.00**" SKIMMER
(1-1/2")

0175 6071050000-E SP   4 EA  1200.00 4800.00 2500.00 10000.00 1400.00  5600.00**" SKIMMER
(2")

0176 6071050000-E SP   3 EA  1400.00 4200.00 2800.00 8400.00 1700.00  5100.00**" SKIMMER
(2-1/2")

0177 6071050000-E SP   1 EA  1600.00 1600.00 3400.00 3400.00 2400.00  2400.00**" SKIMMER
(3")

0178 6084000000-E 1660  144 ACR 1850.00 266400.00 1400.00 201600.00 2300.00  331200.00SEEDING AND MULCHING

0179 6087000000-E 1660  105 ACR 200.00 21000.00 200.00 21000.00 125.00  13125.00MOWING

0180 6090000000-E 1661  1,000 LB  2.00 2000.00 2.00 2000.00 6.10  6100.00SEED FOR REPAIR SEEDING

0181 6093000000-E 1661 4.75 TON 900.00 4275.00 900.00 4275.00 505.00  2398.75FERT FOR REPAIR SEEDING

0182 6096000000-E 1662  3,475 LB  2.00 6950.00 2.00 6950.00 5.10  17722.50SEED FOR SUPP SEEDING

0183 6108000000-E 1665 104.25 TON 700.00 72975.00 100.00 10425.00 505.00  52646.25FERTILIZER TOPDRESSING



US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

FSC II LLC DBA FRED SMITH
COMPANY

BMCO CONSTRUCTION, INC.

RALEIGH,  NC LUMBERTON,  NC

JUL 06, 2017 03:16 PM WAYNE 2:00 PM 13 /  21 005

50473.3.1 JUN 20 2017 C203959

TIP NO 1.975 MIR-5719, U-5796

FED AID NO STATE FUNDED

CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.

0184 6114500000-N 1667  20 MHR 95.00 1900.00 95.00 1900.00 55.00  1100.00SPECIALIZED HAND MOWING

0185 6117000000-N SP   100 EA  50.00 5000.00 50.00 5000.00 500.00  50000.00RESPONSE FOR EROS CONTROL

0186 6123000000-E 1670  6 ACR 900.00 5400.00 900.00 5400.00 3000.00  18000.00REFORESTATION

0187 6132000000-N SP   14 EA  500.00 7000.00 1000.00 14000.00 1200.00  16800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0188 8196000000-E 420 7.5 CY  2500.00 18750.00 3000.00 22500.00 2600.00  19500.00CLASS A CONCRETE (CULV)

0189 8245000000-E 425  638 LB  1.00 638.00 5.00 3190.00 1.00  638.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0190 8091000000-N 410 Lump Sum 22000.00 15000.00  22000.00FND EXCAV B** STA *******
(1, 27+41.30 -Y8-)

0191 8112730000-N 450  5 EA  4000.00 20000.00 2500.00 12500.00 4000.00  20000.00PDA TESTING

0192 8147000000-E 420  20,873 SF  38.00 793174.00 45.00 939285.00 38.00  793174.00REINF CONCRETE DECK SLAB

0193 8161000000-E 420  23,246 SF  0.50 11623.00 0.75 17434.50 0.50  11623.00GROOVING BRIDGE FLOORS

0194 8182000000-E 420 337.4 CY  720.00 242928.00 1200.00 404880.00 720.00  242928.00CLASS A CONCRETE (BRIDGE)

0195 8210000000-N 422 Lump Sum 46000.00 45000.00  46.00BRG APPR SLAB ***********
(27+41.30 -Y8-)

0196 8210000000-N 422 Lump Sum 43000.00 50000.00  43.00BRG APPR SLAB ***********
(39+11.12 -L- LT)

0197 8210000000-N 422 Lump Sum 43000.00 50000.00  43000.00BRG APPR SLAB ***********
(39+11.12 -L- RT)

0198 8217000000-E 425  42,495 LB  1.00 42495.00 1.50 63742.50 1.00  42495.00REINF STEEL (BRIDGE)

0199 8238000000-E 425  1,157 LB  4.00 4628.00 4.00 4628.00 4.00  4628.00SPIRAL COL REINF STL BRG

0200 8265000000-E 430 1,206.38 LF  235.00 283499.30 300.00 361914.00 235.00  283499.3054" PRESTR CONCRETE GIRDR

0201 8274000000-E 430 1,115.52 LF  245.00 273302.40 335.00 373699.20 245.00  273302.4063" MOD PRESTR CONC GIRDR

0202 8328200000-E SP   56 EA  900.00 50400.00 1000.00 56000.00 900.00  50400.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0203 8328200000-E SP   18 EA  1000.00 18000.00 1000.00 18000.00 1000.00  18000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0204 8364000000-E 450  5,350 LF  30.00 160500.00 25.00 133750.00 30.00  160500.00HP12X53 PILES

0205 8384000000-E 450  1,260 LF  40.00 50400.00 34.00 42840.00 40.00  50400.00HP14X73 PILES

0206 8393000000-N 450  74 EA  50.00 3700.00 50.00 3700.00 50.00  3700.00PILE REDRIVES

0207 8475000000-E 460 389.42 LF  120.00 46730.40 120.00 46730.40 120.00  46730.40TWO BAR METAL RAIL

0208 8503000000-E 460 450.34 LF  93.00 41881.62 95.00 42782.30 93.00  41881.62CONCRETE BARRIER RAIL

0209 8517000000-E 460 404.65 LF  125.00 50581.25 125.00 50581.25 125.00  50581.251'-**"X*****"CONC PARAPET
(1'-2" X 2'-6" )

0210 8531000000-E 462  2,315 SY  80.00 185200.00 100.00 231500.00 80.00  185200.004" SLOPE PROTECTION

0211 8657000000-N 430 Lump Sum 7500.00 20000.00  7500.00ELASTOMERIC BEARINGS

 

    TOTAL 23297687.67 TOTAL 23644747.15 TOTAL  23710251.64CONTRACT TOTAL
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    SUB-TOTAL 20837756.70 SUB-TOTAL 20635090.00 SUB-TOTAL  21338481.67ROADWAY ITEMS

    SUB-TOTAL 19388.00 SUB-TOTAL 25690.00 SUB-TOTAL  20138.00CULVERT ITEMS

    SUB-TOTAL 2440542.97 SUB-TOTAL 2983967.15 SUB-TOTAL  2351631.97STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1200000.00 1400000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 200000.00 200000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1470000.00 4330000.00  CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 11632.63 23265.26 100.00 200.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  34,700 CY  8.00 277600.00 9.50 329650.00  UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 25000.00 15000.00  BRG APP SUB REG TIER**
(27+41.30 -Y8-)

0007 0030000000-N SP  Lump Sum 25000.00 15000.00  BRG APP SUB REG TIER**
(39+11.12 -L- LT)

0008 0030000000-N SP  Lump Sum 25000.00 15000.00  BRG APP SUB REG TIER**
(39+11.12 -L- RT)

0009 0036000000-E 225  4,250 CY  5.00 21250.00 9.50 40375.00  UNDERCUT EXCAVATION

0010 0106000000-E 230  927,500 CY  4.63 4294325.00 8.75 8115625.00  BORROW EXCAVATION

0011 0127000000-N SP   28 EA  600.00 16800.00 1500.00 42000.00  EMBM'T SETTLEMENT GAUGE

0012 0134000000-E 240  11,120 CY  5.00 55600.00 9.00 100080.00  DRAINAGE DITCH EXCAVATION

0013 0156000000-E 250  8,330 SY  4.50 37485.00 4.00 33320.00  REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  26,900 SY  1.00 26900.00 2.50 67250.00  BREAKING OF EXT ASPH PVMT

0015 0192000000-N 260  30 HR  500.00 15000.00 175.00 5250.00  PROOF ROLLING

0016 0195000000-E 265  4,250 CY  58.00 246500.00 32.00 136000.00  SELECT GRANULAR MATERIAL

0017 0196000000-E 270  40,800 SY  1.00 40800.00 3.00 122400.00  GEOTEXTILE SOIL STABILIZATION

0018 0318000000-E 300  1,070 TON 30.00 32100.00 35.00 37450.00  FND CONDIT MATL MINOR STRS

0019 0320000000-E 300  3,330 SY  1.00 3330.00 2.00 6660.00  FND CONDIT GEOTEXTILE

0020 0342000000-E 310  28 LF  110.00 3080.00 60.00 1680.00  **" SIDE DRAIN PIPE
(30")

0021 0343000000-E 310  648 LF  52.00 33696.00 40.00 25920.00  15" SIDE DRAIN PIPE

0022 0344000000-E 310  1,380 LF  60.00 82800.00 45.00 62100.00  18" SIDE DRAIN PIPE

0023 0345000000-E 310  1,484 LF  85.00 126140.00 55.00 81620.00  24" SIDE DRAIN PIPE

0024 0354000000-E 310  292 LF  55.00 16060.00 55.00 16060.00  ***" RC PIPE CULV *****
(15", V)

0025 0354000000-E 310  384 LF  250.00 96000.00 225.00 86400.00  ***" RC PIPE CULV *****
(48", V)

0026 0366000000-E 310  248 LF  75.00 18600.00 40.00 9920.00  15" RC PIPE CULV III

0027 0372000000-E 310  236 LF  80.00 18880.00 45.00 10620.00  18" RC PIPE CULV III

0028 0378000000-E 310  880 LF  90.00 79200.00 55.00 48400.00  24" RC PIPE CULV III

0029 0384000000-E 310  300 LF  110.00 33000.00 75.00 22500.00  30" RC PIPE CULV III

0030 0396000000-E 310  28 LF  180.00 5040.00 130.00 3640.00  42" RC PIPE CULV III

0031 0408000000-E 310  108 LF  320.00 34560.00 250.00 27000.00  54" RC PIPE CULV III

0032 0448200000-E 310  932 LF  50.00 46600.00 45.00 41940.00  15" RCP CULV CLASS IV

0033 0448300000-E 310  828 LF  80.00 66240.00 50.00 41400.00  18" RCP CULV CLASS IV

0034 0448400000-E 310  556 LF  90.00 50040.00 75.00 41700.00  24" RCP CULV CLASS IV

0035 0448500000-E 310  84 LF  120.00 10080.00 100.00 8400.00  30" RCP CULV CLASS IV

0036 0448600000-E 310  368 LF  150.00 55200.00 125.00 46000.00  36" RCP CULV CLASS IV
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0037 0582000000-E 310  1,076 LF  60.00 64560.00 50.00 53800.00  15" CS PIPE CULV 0.064"

0038 0588000000-E 310  36 LF  75.00 2700.00 55.00 1980.00  18" CS PIPE CULV 0.064"

0039 0594000000-E 310  44 LF  85.00 3740.00 65.00 2860.00  24" CS PIPE CULV 0.064"

0040 0636000000-E 310  28 EA  300.00 8400.00 500.00 14000.00  **" CS ELBOW *****" THICK
(15", 0.064")

0041 0636000000-E 310  2 EA  310.00 620.00 500.00 1000.00  **" CS ELBOW *****" THICK
(18", 0.064")

0042 0636000000-E 310  2 EA  400.00 800.00 500.00 1000.00  **" CS ELBOW *****" THICK
(24", 0.064")

0043 0995000000-E 340  5,026 LF  20.00 100520.00 10.00 50260.00  PIPE REMOVAL

0044 0996000000-N 350  1 EA  5500.00 5500.00 1500.00 1500.00  PIPE CLEAN-OUT

0045 1000000000-E 462  530 SY  120.00 63600.00 65.00 34450.00  6" SLOPE PROTECTION

0046 1011000000-N 500 Lump Sum 500000.00 450000.00  FINE GRADING

0047 1099500000-E 505  10,000 CY  12.00 120000.00 12.00 120000.00  SHALLOW UNDERCUT

0048 1099700000-E 505  21,615 TON 25.00 540375.00 25.00 540375.00  CLASS IV SUBGRD STABILIZATION

0049 1111000000-E SP   750 TON 30.00 22500.00 20.00 15000.00  CLASS IV AGGREGATE STABILIZATION

0050 1220000000-E 545  1,000 TON 30.00 30000.00 45.00 45000.00  INCIDENTAL STONE BASE

0051 1297000000-E 607  42,530 SY  0.95 40403.50 3.50 148855.00  MILL ASP PVMT *****" DTH
(1-1/2")

0052 1330000000-E 607  1,000 SY  6.95 6950.00 15.00 15000.00  INCIDENTAL MILLING

0053 1489000000-E 610  15,440 TON 52.70 813688.00 52.70 813688.00  ASP CONC BASE CRS B25.0B

0054 1491000000-E 610  17,100 TON 53.55 915705.00 53.55 915705.00  ASP CONC BASE CRS B25.0C

0055 1503000000-E 610  12,770 TON 52.30 667871.00 52.30 667871.00  ASP CONC INTR CRS I19.0C

0056 1519000000-E 610  11,450 TON 53.80 616010.00 53.80 616010.00  ASP CONC SURF CRS S9.5B

0057 1523000000-E 610  15,830 TON 53.75 850862.50 53.75 850862.50  ASP CONC SURF CRS S9.5C

0058 1575000000-E 620  3,670 TON 320.00 1174400.00 320.00 1174400.00  ASP FOR PLANT MIX

0059 1693000000-E 654  180 TON 145.47 26184.60 175.00 31500.00  ASPH PLT MIX PVMT REPAIR

0060 1840000000-E 665  46,680 LF  0.14 6535.20 0.25 11670.00  MILLED RUMBLE STRIPS

0061 2000000000-N 806  24 EA  475.00 11400.00 200.00 4800.00  RIGHT OF WAY MARKERS

0062 2022000000-E 815  1,512 CY  25.00 37800.00 20.00 30240.00  SUBDRAIN EXCAVATION

0063 2026000000-E 815  4,500 SY  7.50 33750.00 3.50 15750.00  GEOTEXTILE FOR SUBSURF DRNS

0064 2036000000-E 815  756 CY  55.00 41580.00 65.00 49140.00  SUBDRAIN COARSE AGGREGATE

0065 2044000000-E 815  4,500 LF  13.00 58500.00 6.00 27000.00  6" PERF SUBDRN PIPE

0066 2070000000-N 815  9 EA  350.00 3150.00 300.00 2700.00  SUBDRN PIPE OUTLET

0067 2077000000-E 815  54 LF  30.00 1620.00 30.00 1620.00  6" OUTLET PIPE

0068 2209000000-E 838 6.8 CY  1500.00 10200.00 800.00 5440.00  ENDWALLS

0069 2220000000-E 838  5 CY  2900.00 14500.00 1000.00 5000.00  REINFORCED ENDWALLS

0070 2253000000-E 840  2 CY  250.00 500.00 1500.00 3000.00  PIPE COLLARS

0071 2264000000-E 840  1 CY  250.00 250.00 1500.00 1500.00  PIPE PLUGS

0072 2275000000-E SP  39.9 CY  300.00 11970.00 370.85 14796.92  FLOWABLE FILL

0073 2286000000-N 840  59 EA  3100.00 182900.00 1800.00 106200.00  MASNRY DRAINAGE STRUCT
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0074 2308000000-E 840  14 LF  750.00 10500.00 225.00 3150.00  MASNRY DRAINAGE STRUCT

0075 2364200000-N 840  13 EA  500.00 6500.00 550.00 7150.00  FRAME W/2GRTS 840.20 STD

0076 2365000000-N 840  33 EA  500.00 16500.00 525.00 17325.00  FRAME W/2GRTS 840.22 STD

0077 2367000000-N 840  12 EA  500.00 6000.00 550.00 6600.00  FRAME W/2GRTS 840.29 STD

0078 2396000000-N 840  1 EA  500.00 500.00 450.00 450.00  FRAME W/COVER STD 840.54

0079 2556000000-E 846  4,070 LF  24.15 98290.50 17.00 69190.00  SHOULDER BERM GUTTER

0080 2655000000-E 852  260 SY  81.00 21060.00 55.00 14300.00  5" MONO CONC ISLDS (KEY IN)

0081 2752000000-E SP   60 LF  280.00 16800.00 275.00 16500.00  GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0082 2815000000-N 858  1 EA  2500.00 2500.00 750.00 750.00  ADJ DROP INLETS

0083 2830000000-N 858  1 EA  2500.00 2500.00 750.00 750.00  ADJ MANHOLES

0084 2845000000-N 858  5 EA  1500.00 7500.00 500.00 2500.00  ADJ METER OR VALVE BOXES

0085 3000000000-N SP   2 EA  15750.00 31500.00 18650.00 37300.00  IMPACT ATTEN TYPE 350

0086 3030000000-E 862  4,700 LF  15.50 72850.00 17.00 79900.00  STL BM GUARDRAIL

0087 3045000000-E 862  600 LF  17.50 10500.00 21.00 12600.00  SBGR SHOP CURVED

0088 3150000000-N 862  20 EA  30.00 600.00 40.00 800.00  ADDIT GUARDRAIL POSTS

0089 3195000000-N 862  1 EA  500.00 500.00 600.00 600.00  GR ANCHOR TYPE AT-1

0090 3210000000-N 862  4 EA  595.00 2380.00 625.00 2500.00  GR ANCHOR TYPE CAT-1

0091 3215000000-N 862  4 EA  1400.00 5600.00 1750.00 7000.00  GR ANCHOR TYPE III

0092 3270000000-N SP   13 EA  1875.00 24375.00 2100.00 27300.00  GR ANCHOR TYPE 350

0093 3285000000-N SP   2 EA  1900.00 3800.00 2000.00 4000.00  GR ANCHOR TYPE M-350

0094 3317000000-N 862  8 EA  1575.00 12600.00 1750.00 14000.00  GR ANCHOR TYPE B-77

0095 3360000000-E 863  1,833 LF  1.25 2291.25 1.00 1833.00  REMOVE EXISTING GUARDRAIL

0096 3365000000-E 863  7,660 LF  1.50 11490.00 1.25 9575.00  REMOVE EXISTING GUIDERAIL

0097 3389400000-E 865  9,640 LF  6.50 62660.00 7.50 72300.00  DBL FACED CABLE GUIDERAIL

0098 3389500000-N 865  12 EA  30.00 360.00 100.00 1200.00  ADDITIONAL GUIDERAIL POSTS

0099 3389600000-N 865  16 EA  1850.00 29600.00 1650.00 26400.00  CBL GUIDERAIL ANCH UNIT

0100 3503000000-E 866  2,560 LF  4.00 10240.00 3.75 9600.00  WOVEN WIRE FENCE 47" FAB

0101 3509000000-E 866  180 EA  16.00 2880.00 18.00 3240.00  4" TIMBER POSTS 7'-6"LONG

0102 3515000000-E 866  20 EA  20.00 400.00 30.00 600.00  5" TIMBER POSTS 8'-0"LONG

0103 3557000000-E 866  100 LF  1.00 100.00 0.50 50.00  ADDITIONAL BARBED WIRE

0104 3628000000-E 876  203 TON 70.00 14210.00 45.00 9135.00  RIP RAP, CLASS I

0105 3649000000-E 876  88 TON 65.00 5720.00 45.00 3960.00  RIP RAP, CLASS B

0106 3656000000-E 876  2,353 SY  3.00 7059.00 3.00 7059.00  GEOTEXTILE FOR DRAINGE

0107 4048000000-E 902  6 CY  1000.00 6000.00 1000.00 6000.00  REINF CONC FOUNDTN

0108 4054000000-E 902  2 CY  10.00 20.00 10.00 20.00  PLN CONC FOUNDTN

0109 4060000000-E 903  6,502 LB  6.15 39987.30 6.15 39987.30  SUPPORT, BREAKAWAY STL BM

0110 4072000000-E 903  1,808 LF  7.00 12656.00 7.00 12656.00  SUPPORT, 3-LB STL U-CHAN

0111 4096000000-N 904  12 EA  100.00 1200.00 100.00 1200.00  SIGN ERECTION, TYPE D

0112 4102000000-N 904  44 EA  70.00 3080.00 70.00 3080.00  SIGN ERECTION, TYPE E
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0113 4108000000-N 904  19 EA  100.00 1900.00 100.00 1900.00  SIGN ERECTION, TYPE F

0114 4110000000-N 904  14 EA  550.00 7700.00 550.00 7700.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0115 4110000000-N 904  2 EA  843.85 1687.70 843.85 1687.70  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0116 4116100000-N 904  2 EA  125.50 251.00 125.50 251.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0117 4116100000-N 904  4 EA  100.00 400.00 100.00 400.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0118 4155000000-N 907  51 EA  2.00 102.00 2.00 102.00  DISPOSE SIGN SYST U-CHAN

0119 4192000000-N 907  8 EA  2.00 16.00 2.00 16.00  DISPOSE SUPPORT, U-CHAN

0120 4400000000-E 1110  2,155 SF  7.85 16916.75 7.85 16916.75  WORK ZONE SIGNS (STAT)

0121 4405000000-E 1110  2,118 SF  8.25 17473.50 8.25 17473.50  WORK ZONE SIGNS (PORT)

0122 4410000000-E 1110  567 SF  7.00 3969.00 7.00 3969.00  WORK ZONE SIGNS (BARR)

0123 4415000000-N 1115  8 EA  2000.00 16000.00 5000.00 40000.00  FLASHING ARROW BOARD

0124 4420000000-N 1120  8 EA  9800.00 78400.00 9800.00 78400.00  PORTABLE CHANGE MSG SIGN

0125 4430000000-N 1130  468 EA  40.00 18720.00 75.00 35100.00  DRUMS

0126 4435000000-N 1135  140 EA  20.00 2800.00 25.00 3500.00  CONES

0127 4445000000-E 1145  1,352 LF  15.00 20280.00 15.00 20280.00  BARRICADES (TYPE III)

0128 4450000000-N 1150  7,200 HR  40.00 288000.00 15.00 108000.00  FLAGGER

0129 4465000000-N 1160  10 EA  4700.00 47000.00 4700.00 47000.00  TEMPORARY CRASH CUSHIONS

0130 4470000000-N 1160  4 EA  1800.00 7200.00 1800.00 7200.00  RESET CRASH CUSHION

0131 4480000000-N 1165  7 EA  18900.00 132300.00 10000.00 70000.00  TMA

0132 4485000000-E 1170  8,990 LF  17.25 155077.50 20.00 179800.00  PORT CONC BARRIER

0133 4500000000-E 1170  2,330 LF  4.00 9320.00 3.50 8155.00  RESET PORT CONC BARRIER

0134 4510000000-N SP   1,800 HR  40.00 72000.00 45.00 81000.00  LAW ENFORCEMENT

0135 4516000000-N 1180  140 EA  27.00 3780.00 65.00 9100.00  SKINNY DRUM

0136 4650000000-N 1251  486 EA  10.00 4860.00 10.00 4860.00  TEMP RAISED PVMT MRKS

0137 4685000000-E 1205  8,938 LF  0.90 8044.20 0.90 8044.20  THERMO PVT MKG LINES 4"90

0138 4686000000-E 1205  11,418 LF  0.95 10847.10 0.95 10847.10  THERMO PVT MKG LINES 4"120

0139 4688000000-E 1205  57,544 LF  1.10 63298.40 1.10 63298.40  THERMO PVT MKG LINES,6"90 MILS

0140 4690000000-E 1205  6,507 LF  1.15 7483.05 1.15 7483.05  THERMO PVT MKG LINES 6"120 MILS

0141 4695000000-E 1205  547 LF  3.00 1641.00 3.00 1641.00  THERMO PVT MKG LINES 8"90 MILS

0142 4700000000-E 1205  5,923 LF  4.00 23692.00 4.00 23692.00  12"WIDE THERMO 90 MILS

0143 4710000000-E 1205  320 LF  12.00 3840.00 12.00 3840.00  24"WIDE THERMO 120 MILS

0144 4725000000-E 1205  63 EA  200.00 12600.00 200.00 12600.00  THERMO PVT SYMBOL 90MILS

0145 4770000000-E 1205  1,120 LF  2.00 2240.00 2.00 2240.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0146 4770000000-E 1205  2,860 LF  2.00 5720.00 2.00 5720.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0147 4775000000-E 1205  900 LF  3.00 2700.00 3.00 2700.00  6" COLD APPL PLSTIC LINES TYPE **
(II)
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0148 4805000000-N 1205  2 EA  300.00 600.00 300.00 600.00  COLD APPL PLASTIC SYM TYPE **
(II)

0149 4810000000-E 1205  275,626 LF  0.15 41343.90 0.15 41343.90  PAINT PVMT MARKINGS 4"

0150 4820000000-E 1205  6,288 LF  1.00 6288.00 1.00 6288.00  PAINT PVMT MARKINGS 8"

0151 4835000000-E 1205  1,796 LF  3.00 5388.00 3.00 5388.00  PAINT PVT MKG LINES 24"

0152 4845000000-N 1205  120 EA  35.00 4200.00 35.00 4200.00  PAINT PVT MKG SYMBOL

0153 4850000000-E 1205  30,904 LF  0.50 15452.00 0.50 15452.00  LINE REMOVAL 4" WIDE

0154 4860000000-E 1205  162 LF  1.00 162.00 1.00 162.00  LINE REMOVAL 8" WIDE

0155 4870000000-E 1205  85 LF  3.00 255.00 3.00 255.00  LINE REMOVAL 24" WIDE

0156 4900000000-N 1251  781 EA  10.00 7810.00 10.00 7810.00  PERM RAISED PVMT MARKERS

0157 6000000000-E 1605  27,795 LF  1.90 52810.50 2.10 58369.50  TEMPORARY SILT FENCE

0158 6006000000-E 1610  2,080 TON 60.00 124800.00 30.00 62400.00  EROS CONTRL STONE CL A

0159 6009000000-E 1610  12,875 TON 70.00 901250.00 30.00 386250.00  EROS CONTRL STONE CL B

0160 6012000000-E 1610  8,135 TON 43.82 356475.70 30.00 244050.00  SEDIMENT CONTROL STONE

0161 6015000000-E 1615 98.5 ACR 1200.00 118200.00 1200.00 118200.00  TEMPORARY MULCHING

0162 6018000000-E 1620  5,700 LB  1.00 5700.00 1.00 5700.00  SEED FOR TEMP SEEDING

0163 6021000000-E 1620  30 TON 400.00 12000.00 400.00 12000.00  FERT FOR TEMP SEEDING

0164 6024000000-E 1622  6,866 LF  19.78 135809.48 10.00 68660.00  TEMPORARY SLOPE DRAINS

0165 6029000000-E SP   200 LF  3.00 600.00 3.00 600.00  SAFETY FENCE

0166 6030000000-E 1630  40,300 CY  6.00 241800.00 1.00 40300.00  SILT EXCAVATION

0167 6036000000-E 1631  34,855 SY  1.40 48797.00 1.40 48797.00  MATTING FOR EROS CONTROL

0168 6037000000-E SP   175 SY  8.00 1400.00 8.00 1400.00  COIR FIBER MAT

0169 6042000000-E 1632  3,655 LF  3.50 12792.50 3.50 12792.50  1/4" HARDWARE CLOTH

0170 6043000000-E SP   465 SY  4.00 1860.00 20.00 9300.00  LOW PERMEABILITY GEOTEXTILE

0171 6071010000-E SP   3,870 LF  6.00 23220.00 6.00 23220.00  WATTLE

0172 6071020000-E SP   1,810 LB  4.00 7240.00 4.00 7240.00  POLYACRYLAMIDE (PAM)

0173 6071030000-E 1640  13,480 LF  4.25 57290.00 4.25 57290.00  COIR FIBER BAFFLE

0174 6071050000-E SP   9 EA  1800.00 16200.00 1000.00 9000.00  **" SKIMMER
(1-1/2")

0175 6071050000-E SP   4 EA  2000.00 8000.00 1250.00 5000.00  **" SKIMMER
(2")

0176 6071050000-E SP   3 EA  2200.00 6600.00 1500.00 4500.00  **" SKIMMER
(2-1/2")

0177 6071050000-E SP   1 EA  2600.00 2600.00 2000.00 2000.00  **" SKIMMER
(3")

0178 6084000000-E 1660  144 ACR 1850.00 266400.00 1850.00 266400.00  SEEDING AND MULCHING

0179 6087000000-E 1660  105 ACR 200.00 21000.00 200.00 21000.00  MOWING

0180 6090000000-E 1661  1,000 LB  2.00 2000.00 2.00 2000.00  SEED FOR REPAIR SEEDING

0181 6093000000-E 1661 4.75 TON 900.00 4275.00 900.00 4275.00  FERT FOR REPAIR SEEDING

0182 6096000000-E 1662  3,475 LB  2.00 6950.00 2.00 6950.00  SEED FOR SUPP SEEDING

0183 6108000000-E 1665 104.25 TON 700.00 72975.00 700.00 72975.00  FERTILIZER TOPDRESSING
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0184 6114500000-N 1667  20 MHR 95.00 1900.00 95.00 1900.00  SPECIALIZED HAND MOWING

0185 6117000000-N SP   100 EA  50.00 5000.00 50.00 5000.00  RESPONSE FOR EROS CONTROL

0186 6123000000-E 1670  6 ACR 900.00 5400.00 900.00 5400.00  REFORESTATION

0187 6132000000-N SP   14 EA  300.00 4200.00 750.00 10500.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0188 8196000000-E 420 7.5 CY  2000.00 15000.00 2500.00 18750.00  CLASS A CONCRETE (CULV)

0189 8245000000-E 425  638 LB  2.00 1276.00 2.50 1595.00  REINF STEEL (CULVERT)

STRUCTURE ITEMS

0190 8091000000-N 410 Lump Sum 7000.00 5000.00  FND EXCAV B** STA *******
(1, 27+41.30 -Y8-)

0191 8112730000-N 450  5 EA  2600.00 13000.00 1500.00 7500.00  PDA TESTING

0192 8147000000-E 420  20,873 SF  55.00 1148015.00 32.00 667936.00  REINF CONCRETE DECK SLAB

0193 8161000000-E 420  23,246 SF  0.65 15109.90 0.75 17434.50  GROOVING BRIDGE FLOORS

0194 8182000000-E 420 337.4 CY  1200.00 404880.00 800.00 269920.00  CLASS A CONCRETE (BRIDGE)

0195 8210000000-N 422 Lump Sum 55000.00 50000.00  BRG APPR SLAB ***********
(27+41.30 -Y8-)

0196 8210000000-N 422 Lump Sum 55000.00 60000.00  BRG APPR SLAB ***********
(39+11.12 -L- LT)

0197 8210000000-N 422 Lump Sum 55000.00 60000.00  BRG APPR SLAB ***********
(39+11.12 -L- RT)

0198 8217000000-E 425  42,495 LB  1.00 42495.00 1.25 53118.75  REINF STEEL (BRIDGE)

0199 8238000000-E 425  1,157 LB  2.00 2314.00 2.50 2892.50  SPIRAL COL REINF STL BRG

0200 8265000000-E 430 1,206.38 LF  500.00 603190.00 300.00 361914.00  54" PRESTR CONCRETE GIRDR

0201 8274000000-E 430 1,115.52 LF  500.00 557760.00 300.00 334656.00  63" MOD PRESTR CONC GIRDR

0202 8328200000-E SP   56 EA  338.00 18928.00 300.00 16800.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0203 8328200000-E SP   18 EA  338.00 6084.00 300.00 5400.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0204 8364000000-E 450  5,350 LF  50.00 267500.00 35.00 187250.00  HP12X53 PILES

0205 8384000000-E 450  1,260 LF  60.00 75600.00 45.00 56700.00  HP14X73 PILES

0206 8393000000-N 450  74 EA  500.00 37000.00 100.00 7400.00  PILE REDRIVES

0207 8475000000-E 460 389.42 LF  150.00 58413.00 111.00 43225.62  TWO BAR METAL RAIL

0208 8503000000-E 460 450.34 LF  120.00 54040.80 85.00 38278.90  CONCRETE BARRIER RAIL

0209 8517000000-E 460 404.65 LF  133.00 53818.45 80.00 32372.00  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6" )

0210 8531000000-E 462  2,315 SY  120.00 277800.00 65.00 150475.00  4" SLOPE PROTECTION

0211 8657000000-N 430 Lump Sum 50000.00 20000.00  ELASTOMERIC BEARINGS

 

    TOTAL 23894052.54 TOTAL 27971596.59  CONTRACT TOTAL



US-117 AT SR-1135 (COUNTRY CLUB ROAD) AND SR-1120 (O'BERRY ROAD).

   

JUL 06, 2017 03:16 PM WAYNE 2:00 PM 21 /  21 005

50473.3.1 JUN 20 2017 C203959

TIP NO 1.975 MIR-5719, U-5796

FED AID NO STATE FUNDED

CONSTRUCT INTERCHANGES - GRADING, DRAINAGE, PAVING & STRS.

 

    SUB-TOTAL 20019828.39 SUB-TOTAL 25502978.32  ROADWAY ITEMS

    SUB-TOTAL 16276.00 SUB-TOTAL 20345.00  CULVERT ITEMS

    SUB-TOTAL 3857948.15 SUB-TOTAL 2448273.27  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  21573864.42   S T WOOTEN CORPORATION

     2  21820517.37   C. M. LINDSAY & SONS, INC.

     3  22837353.75   BRANCH CIVIL INC

     4  23297687.67   BARNHILL CONTRACTING COMPANY

     5  23644747.15   FSC II LLC DBA FRED SMITH COMPANY

     6  23710251.64   BMCO CONSTRUCTION, INC.

     7  23894052.54   THALLE CONSTRUCTION CO., INC.

     8  27971596.59   TRIANGLE GRADING & PAVING INC



NC-50 FROM WAKE COUNTY LINE TO US-301 AND 9 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC  

JUL 06, 2017 03:16 PM JOHNSTON 2:00 PM 1 /  2 006

2018CPT.04.05.10511,  2018CPT.04.05.20511 JUN 20 2017 C204042

TIP NO 35.960 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 128000.00 190000.00  MOBILIZATION

0002 1297000000-E 607  213,640 SY  1.14 243549.60 1.40 299096.00  MILL ASP PVMT *****" DTH
(2")

0003 1330000000-E 607  2,822 SY  7.63 21531.86 9.70 27373.40  INCIDENTAL MILLING

0004 1519000000-E 610  25,719 TON 37.50 964462.50 34.00 874446.00  ASP CONC SURF CRS S9.5B

0005 1525000000-E 610  24,319 TON 40.00 972760.00 33.00 802527.00  ASP CONC SURF CRS SF9.5A

0006 1575000000-E 620  3,173 TON 250.00 793250.00 370.00 1174010.00  ASP FOR PLANT MIX

0007 2600000000-N SP   15 EA  600.00 9000.00 600.00 9000.00  RETROFIT EXT CURB RAMP

0008 2605000000-N 848  15 EA  1755.00 26325.00 1755.00 26325.00  CONCRETE CURB RAMP

0009 2830000000-N 858  4 EA  500.00 2000.00 500.00 2000.00  ADJ MANHOLES

0010 2845000000-N 858  2 EA  500.00 1000.00 500.00 1000.00  ADJ METER OR VALVE BOXES

0011 4413000000-E SP   4,292 SF  8.40 36052.80 9.01 38670.92  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 17000.00 127000.00  TEMP TRAFFIC CONTROL (SP)

0013 4685000000-E 1205  154,298 LF  0.39 60176.22 0.39 60176.22  THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  157,065 LF  0.52 81673.80 0.52 81673.80  THERMO PVT MKG LINES 4"120

0015 4697000000-E 1205  80 LF  3.00 240.00 3.00 240.00  THERMO PVT MKG LINE 8"120 MILS

0016 4700000000-E 1205  3,000 LF  3.00 9000.00 3.00 9000.00  12"WIDE THERMO 90 MILS

0017 4710000000-E 1205  660 LF  10.00 6600.00 10.00 6600.00  24"WIDE THERMO 120 MILS

0018 4721000000-E 1205  24 EA  85.00 2040.00 85.00 2040.00  THERMO PVT MKG CHARACTER 120

0019 4725000000-E 1205  89 EA  95.00 8455.00 95.00 8455.00  THERMO PVT SYMBOL 90MILS

0020 4770000000-E 1205  990 LF  1.50 1485.00 1.50 1485.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0021 4810000000-E 1205  1,024,966 LF  0.08 81997.28 0.08 81997.28  PAINT PVMT MARKINGS 4"

0022 4820000000-E 1205  80 LF  1.00 80.00 1.00 80.00  PAINT PVMT MARKINGS 8"

0023 4825000000-E 1205  3,360 LF  1.00 3360.00 1.00 3360.00  PAINT PVMT MARKINGS 12"

0024 4835000000-E 1205  400 LF  3.00 1200.00 3.00 1200.00  PAINT PVT MKG LINES 24"

0025 4840000000-N 1205  36 EA  25.00 900.00 25.00 900.00  PAINT PVT MKG CHARACTER

0026 4845000000-N 1205  109 EA  25.00 2725.00 25.00 2725.00  PAINT PVT MKG SYMBOL

0027 4850000000-E 1205  990 LF  0.50 495.00 0.50 495.00  LINE REMOVAL 4" WIDE

0028 4900000000-N 1251  2,032 EA  3.50 7112.00 3.50 7112.00  PERM RAISED PVMT MARKERS

0029 4940000000-N 1267  24 EA  215.00 5160.00 215.00 5160.00  FLEX DELINATR (YELLOW)

0030 7444000000-E 1725  700 LF  6.88 4816.00 6.88 4816.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 3492447.06 TOTAL 3848963.62  CONTRACT TOTAL

 

    SUB-TOTAL 3492447.06 SUB-TOTAL 3848963.62  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3492447.06   S T WOOTEN CORPORATION



NC-50 FROM WAKE COUNTY LINE TO US-301 AND 9 SECTIONS OF SECONDARY ROADS.

   

JUL 06, 2017 03:16 PM JOHNSTON 2:00 PM 2 /  2 006

2018CPT.04.05.10511,  2018CPT.04.05.20511 JUN 20 2017 C204042

TIP NO 35.960 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

     2  3848963.62   FSC II LLC DBA FRED SMITH COMPANY



1 SECTION EACH OF US-13/US-70/US-117, US-13/US-117, AND NC-55 AND 27 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 06, 2017 03:16 PM WAYNE 2:00 PM 1 /  2 007

2018CPT.04.06.10961,  2018CPT.04.06.20961 JUN 20 2017 C204033

TIP NO 30.930 MI

FED AID NO STATE FUNDED

MILLING, WIDENING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 60000.00  MOBILIZATION

0002 1220000000-E 545  100 TON 88.00 8800.00 69.45 6945.00  INCIDENTAL STONE BASE

0003 1297000000-E 607  234,530 SY  1.35 316615.50 1.75 410427.50  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  524 SY  12.65 6628.60 16.55 8672.20  MILL ASP PVMT *****" DTH
(1-1/4")

0005 1330000000-E 607  500 SY  12.70 6350.00 22.60 11300.00  INCIDENTAL MILLING

0006 1489000000-E 610  3,824 TON 58.95 225424.80 52.00 198848.00  ASP CONC BASE CRS B25.0B

0007 1519000000-E 610  4,791 TON 54.60 261588.60 52.00 249132.00  ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  14,987 TON 57.20 857256.40 52.00 779324.00  ASP CONC SURF CRS S9.5C

0009 1525000000-E 610  15,867 TON 49.40 783829.80 46.00 729882.00  ASP CONC SURF CRS SF9.5A

0010 1526000000-E SP   142 TON 67.00 9514.00 99.00 14058.00  ASP CONC SURF CRS S4.75A

0011 1575000000-E 620  2,416 TON 295.00 712720.00 425.00 1026800.00  ASP FOR PLANT MIX

0012 2830000000-N 858  1 EA  1500.00 1500.00 216.00 216.00  ADJ MANHOLES

0013 2845000000-N 858  1 EA  1500.00 1500.00 68.00 68.00  ADJ METER OR VALVE BOXES

0014 4400000000-E 1110  2,644 SF  6.75 17847.00 7.40 19565.60  WORK ZONE SIGNS (STAT)

0015 4405000000-E 1110  864 SF  8.89 7680.96 4.90 4233.60  WORK ZONE SIGNS (PORT)

0016 4413000000-E SP   4,659 SF  6.35 29584.65 6.96 32426.64  WORK ZONE ADV/GEN WARN SIGN

0017 4415000000-N 1115  2 EA  710.00 1420.00 1067.55 2135.10  FLASHING ARROW BOARD

0018 4420000000-N 1120  2 EA  2200.00 4400.00 4900.00 9800.00  PORTABLE CHANGE MSG SIGN

0019 4430000000-N 1130  580 EA  1.00 580.00 21.40 12412.00  DRUMS

0020 4435000000-N 1135  580 EA  1.00 580.00 8.70 5046.00  CONES

0021 4457000000-N SP  Lump Sum 81958.00 82000.00  TEMP TRAFFIC CONTROL (SP)

0022 4480000000-N 1165  2 EA  1400.00 2800.00 3300.00 6600.00  TMA

0023 4510000000-N SP   80 HR  50.00 4000.00 21.00 1680.00  LAW ENFORCEMENT

0024 4685000000-E 1205  78,830 LF  0.55 43356.50 0.55 43356.50  THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  25,020 LF  0.65 16263.00 0.65 16263.00  THERMO PVT MKG LINES 4"120

0026 4688000000-E 1205  104,016 LF  0.85 88413.60 0.85 88413.60  THERMO PVT MKG LINES,6"90 MILS

0027 4690000000-E 1205  16,976 LF  0.95 16127.20 0.95 16127.20  THERMO PVT MKG LINES 6"120 MILS

0028 4695000000-E 1205  1,183 LF  2.00 2366.00 2.00 2366.00  THERMO PVT MKG LINES 8"90 MILS

0029 4697000000-E 1205  450 LF  2.00 900.00 2.00 900.00  THERMO PVT MKG LINE 8"120 MILS

0030 4700000000-E 1205  4,826 LF  2.00 9652.00 2.00 9652.00  12"WIDE THERMO 90 MILS

0031 4702000000-E 1205  1,554 LF  2.00 3108.00 2.00 3108.00  12"WIDE THERMO 120 MILS

0032 4705000000-E 1205  250 LF  9.00 2250.00 9.00 2250.00  THERMO LINES 16" 120MILS

0033 4710000000-E 1205  1,401 LF  10.00 14010.00 10.00 14010.00  24"WIDE THERMO 120 MILS

0034 4721000000-E 1205  58 EA  100.00 5800.00 100.00 5800.00  THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  210 EA  110.00 23100.00 110.00 23100.00  THERMO PVT SYMBOL 90MILS

0036 4775000000-E 1205  1,047 LF  2.50 2617.50 2.50 2617.50  6" COLD APPL PLSTIC LINES TYPE **
(II)

0037 4810000000-E 1205  619,916 LF  0.10 61991.60 0.10 61991.60  PAINT PVMT MARKINGS 4"

0038 4815000000-E 1205  147,128 LF  0.16 23540.48 0.16 23540.48  PAINT PVMT MARKINGS 6"



1 SECTION EACH OF US-13/US-70/US-117, US-13/US-117, AND NC-55 AND 27 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 06, 2017 03:16 PM WAYNE 2:00 PM 2 /  2 007

2018CPT.04.06.10961,  2018CPT.04.06.20961 JUN 20 2017 C204033

TIP NO 30.930 MI

FED AID NO STATE FUNDED

MILLING, WIDENING & RESURFACING.

0039 4820000000-E 1205  1,627 LF  0.60 976.20 0.60 976.20  PAINT PVMT MARKINGS 8"

0040 4825000000-E 1205  6,380 LF  0.65 4147.00 0.65 4147.00  PAINT PVMT MARKINGS 12"

0041 4830000000-E 1205  250 LF  2.00 500.00 2.00 500.00  PAINT PVT MKGS LINES 16"

0042 4835000000-E 1205  1,401 LF  3.00 4203.00 3.00 4203.00  PAINT PVT MKG LINES 24"

0043 4840000000-N 1205  58 EA  25.00 1450.00 25.00 1450.00  PAINT PVT MKG CHARACTER

0044 4845000000-N 1205  210 EA  25.00 5250.00 25.00 5250.00  PAINT PVT MKG SYMBOL

0045 4855000000-E 1205  1,047 LF  0.75 785.25 0.75 785.25  LINE REMOVAL 6" WIDE

0046 4875000000-N 1205  2 EA  50.00 100.00 50.00 100.00  REMOVAL OF SYMBL & CHARAC

0047 4900000000-N 1251  481 EA  6.00 2886.00 6.00 2886.00  PERM RAISED PVMT MARKERS

0048 4905000000-N 1253  1,280 EA  27.00 34560.00 27.00 34560.00  SNOWPLB PVMT MRKER

0049 5255000000-N 1413 Lump Sum 24600.00 44087.00  PORTABLE LIGHTING

0050 7444000000-E 1725  12,950 LF  5.74 74333.00 5.74 74333.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 4009864.64 TOTAL 4158344.97  CONTRACT TOTAL

 

    SUB-TOTAL 4009864.64 SUB-TOTAL 4158344.97  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4009864.64   S T WOOTEN CORPORATION

     2  4158344.97   BARNHILL CONTRACTING COMPANY



US-70 BYPASS FROM SR-2566 TO WAKE COUNTY LINE WITH RAMPS AND LOOPS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION THE LANE CONSTRUCTION
CORPORATION

WILSON,  NC CHESHIRE,  CT

JUL 06, 2017 03:16 PM JOHNSTON 2:00 PM 1 /  2 008

2018CPT.04.07.10511 JUN 20 2017 C204032

TIP NO 9.600 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 174000.00 222000.00  200000.00MOBILIZATION

0002 1297000000-E 607  339,870 SY  1.35 458824.50 1.06 360262.20 2.10  713727.00MILL ASP PVMT *****" DTH
(2")

0003 1308000000-E 607  1,000 SY  6.95 6950.00 14.36 14360.00 8.15  8150.00MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0004 1508000000-E 610  912 TON 46.00 41952.00 43.00 39216.00 49.50  45144.00ASP CONC INTR CRS I19.0D

0005 1523000000-E 610  6,527 TON 31.35 204621.45 42.00 274134.00 41.50  270870.50ASP CONC SURF CRS S9.5C

0006 1524200000-E 610  32,050 TON 31.30 1003165.00 40.00 1282000.00 41.00  1314050.00ASP CONC SURF CRS S9.5D

0007 1575000000-E 620  426 TON 370.00 157620.00 250.00 106500.00 420.00  178920.00ASP FOR PLANT MIX

0008 1577000000-E 620  1,827 TON 560.00 1023120.00 450.00 822150.00 585.00  1068795.00POLYM MOD ASP BNDR FOR PLT MIX

0009 4400000000-E 1110  2,240 SF  7.24 16217.60 6.45 14448.00 6.45  14448.00WORK ZONE SIGNS (STAT)

0010 4405000000-E 1110  96 SF  9.53 914.88 8.89 853.44 8.90  854.40WORK ZONE SIGNS (PORT)

0011 4410000000-E 1110  32 SF  6.81 217.92 11.65 372.80 11.65  372.80WORK ZONE SIGNS (BARR)

0012 4415000000-N 1115  4 EA  1.00 4.00 750.00 3000.00 1500.00  6000.00FLASHING ARROW BOARD

0013 4420000000-N 1120  4 EA  1.00 4.00 2500.00 10000.00 5000.00  20000.00PORTABLE CHANGE MSG SIGN

0014 4430000000-N 1130  1,266 EA  0.01 12.66 1.00 1266.00 10.00  12660.00DRUMS

0015 4435000000-N 1135  1,266 EA  0.01 12.66 1.00 1266.00 10.00  12660.00CONES

0016 4445000000-E 1145  32 LF  0.01 0.32 25.00 800.00 25.00  800.00BARRICADES (TYPE III)

0017 4480000000-N 1165  2 EA  1.00 2.00 1400.00 2800.00 3700.00  7400.00TMA

0018 4510000000-N SP   500 HR  45.00 22500.00 50.00 25000.00 45.00  22500.00LAW ENFORCEMENT

0019 4516000000-N 1180  1,266 EA  0.01 12.66 1.00 1266.00 10.00  12660.00SKINNY DRUM

0020 4688000000-E 1205  264,086 LF  0.79 208627.94 0.79 208627.94 0.80  211268.80THERMO PVT MKG LINES,6"90 MILS

0021 4690000000-E 1205  31,439 LF  0.88 27666.32 0.88 27666.32 0.90  28295.10THERMO PVT MKG LINES 6"120 MILS

0022 4695000000-E 1205  755 LF  2.00 1510.00 2.00 1510.00 2.00  1510.00THERMO PVT MKG LINES 8"90 MILS

0023 4700000000-E 1205  9,804 LF  2.00 19608.00 2.00 19608.00 2.00  19608.0012"WIDE THERMO 90 MILS

0024 4702000000-E 1205  1,900 LF  2.00 3800.00 2.00 3800.00 2.00  3800.0012"WIDE THERMO 120 MILS

0025 4710000000-E 1205  147 LF  10.00 1470.00 10.00 1470.00 10.00  1470.0024"WIDE THERMO 120 MILS

0026 4721000000-E 1205  16 EA  100.00 1600.00 100.00 1600.00 100.00  1600.00THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  60 EA  225.00 13500.00 225.00 13500.00 225.00  13500.00THERMO PVT SYMBOL 90MILS

0028 4775000000-E 1205  3,700 LF  2.75 10175.00 2.75 10175.00 2.75  10175.006" COLD APPL PLSTIC LINES TYPE **
(II)

0029 4815000000-E 1205  295,525 LF  0.09 26597.25 0.09 26597.25 0.09  26597.25PAINT PVMT MARKINGS 6"

0030 4820000000-E 1205  755 LF  0.25 188.75 0.25 188.75 0.25  188.75PAINT PVMT MARKINGS 8"

0031 4825000000-E 1205  19,608 LF  0.50 9804.00 0.50 9804.00 0.50  9804.00PAINT PVMT MARKINGS 12"

0032 4835000000-E 1205  147 LF  3.00 441.00 3.00 441.00 3.00  441.00PAINT PVT MKG LINES 24"

0033 4840000000-N 1205  16 EA  15.00 240.00 15.00 240.00 15.00  240.00PAINT PVT MKG CHARACTER

0034 4845000000-N 1205  66 EA  15.00 990.00 15.00 990.00 15.00  990.00PAINT PVT MKG SYMBOL

0035 4855000000-E 1205  3,700 LF  0.65 2405.00 0.65 2405.00 0.65  2405.00LINE REMOVAL 6" WIDE

0036 4900000000-N 1251  60 EA  10.00 600.00 10.00 600.00 10.00  600.00PERM RAISED PVMT MARKERS

0037 4905000000-N 1253  1,823 EA  26.00 47398.00 26.00 47398.00 26.00  47398.00SNOWPLB PVMT MRKER

0038 7444000000-E 1725  1,504 LF  6.88 10347.52 6.88 10347.52 7.00  10528.00INDUCTIVE LOOP SAWCUT



US-70 BYPASS FROM SR-2566 TO WAKE COUNTY LINE WITH RAMPS AND LOOPS.

   

JUL 06, 2017 03:16 PM JOHNSTON 2:00 PM 2 /  2 008

2018CPT.04.07.10511 JUN 20 2017 C204032

TIP NO 9.600 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

 

    TOTAL 3497120.43 TOTAL 3568663.22 TOTAL  4300430.60CONTRACT TOTAL

 

    SUB-TOTAL 3497120.43 SUB-TOTAL 3568663.22 SUB-TOTAL  4300430.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3497120.43   FSC II LLC DBA FRED SMITH COMPANY

     2  3568663.22   S T WOOTEN CORPORATION

     3  4300430.60   THE LANE CONSTRUCTION CORPORATION



BRIDGE #18 OVER CSX TRANSPORTATION TRACKS ON NC-211.

BMCO CONSTRUCTION, INC.

LUMBERTON,  NC

C. M. LINDSAY & SONS, INC. THALLE CONSTRUCTION CO., INC.

LUMBERTON,  NC HILLSBOROUGH,  NC

JUL 06, 2017 03:16 PM ROBESON 2:00 PM 1 /  4 009

33798.3.1 JUN 20 2017 C203937

TIP NO 0.549 MIB-4616

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 230448.38 235000.00  295000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 35000.00 60000.00  60000.00CONSTRUCTION SURVEYING

0003 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 8000.00  8000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  400 CY  12.00 4800.00 6.50 2600.00 11.00  4400.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 267000.00 645000.00  347000.00GRADING

0006 0106000000-E 230  150,000 CY  6.20 930000.00 5.95 892500.00 10.50  1575000.00BORROW EXCAVATION

0007 0134000000-E 240  23 CY  44.00 1012.00 10.00 230.00 4.00  92.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  400 CY  7.50 3000.00 5.95 2380.00 56.00  22400.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  2.50 1250.00 39.50 19750.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  160 TON 45.00 7200.00 37.00 5920.00 31.00  4960.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  490 SY  4.50 2205.00 3.00 1470.00 1.00  490.00FND CONDIT GEOTEXTILE

0012 0343000000-E 310  364 LF  46.16 16802.24 32.00 11648.00 60.00  21840.0015" SIDE DRAIN PIPE

0013 0344000000-E 310  44 LF  49.10 2160.40 38.00 1672.00 65.00  2860.0018" SIDE DRAIN PIPE

0014 0354000000-E 310  128 LF  56.07 7176.96 42.00 5376.00 50.00  6400.00***" RC PIPE CULV *****
(15", V)

0015 0354000000-E 310  212 LF  60.00 12720.00 45.00 9540.00 70.00  14840.00***" RC PIPE CULV *****
(18", V)

0016 0354000000-E 310  84 LF  176.00 14784.00 165.00 13860.00 200.00  16800.00***" RC PIPE CULV *****
(48", IV)

0017 0372000000-E 310  48 LF  49.10 2356.80 38.00 1824.00 70.00  3360.0018" RC PIPE CULV III

0018 0448300000-E 310  72 LF  53.00 3816.00 40.00 2880.00 50.00  3600.0018" RCP CULV CLASS IV

0019 0582000000-E 310  268 LF  45.00 12060.00 39.00 10452.00 55.00  14740.0015" CS PIPE CULV 0.064"

0020 0594000000-E 310  32 LF  60.00 1920.00 42.00 1344.00 80.00  2560.0024" CS PIPE CULV 0.064"

0021 0636000000-E 310  8 EA  400.00 3200.00 309.00 2472.00 350.00  2800.00**" CS ELBOW *****" THICK
(15", 0.064")

0022 0986000000-E SP   102 LF  300.00 30600.00 199.00 20298.00 320.45  32685.90GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE IN SOIL (CONTRACTOR DESIGN)

0023 0986000000-E SP   102 LF  500.00 51000.00 599.00 61098.00 0.01  1.02GENERIC PIPE ITEM (LF)
24" WELDED STEEL PIPE NOT IN SOIL (CONTRACTOR
DESIGN)

0024 0995000000-E 340  342 LF  12.00 4104.00 12.00 4104.00 15.00  5130.00PIPE REMOVAL

0025 0996000000-N 350  3 EA  2000.00 6000.00 1500.00 4500.00 4000.00  12000.00PIPE CLEAN-OUT

0026 1121000000-E 520  1,300 TON 35.00 45500.00 25.00 32500.00 35.00  45500.00AGGREGATE BASE COURSE

0027 1220000000-E 545  173 TON 45.00 7785.00 26.50 4584.50 30.00  5190.00INCIDENTAL STONE BASE

0028 1275000000-E 600  145 GAL 22.47 3258.15 22.25 3226.25 10.65  1544.25PRIME COAT

0029 1308000000-E 607  1,470 SY  8.50 12495.00 3.25 4777.50 2.00  2940.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0030 1330000000-E 607  850 SY  12.00 10200.00 7.95 6757.50 8.00  6800.00INCIDENTAL MILLING

0031 1489000000-E 610  4,400 TON 60.60 266640.00 60.00 264000.00 63.10  277640.00ASP CONC BASE CRS B25.0B

0032 1498000000-E 610  1,380 TON 65.65 90597.00 65.00 89700.00 60.80  83904.00ASP CONC INTR CRS I19.0B

0033 1519000000-E 610  10,750 TON 48.48 521160.00 48.00 516000.00 53.65  576737.50ASP CONC SURF CRS S9.5B

0034 1575000000-E 620  905 TON 414.10 374760.50 410.00 371050.00 430.00  389150.00ASP FOR PLANT MIX
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0035 2209000000-E 838 5.38 CY  1200.00 6456.00 1400.00 7532.00 1100.00  5918.00ENDWALLS

0036 2253000000-E 840 0.9 CY  1400.00 1260.00 1200.00 1080.00 1100.00  990.00PIPE COLLARS

0037 2275000000-E SP   5 CY  250.00 1250.00 400.00 2000.00 180.00  900.00FLOWABLE FILL

0038 2286000000-N 840  9 EA  1100.00 9900.00 1350.00 12150.00 2000.00  18000.00MASNRY DRAINAGE STRUCT

0039 2366000000-N 840  1 EA  600.00 600.00 475.00 475.00 750.00  750.00FRAME W/2GRTS 840.24 STD

0040 2367000000-N 840  8 EA  600.00 4800.00 430.00 3440.00 750.00  6000.00FRAME W/2GRTS 840.29 STD

0041 2556000000-E 846  2,950 LF  22.00 64900.00 35.00 103250.00 35.00  103250.00SHOULDER BERM GUTTER

0042 2655000000-E 852  40 SY  70.00 2800.00 120.00 4800.00 120.00  4800.005" MONO CONC ISLDS (KEY IN)

0043 3030000000-E 862  2,975 LF  17.50 52062.50 15.75 46856.25 15.75  46856.25STL BM GUARDRAIL

0044 3150000000-N 862  10 EA  34.00 340.00 30.00 300.00 30.00  300.00ADDIT GUARDRAIL POSTS

0045 3270000000-N SP   4 EA  2150.00 8600.00 1875.00 7500.00 1875.00  7500.00GR ANCHOR TYPE 350

0046 3317000000-N 862  4 EA  1650.00 6600.00 1550.00 6200.00 1550.00  6200.00GR ANCHOR TYPE B-77

0047 3360000000-E 863  2,820 LF  2.00 5640.00 1.00 2820.00 1.00  2820.00REMOVE EXISTING GUARDRAIL

0048 3628000000-E 876  30 TON 65.00 1950.00 44.00 1320.00 80.00  2400.00RIP RAP, CLASS I

0049 3649000000-E 876  18 TON 60.00 1080.00 46.50 837.00 70.00  1260.00RIP RAP, CLASS B

0050 3656000000-E 876  838 SY  3.10 2597.80 2.25 1885.50 3.00  2514.00GEOTEXTILE FOR DRAINGE

0051 4072000000-E 903  124 LF  5.40 669.60 5.15 638.60 8.00  992.00SUPPORT, 3-LB STL U-CHAN

0052 4102000000-N 904  9 EA  140.00 1260.00 125.00 1125.00 125.00  1125.00SIGN ERECTION, TYPE E

0053 4155000000-N 907  9 EA  20.00 180.00 5.00 45.00 2.00  18.00DISPOSE SIGN SYST U-CHAN

0054 4400000000-E 1110  715 SF  10.00 7150.00 9.70 6935.50 7.00  5005.00WORK ZONE SIGNS (STAT)

0055 4405000000-E 1110  96 SF  12.00 1152.00 12.50 1200.00 8.25  792.00WORK ZONE SIGNS (PORT)

0056 4410000000-E 1110  174 SF  12.00 2088.00 10.25 1783.50 7.00  1218.00WORK ZONE SIGNS (BARR)

0057 4420000000-N 1120  3 EA  12000.00 36000.00 10500.00 31500.00 14900.00  44700.00PORTABLE CHANGE MSG SIGN

0058 4430000000-N 1130  100 EA  45.00 4500.00 45.00 4500.00 42.00  4200.00DRUMS

0059 4435000000-N 1135  30 EA  30.00 900.00 21.50 645.00 19.00  570.00CONES

0060 4445000000-E 1145  288 LF  28.00 8064.00 24.00 6912.00 18.00  5184.00BARRICADES (TYPE III)

0061 4455000000-N 1150  200 DAY 280.00 56000.00 250.00 50000.00 250.00  50000.00FLAGGER

0062 4685000000-E 1205  9,827 LF  0.95 9335.65 0.50 4913.50 0.50  4913.50THERMO PVT MKG LINES 4"90

0063 4686000000-E 1205  11,436 LF  1.05 12007.80 0.50 5718.00 0.50  5718.00THERMO PVT MKG LINES 4"120

0064 4700000000-E 1205  198 LF  4.00 792.00 5.00 990.00 5.00  990.0012"WIDE THERMO 90 MILS

0065 4710000000-E 1205  65 LF  12.00 780.00 14.00 910.00 14.00  910.0024"WIDE THERMO 120 MILS

0066 4725000000-E 1205  3 EA  100.00 300.00 160.00 480.00 160.00  480.00THERMO PVT SYMBOL 90MILS

0067 4770000000-E 1205  1,634 LF  3.00 4902.00 3.00 4902.00 3.00  4902.004" COLD APPL PLSTIC LINES TYPE **
(II)

0068 4810000000-E 1205  16,394 LF  0.35 5737.90 0.20 3278.80 0.20  3278.80PAINT PVMT MARKINGS 4"

0069 4820000000-E 1205  460 LF  1.00 460.00 0.60 276.00 0.60  276.00PAINT PVMT MARKINGS 8"

0070 4835000000-E 1205  16 LF  5.00 80.00 10.00 160.00 10.00  160.00PAINT PVT MKG LINES 24"

0071 4845000000-N 1205  3 EA  100.00 300.00 100.00 300.00 100.00  300.00PAINT PVT MKG SYMBOL

0072 4900000000-N 1251  113 EA  11.00 1243.00 6.00 678.00 6.00  678.00PERM RAISED PVMT MARKERS

0073 5325800000-E 1510  2,600 LF  25.00 65000.00 58.00 150800.00 25.00  65000.008" WATER LINE
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0074 5329000000-E SP   915 LB  4.50 4117.50 10.00 9150.00 3.00  2745.00DI H2O PIPE FITTINGS

0075 5540000000-E 1515  1 EA  1200.00 1200.00 1800.00 1800.00 1200.00  1200.006" VALVE

0076 5546000000-E 1515  2 EA  3250.00 6500.00 2000.00 4000.00 2100.00  4200.008" VALVE

0077 5801000000-E 1530  2,400 LF  9.00 21600.00 8.50 20400.00 5.00  12000.00ABANDON 8" UTILITY PIPE

0078 5835700000-E 1540  202 LF  185.00 37370.00 210.00 42420.00 300.00  60600.0016" ENCASEMENT PIPE

0079 6000000000-E 1605  8,920 LF  2.10 18732.00 1.65 14718.00 1.65  14718.00TEMPORARY SILT FENCE

0080 6006000000-E 1610  345 TON 46.00 15870.00 42.00 14490.00 65.00  22425.00EROS CONTRL STONE CL A

0081 6009000000-E 1610  1,705 TON 44.00 75020.00 44.00 75020.00 65.00  110825.00EROS CONTRL STONE CL B

0082 6012000000-E 1610  1,015 TON 43.00 43645.00 37.00 37555.00 35.00  35525.00SEDIMENT CONTROL STONE

0083 6015000000-E 1615 20.5 ACR 794.38 16284.79 775.00 15887.50 775.00  15887.50TEMPORARY MULCHING

0084 6018000000-E 1620  1,300 LB  3.84 4992.00 3.75 4875.00 3.75  4875.00SEED FOR TEMP SEEDING

0085 6021000000-E 1620 7.5 TON 1127.50 8456.25 1100.00 8250.00 1100.00  8250.00FERT FOR TEMP SEEDING

0086 6024000000-E 1622  1,200 LF  10.00 12000.00 12.00 14400.00 18.00  21600.00TEMPORARY SLOPE DRAINS

0087 6029000000-E SP   100 LF  4.00 400.00 1.00 100.00 1.00  100.00SAFETY FENCE

0088 6030000000-E 1630  2,140 CY  4.50 9630.00 0.25 535.00 6.50  13910.00SILT EXCAVATION

0089 6036000000-E 1631  24,000 SY  1.54 36960.00 1.50 36000.00 1.50  36000.00MATTING FOR EROS CONTROL

0090 6037000000-E SP   45 SY  5.13 230.85 5.00 225.00 5.00  225.00COIR FIBER MAT

0091 6042000000-E 1632  880 LF  4.36 3836.80 4.25 3740.00 4.25  3740.001/4" HARDWARE CLOTH

0092 6043000000-E SP   90 SY  5.00 450.00 10.00 900.00 4.00  360.00LOW PERMEABILITY GEOTEXTILE

0093 6071010000-E SP   570 LF  7.18 4092.60 7.00 3990.00 7.00  3990.00WATTLE

0094 6071020000-E SP   140 LB  10.25 1435.00 10.00 1400.00 10.00  1400.00POLYACRYLAMIDE (PAM)

0095 6071030000-E 1640  600 LF  8.20 4920.00 8.00 4800.00 8.00  4800.00COIR FIBER BAFFLE

0096 6071050000-E SP   5 EA  900.00 4500.00 675.00 3375.00 2000.00  10000.00**" SKIMMER
(1-1/2")

0097 6084000000-E 1660  23 ACR 2460.00 56580.00 2400.00 55200.00 2400.00  55200.00SEEDING AND MULCHING

0098 6087000000-E 1660  11 ACR 76.88 845.68 75.00 825.00 75.00  825.00MOWING

0099 6090000000-E 1661  250 LB  10.25 2562.50 10.00 2500.00 10.00  2500.00SEED FOR REPAIR SEEDING

0100 6093000000-E 1661  1 TON 1127.50 1127.50 1100.00 1100.00 1100.00  1100.00FERT FOR REPAIR SEEDING

0101 6096000000-E 1662  675 LB  5.13 3462.75 5.00 3375.00 5.00  3375.00SEED FOR SUPP SEEDING

0102 6108000000-E 1665 19.75 TON 922.50 18219.38 900.00 17775.00 900.00  17775.00FERTILIZER TOPDRESSING

0103 6114500000-N 1667  10 MHR 56.38 563.80 55.00 550.00 55.00  550.00SPECIALIZED HAND MOWING

0104 6117000000-N SP   18 EA  250.00 4500.00 225.00 4050.00 225.00  4050.00RESPONSE FOR EROS CONTROL

0105 6132000000-N SP   6 EA  1000.00 6000.00 500.00 3000.00 468.07  2808.42GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0106 8801000000-E SP   1,550 SF  75.00 116250.00 105.00 162750.00 95.00  147250.00MSE RETAIN WALL NO **
(1)

0107 8801000000-E SP   1,825 SF  75.00 136875.00 105.00 191625.00 95.00  173375.00MSE RETAIN WALL NO **
(2)
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STRUCTURE ITEMS

0108 8035000000-N 402 Lump Sum 300000.00 100000.00  430000.00REMV EXIST STR **********
(31+55.47 -L-)

0109 8112730000-N 450  2 EA  2500.00 5000.00 2500.00 5000.00 3500.00  7000.00PDA TESTING

0110 8147000000-E 420  3,963 SF  30.00 118890.00 30.00 118890.00 60.00  237780.00REINF CONCRETE DECK SLAB

0111 8161000000-E 420  4,600 SF  1.00 4600.00 1.00 4600.00 1.70  7820.00GROOVING BRIDGE FLOORS

0112 8182000000-E 420 49.4 CY  850.00 41990.00 850.00 41990.00 660.00  32604.00CLASS A CONCRETE (BRIDGE)

0113 8210000000-N 422 Lump Sum 35000.00 35000.00  40000.00BRG APPR SLAB ***********
(31+55.47 -L-)

0114 8217000000-E 425  6,670 LB  1.00 6670.00 1.00 6670.00 0.90  6003.00REINF STEEL (BRIDGE)

0115 8265000000-E 430  440 LF  300.00 132000.00 30.00 13200.00 500.00  220000.0054" PRESTR CONCRETE GIRDR

0116 8328200000-E SP   14 EA  1000.00 14000.00 1000.00 14000.00 1500.00  21000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0117 8364000000-E 450  1,050 LF  65.00 68250.00 65.00 68250.00 28.00  29400.00HP12X53 PILES

0118 8393000000-N 450  8 EA  100.00 800.00 100.00 800.00 500.00  4000.00PILE REDRIVES

0119 8503000000-E 460 221.38 LF  100.00 22138.00 100.00 22138.00 100.00  22138.00CONCRETE BARRIER RAIL

0120 8524000000-E SP  210.92 LF  150.00 31638.00 150.00 31638.00 121.00  25521.32**" CHAIN LINK FENCE
(63")

0121 8531000000-E 462 29.6 SY  100.00 2960.00 100.00 2960.00 275.00  8140.004" SLOPE PROTECTION

0122 8657000000-N 430 Lump Sum 1500.00 1500.00  3500.00ELASTOMERIC BEARINGS

0123 8860000000-N SP  Lump Sum 2000.00 2000.00  2500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 4839416.08 TOTAL 5019067.90 TOTAL  6154823.46CONTRACT TOTAL

 

    SUB-TOTAL 3798855.08 SUB-TOTAL 4196056.90 SUB-TOTAL  4736792.14ROADWAY ITEMS

    SUB-TOTAL 253125.00 SUB-TOTAL 354375.00 SUB-TOTAL  320625.00WALL ITEMS

    SUB-TOTAL 787436.00 SUB-TOTAL 468636.00 SUB-TOTAL  1097406.32STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4839416.08   BMCO CONSTRUCTION, INC.

     2  5019067.90   C. M. LINDSAY & SONS, INC.

     3  6154823.46   THALLE CONSTRUCTION CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 82000.00 88555.00  89000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12500.00 7200.00  12300.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12625.00 10500.00  16400.00BRG APP SUB REG TIER**
(16+52.50-L-)

0004 0043000000-N 226 Lump Sum 272000.00 293300.00  89800.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 200.00 200.00 4400.00  4400.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  450 CY  20.00 9000.00 19.00 8550.00 24.00  10800.00UNDERCUT EXCAVATION

0007 0134000000-E 240  70 CY  13.25 927.50 20.00 1400.00 20.00  1400.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  26.50 7950.00 28.00 8400.00 48.00  14400.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  2.25 900.00 3.00 1200.00 2.00  800.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  29 TON 41.25 1196.25 25.00 725.00 51.00  1479.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  142 SY  4.00 568.00 3.00 426.00 2.00  284.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  28 LF  51.00 1428.00 48.00 1344.00 54.00  1512.0015" DRAINAGE PIPE

0013 0448200000-E 310  32 LF  55.00 1760.00 48.00 1536.00 70.00  2240.0015" RCP CULV CLASS IV

0014 0995000000-E 340  12 LF  24.00 288.00 10.00 120.00 23.00  276.00PIPE REMOVAL

0015 1110000000-E 510  1,750 TON 21.00 36750.00 39.50 69125.00 37.75  66062.50STABILIZER AGGREGATE

0016 1121000000-E 520  790 TON 34.00 26860.00 39.50 31205.00 40.00  31600.00AGGREGATE BASE COURSE

0017 1275000000-E 600  550 GAL 5.00 2750.00 5.00 2750.00 6.00  3300.00PRIME COAT

0018 1330000000-E 607  400 SY  16.15 6460.00 21.00 8400.00 24.00  9600.00INCIDENTAL MILLING

0019 1489000000-E 610  210 TON 86.00 18060.00 86.00 18060.00 95.00  19950.00ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  260 TON 87.00 22620.00 87.00 22620.00 96.00  24960.00ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  910 TON 75.00 68250.00 75.00 68250.00 83.00  75530.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  80 TON 520.00 41600.00 520.00 41600.00 570.00  45600.00ASP FOR PLANT MIX

0023 1693000000-E 654  10 TON 50.00 500.00 260.00 2600.00 286.00  2860.00ASPH PLT MIX PVMT REPAIR

0024 2286000000-N 840  2 EA  1350.00 2700.00 1900.00 3800.00 1600.00  3200.00MASNRY DRAINAGE STRUCT

0025 2308000000-E 840 1.5 LF  285.00 427.50 900.00 1350.00 470.00  705.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  550.00 1100.00 900.00 1800.00 630.00  1260.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  70 LF  65.00 4550.00 35.00 2450.00 28.00  1960.00SHOULDER BERM GUTTER

0028 2830000000-N 858  1 EA  1250.00 1250.00 1800.00 1800.00 1000.00  1000.00ADJ MANHOLES

0029 3030000000-E 862  100 LF  18.00 1800.00 18.00 1800.00 18.00  1800.00STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  1.00 5.00 44.00 220.00 2.00  10.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1750.00 7000.00 1750.00 7000.00 1500.00  6000.00GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  2100.00 8400.00 2100.00 8400.00 2000.00  8000.00GR ANCHOR TYPE 350

0033 3380000000-E 862  50 LF  12.00 600.00 12.00 600.00 7.00  350.00TEMP STL BM GUARDRAIL

0034 3387000000-N 862  4 EA  1200.00 4800.00 1200.00 4800.00 880.00  3520.00TEMP GDRL ANCH UNITS ******
(III)

0035 3389100000-N SP   4 EA  1100.00 4400.00 1100.00 4400.00 300.00  1200.00TEMP GDRL ANCH UNITS 350

0036 3635000000-E 876  30 TON 55.00 1650.00 50.00 1500.00 53.00  1590.00RIP RAP, CLASS II

0037 3649000000-E 876  60 TON 48.00 2880.00 40.00 2400.00 45.00  2700.00RIP RAP, CLASS B

0038 3656000000-E 876  360 SY  2.35 846.00 3.00 1080.00 2.00  720.00GEOTEXTILE FOR DRAINGE
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0039 4025000000-E 901  12 SF  18.00 216.00 18.00 216.00 15.00  180.00CONTR FURN, TYPE ***SIGN
(D)

0040 4025000000-E 901 11.25 SF  18.00 202.50 18.00 202.50 15.00  168.75CONTR FURN, TYPE ***SIGN
(E)

0041 4072000000-E 903  88 LF  8.00 704.00 8.00 704.00 6.00  528.00SUPPORT, 3-LB STL U-CHAN

0042 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 149.00  298.00SIGN ERECTION, TYPE D

0043 4102000000-N 904  2 EA  125.00 250.00 125.00 250.00 110.00  220.00SIGN ERECTION, TYPE E

0044 4155000000-N 907  8 EA  2.00 16.00 2.00 16.00 12.00  96.00DISPOSE SIGN SYST U-CHAN

0045 4400000000-E 1110  88 SF  15.00 1320.00 15.00 1320.00 8.00  704.00WORK ZONE SIGNS (STAT)

0046 4405000000-E 1110  96 SF  15.00 1440.00 8.25 792.00 30.00  2880.00WORK ZONE SIGNS (PORT)

0047 4410000000-E 1110  36 SF  7.00 252.00 7.00 252.00 7.00  252.00WORK ZONE SIGNS (BARR)

0048 4430000000-N 1130  20 EA  70.85 1417.00 42.00 840.00 41.00  820.00DRUMS

0049 4435000000-N 1135  10 EA  48.50 485.00 17.50 175.00 31.00  310.00CONES

0050 4445000000-E 1145  64 LF  20.00 1280.00 20.00 1280.00 23.00  1472.00BARRICADES (TYPE III)

0051 4450000000-N 1150  208 HR  35.00 7280.00 18.00 3744.00 16.50  3432.00FLAGGER

0052 4685000000-E 1205  1,480 LF  1.61 2382.80 1.40 2072.00 1.65  2442.00THERMO PVT MKG LINES 4"90

0053 4686000000-E 1205  1,480 LF  1.71 2530.80 1.50 2220.00 1.93  2856.40THERMO PVT MKG LINES 4"120

0054 4810000000-E 1205  6,780 LF  0.49 3322.20 0.40 2712.00 0.66  4474.80PAINT PVMT MARKINGS 4"

0055 5325400000-E 1510  132 LF  126.48 16695.36 95.00 12540.00 68.00  8976.004" WATER LINE

0056 5326200000-E 1510  494 LF  188.91 93321.54 175.00 86450.00 93.00  45942.0012" WATER LINE

0057 5329000000-E SP   1,790 LB  7.39 13228.10 8.00 14320.00 6.00  10740.00DI H2O PIPE FITTINGS

0058 5538000000-E 1515  2 EA  1550.38 3100.76 800.00 1600.00 1200.00  2400.004" VALVE

0059 5558000000-E 1515  1 EA  3919.74 3919.74 3000.00 3000.00 2900.00  2900.0012" VALVE

0060 5672000000-N 1515  1 EA  2544.52 2544.52 2000.00 2000.00 3600.00  3600.00RELOCATE FIRE HYDRANT

0061 5828000000-N 1530  1 EA  1051.67 1051.67 2000.00 2000.00 1000.00  1000.00REMOVE UTILITY MANHOLE

0062 5871700000-E 1550  130 LF  96.72 12573.60 175.00 22750.00 250.00  32500.0012" TRENCHLESS INSTALL (IN SOIL)

0063 5871710000-E 1550  130 LF  96.72 12573.60 495.00 64350.00 1670.00  217100.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0064 5882000000-N SP   1 EA  11867.01 11867.01 15000.00 15000.00 11600.00  11600.00GENERIC UTILITY ITEM (EA)
PRESSURE RELIEF VALVE MANHOLE

0065 6000000000-E 1605  2,450 LF  2.00 4900.00 1.55 3797.50 1.71  4189.50TEMPORARY SILT FENCE

0066 6006000000-E 1610  65 TON 25.00 1625.00 34.00 2210.00 42.00  2730.00EROS CONTRL STONE CL A

0067 6009000000-E 1610  255 TON 30.00 7650.00 36.00 9180.00 47.00  11985.00EROS CONTRL STONE CL B

0068 6012000000-E 1610  135 TON 23.00 3105.00 36.00 4860.00 41.00  5535.00SEDIMENT CONTROL STONE

0069 6015000000-E 1615  2 ACR 500.00 1000.00 2100.00 4200.00 2300.00  4600.00TEMPORARY MULCHING

0070 6018000000-E 1620  200 LB  0.01 2.00 0.20 40.00 1.00  200.00SEED FOR TEMP SEEDING

0071 6021000000-E 1620  2 TON 10.00 20.00 100.00 200.00 110.00  220.00FERT FOR TEMP SEEDING

0072 6024000000-E 1622  200 LF  2.00 400.00 12.00 2400.00 0.10  20.00TEMPORARY SLOPE DRAINS

0073 6029000000-E SP   300 LF  2.00 600.00 3.00 900.00 3.30  990.00SAFETY FENCE

0074 6030000000-E 1630  440 CY  2.00 880.00 17.00 7480.00 13.20  5808.00SILT EXCAVATION

0075 6036000000-E 1631  5,200 SY  1.60 8320.00 1.00 5200.00 1.10  5720.00MATTING FOR EROS CONTROL

0076 6037000000-E SP   330 SY  5.00 1650.00 3.00 990.00 3.30  1089.00COIR FIBER MAT



BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. JIMMY R LYNCH & SONS INC

MOORESVILLE,  NC PILOT MOUNTAIN,  NC

JUL 06, 2017 03:16 PM GUILFORD 2:00 PM 3 /  8 010

46059.3.1 JUN 20 2017 C203947

TIP NO 0.140 MIB-5345

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6038000000-E SP   400 SY  7.00 2800.00 3.00 1200.00 3.30  1320.00PERM SOIL REINF MAT

0078 6042000000-E 1632  370 LF  3.00 1110.00 3.00 1110.00 0.01  3.701/4" HARDWARE CLOTH

0079 6071010000-E SP   90 LF  17.00 1530.00 13.00 1170.00 13.20  1188.00WATTLE

0080 6071020000-E SP   30 LB  0.01 0.30 12.00 360.00 3.30  99.00POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  30 LF  12.00 360.00 8.00 240.00 11.00  330.00COIR FIBER BAFFLE

0082 6071050000-E SP   2 EA  950.00 1900.00 1800.00 3600.00 1500.00  3000.00**" SKIMMER
(1-1/2")

0083 6084000000-E 1660  3 ACR 1600.00 4800.00 2900.00 8700.00 3200.00  9600.00SEEDING AND MULCHING

0084 6087000000-E 1660  2 ACR 0.01 0.02 100.00 200.00 110.00  220.00MOWING

0085 6090000000-E 1661  50 LB  0.01 0.50 2.00 100.00 2.20  110.00SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.25 TON 10.00 2.50 600.00 150.00 660.00  165.00FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  75 LB  4.00 300.00 2.00 150.00 2.20  165.00SEED FOR SUPP SEEDING

0088 6108000000-E 1665 1.75 TON 1600.00 2800.00 680.00 1190.00 748.00  1309.00FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 1.00 10.00 120.00 1200.00 132.00  1320.00SPECIALIZED HAND MOWING

0090 6117000000-N SP   13 EA  1.00 13.00 50.00 650.00 55.00  715.00RESPONSE FOR EROS CONTROL

0091 6123000000-E 1670 0.8 ACR 1000.00 800.00 1500.00 1200.00 1650.00  1320.00REFORESTATION

0092 6132000000-N SP   2 EA  1850.00 3700.00 1200.00 2400.00 1000.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0093 8007000000-N SP  Lump Sum 224500.00 220000.00  234000.00CM&R TEMP STR ***********
(16+52.50-L-)

0094 8017000000-N SP  Lump Sum 1.00 50000.00  5000.00CM&R TEMP ACCESS ***********
(16+52.50-L-)

0095 8021000000-N SP  Lump Sum 67014.76 20000.00  29000.00REMV EXIST STR **********
(16+52.50-L-)

0096 8121000000-N 412 Lump Sum 4500.00 3500.00  7400.00UNCL STR EXCAV STA *****
(16+52.50-L-)

0097 8182000000-E 420 59.6 CY  760.00 45296.00 1060.72 63218.91 1057.00  62997.20CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 Lump Sum 25450.00 16000.00  37200.00BRG APPR SLAB ***********
(16+52.50-L-)

0099 8217000000-E 425  8,040 LB  1.06 8522.40 0.90 7236.00 1.38  11095.20REINF STEEL (BRIDGE)

0100 8328200000-E SP   16 EA  460.00 7360.00 430.00 6880.00 700.00  11200.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0101 8364000000-E 450  880 LF  28.70 25256.00 38.00 33440.00 52.00  45760.00HP12X53 PILES

0102 8475000000-E 460  155 LF  159.16 24669.80 125.00 19375.00 147.00  22785.00TWO BAR METAL RAIL

0103 8517000000-E 460  170 LF  113.71 19330.70 136.00 23120.00 141.00  23970.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0104 8608000000-E 876  155 TON 1.00 155.00 1.00 155.00 53.00  8215.00RIP RAP II (2'-0")

0105 8622000000-E 876  175 SY  2.50 437.50 4.50 787.50 2.00  350.00GEOTEXTILE FOR DRAINAGE

0106 8657000000-N 430 Lump Sum 2825.00 7500.00  5300.00ELASTOMERIC BEARINGS

0107 8753100000-E 430  1,190 LF  231.75 275782.50 220.00 261800.00 251.00  298690.003'-0"X 2'-9" PRESTR BOX BEAM



BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DANE CONSTRUCTION, INC. JIMMY R LYNCH & SONS INC

MOORESVILLE,  NC PILOT MOUNTAIN,  NC

JUL 06, 2017 03:16 PM GUILFORD 2:00 PM 4 /  8 010

46059.3.1 JUN 20 2017 C203947

TIP NO 0.140 MIB-5345

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0108 8860000000-N SP  Lump Sum 3375.00 575.00  1300.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1648380.43 TOTAL 1771186.41 TOTAL  1786674.05CONTRACT TOTAL

 

    SUB-TOTAL 913904.77 SUB-TOTAL 1037599.00 SUB-TOTAL  982411.65ROADWAY ITEMS

    SUB-TOTAL 734475.66 SUB-TOTAL 733587.41 SUB-TOTAL  804262.40STRUCTURE ITEMS



BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA

FLATIRON CONSTRUCTORS INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
MORRISVILLE,  NC DUNCAN,  SC

JUL 06, 2017 03:16 PM GUILFORD 2:00 PM 5 /  8 010

46059.3.1 JUN 20 2017 C203947

TIP NO 0.140 MIB-5345

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 99000.00 101900.00  111000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 14950.00 25000.00  10000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 15000.00 6800.00  25000.00BRG APP SUB REG TIER**
(16+52.50-L-)

0004 0043000000-N 226 Lump Sum 175450.00 220000.00  287000.00GRADING

0005 0050000000-E 226  1 ACR 7600.00 7600.00 12000.00 12000.00 5500.00  5500.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  450 CY  16.25 7312.50 29.00 13050.00 31.00  13950.00UNDERCUT EXCAVATION

0007 0134000000-E 240  70 CY  7.00 490.00 15.00 1050.00 18.00  1260.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  64.50 19350.00 42.00 12600.00 60.00  18000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  400 SY  2.30 920.00 3.00 1200.00 4.00  1600.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  29 TON 55.00 1595.00 75.00 2175.00 43.91  1273.39FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  142 SY  3.70 525.40 3.10 440.20 3.59  509.78FND CONDIT GEOTEXTILE

0012 0335200000-E 305  28 LF  109.00 3052.00 60.00 1680.00 49.69  1391.3215" DRAINAGE PIPE

0013 0448200000-E 310  32 LF  95.00 3040.00 55.00 1760.00 59.34  1898.8815" RCP CULV CLASS IV

0014 0995000000-E 340  12 LF  31.00 372.00 55.00 660.00 19.50  234.00PIPE REMOVAL

0015 1110000000-E 510  1,750 TON 35.40 61950.00 30.00 52500.00 40.00  70000.00STABILIZER AGGREGATE

0016 1121000000-E 520  790 TON 40.00 31600.00 30.00 23700.00 35.00  27650.00AGGREGATE BASE COURSE

0017 1275000000-E 600  550 GAL 5.75 3162.50 5.00 2750.00 5.00  2750.00PRIME COAT

0018 1330000000-E 607  400 SY  24.20 9680.00 13.00 5200.00 22.00  8800.00INCIDENTAL MILLING

0019 1489000000-E 610  210 TON 99.10 20811.00 87.00 18270.00 86.00  18060.00ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  260 TON 100.00 26000.00 88.00 22880.00 87.00  22620.00ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  910 TON 86.45 78669.50 76.00 69160.00 75.00  68250.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  80 TON 600.00 48000.00 525.00 42000.00 520.00  41600.00ASP FOR PLANT MIX

0023 1693000000-E 654  10 TON 300.00 3000.00 265.00 2650.00 150.00  1500.00ASPH PLT MIX PVMT REPAIR

0024 2286000000-N 840  2 EA  1700.00 3400.00 2200.00 4400.00 1976.58  3953.16MASNRY DRAINAGE STRUCT

0025 2308000000-E 840 1.5 LF  605.00 907.50 400.00 600.00 375.78  563.67MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  850.00 1700.00 750.00 1500.00 1425.75  2851.50FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  70 LF  125.00 8750.00 27.00 1890.00 20.00  1400.00SHOULDER BERM GUTTER

0028 2830000000-N 858  1 EA  1780.00 1780.00 2000.00 2000.00 1593.75  1593.75ADJ MANHOLES

0029 3030000000-E 862  100 LF  18.00 1800.00 18.50 1850.00 18.00  1800.00STL BM GUARDRAIL

0030 3150000000-N 862  5 EA  1.10 5.50 45.00 225.00 44.00  220.00ADDIT GUARDRAIL POSTS

0031 3215000000-N 862  4 EA  1535.00 6140.00 1800.00 7200.00 1880.00  7520.00GR ANCHOR TYPE III

0032 3270000000-N SP   4 EA  2010.00 8040.00 2150.00 8600.00 2100.00  8400.00GR ANCHOR TYPE 350

0033 3380000000-E 862  50 LF  6.70 335.00 12.50 625.00 12.00  600.00TEMP STL BM GUARDRAIL

0034 3387000000-N 862  4 EA  895.00 3580.00 1250.00 5000.00 1200.00  4800.00TEMP GDRL ANCH UNITS ******
(III)

0035 3389100000-N SP   4 EA  1230.00 4920.00 1200.00 4800.00 1100.00  4400.00TEMP GDRL ANCH UNITS 350

0036 3635000000-E 876  30 TON 61.33 1839.90 125.00 3750.00 70.00  2100.00RIP RAP, CLASS II

0037 3649000000-E 876  60 TON 54.00 3240.00 70.00 4200.00 70.00  4200.00RIP RAP, CLASS B

0038 3656000000-E 876  360 SY  3.10 1116.00 4.00 1440.00 3.75  1350.00GEOTEXTILE FOR DRAINGE



BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA

FLATIRON CONSTRUCTORS INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
MORRISVILLE,  NC DUNCAN,  SC

JUL 06, 2017 03:16 PM GUILFORD 2:00 PM 6 /  8 010

46059.3.1 JUN 20 2017 C203947

TIP NO 0.140 MIB-5345

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4025000000-E 901  12 SF  20.10 241.20 19.00 228.00 16.30  195.60CONTR FURN, TYPE ***SIGN
(D)

0040 4025000000-E 901 11.25 SF  20.10 226.13 19.00 213.75 15.80  177.75CONTR FURN, TYPE ***SIGN
(E)

0041 4072000000-E 903  88 LF  9.00 792.00 8.50 748.00 5.15  453.20SUPPORT, 3-LB STL U-CHAN

0042 4096000000-N 904  2 EA  139.00 278.00 130.00 260.00 125.00  250.00SIGN ERECTION, TYPE D

0043 4102000000-N 904  2 EA  139.00 278.00 130.00 260.00 95.00  190.00SIGN ERECTION, TYPE E

0044 4155000000-N 907  8 EA  2.20 17.60 2.10 16.80 5.00  40.00DISPOSE SIGN SYST U-CHAN

0045 4400000000-E 1110  88 SF  14.20 1249.60 16.00 1408.00 15.00  1320.00WORK ZONE SIGNS (STAT)

0046 4405000000-E 1110  96 SF  16.55 1588.80 9.00 864.00 7.47  717.12WORK ZONE SIGNS (PORT)

0047 4410000000-E 1110  36 SF  8.00 288.00 7.50 270.00 8.25  297.00WORK ZONE SIGNS (BARR)

0048 4430000000-N 1130  20 EA  85.00 1700.00 44.00 880.00 70.00  1400.00DRUMS

0049 4435000000-N 1135  10 EA  35.00 350.00 19.00 190.00 50.00  500.00CONES

0050 4445000000-E 1145  64 LF  85.00 5440.00 21.00 1344.00 7.00  448.00BARRICADES (TYPE III)

0051 4450000000-N 1150  208 HR  28.00 5824.00 35.00 7280.00 25.00  5200.00FLAGGER

0052 4685000000-E 1205  1,480 LF  1.56 2308.80 1.75 2590.00 1.50  2220.00THERMO PVT MKG LINES 4"90

0053 4686000000-E 1205  1,480 LF  1.67 2471.60 2.20 3256.00 1.75  2590.00THERMO PVT MKG LINES 4"120

0054 4810000000-E 1205  6,780 LF  0.45 3051.00 0.75 5085.00 0.60  4068.00PAINT PVMT MARKINGS 4"

0055 5325400000-E 1510  132 LF  85.00 11220.00 94.00 12408.00 92.41  12198.124" WATER LINE

0056 5326200000-E 1510  494 LF  79.00 39026.00 146.00 72124.00 143.59  70933.4612" WATER LINE

0057 5329000000-E SP   1,790 LB  13.00 23270.00 20.00 35800.00 18.52  33150.80DI H2O PIPE FITTINGS

0058 5538000000-E 1515  2 EA  1350.00 2700.00 2400.00 4800.00 2374.15  4748.304" VALVE

0059 5558000000-E 1515  1 EA  3100.00 3100.00 5600.00 5600.00 5468.95  5468.9512" VALVE

0060 5672000000-N 1515  1 EA  2100.00 2100.00 6500.00 6500.00 6187.50  6187.50RELOCATE FIRE HYDRANT

0061 5828000000-N 1530  1 EA  1410.00 1410.00 7600.00 7600.00 7500.00  7500.00REMOVE UTILITY MANHOLE

0062 5871700000-E 1550  130 LF  89.00 11570.00 375.00 48750.00 346.78  45081.4012" TRENCHLESS INSTALL (IN SOIL)

0063 5871710000-E 1550  130 LF  435.00 56550.00 800.00 104000.00 778.15  101159.5012" TRENCHLESS INSTALL (NOT IN SOIL)

0064 5882000000-N SP   1 EA  15585.00 15585.00 17000.00 17000.00 15875.00  15875.00GENERIC UTILITY ITEM (EA)
PRESSURE RELIEF VALVE MANHOLE

0065 6000000000-E 1605  2,450 LF  2.90 7105.00 1.70 4165.00 2.00  4900.00TEMPORARY SILT FENCE

0066 6006000000-E 1610  65 TON 50.00 3250.00 55.00 3575.00 50.00  3250.00EROS CONTRL STONE CL A

0067 6009000000-E 1610  255 TON 54.00 13770.00 45.00 11475.00 48.00  12240.00EROS CONTRL STONE CL B

0068 6012000000-E 1610  135 TON 45.00 6075.00 50.00 6750.00 50.00  6750.00SEDIMENT CONTROL STONE

0069 6015000000-E 1615  2 ACR 2345.00 4690.00 2200.00 4400.00 1100.00  2200.00TEMPORARY MULCHING

0070 6018000000-E 1620  200 LB  0.25 50.00 0.21 42.00 5.00  1000.00SEED FOR TEMP SEEDING

0071 6021000000-E 1620  2 TON 115.00 230.00 110.00 220.00 1400.00  2800.00FERT FOR TEMP SEEDING

0072 6024000000-E 1622  200 LF  11.00 2200.00 15.00 3000.00 27.00  5400.00TEMPORARY SLOPE DRAINS

0073 6029000000-E SP   300 LF  2.50 750.00 3.05 915.00 1.50  450.00SAFETY FENCE

0074 6030000000-E 1630  440 CY  1.00 440.00 15.00 6600.00 15.50  6820.00SILT EXCAVATION

0075 6036000000-E 1631  5,200 SY  1.15 5980.00 1.10 5720.00 1.95  10140.00MATTING FOR EROS CONTROL

0076 6037000000-E SP   330 SY  3.35 1105.50 3.20 1056.00 4.00  1320.00COIR FIBER MAT
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 6038000000-E SP   400 SY  3.35 1340.00 3.20 1280.00 4.00  1600.00PERM SOIL REINF MAT

0078 6042000000-E 1632  370 LF  3.35 1239.50 3.20 1184.00 7.00  2590.001/4" HARDWARE CLOTH

0079 6071010000-E SP   90 LF  13.40 1206.00 12.50 1125.00 10.00  900.00WATTLE

0080 6071020000-E SP   30 LB  3.35 100.50 3.20 96.00 15.00  450.00POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  30 LF  11.00 330.00 11.00 330.00 7.00  210.00COIR FIBER BAFFLE

0082 6071050000-E SP   2 EA  1310.00 2620.00 1000.00 2000.00 1200.00  2400.00**" SKIMMER
(1-1/2")

0083 6084000000-E 1660  3 ACR 3250.00 9750.00 3000.00 9000.00 1800.00  5400.00SEEDING AND MULCHING

0084 6087000000-E 1660  2 ACR 111.00 222.00 110.00 220.00 200.00  400.00MOWING

0085 6090000000-E 1661  50 LB  2.25 112.50 2.20 110.00 8.00  400.00SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.25 TON 670.00 167.50 610.00 152.50 3000.00  750.00FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  75 LB  2.25 168.75 2.20 165.00 5.00  375.00SEED FOR SUPP SEEDING

0088 6108000000-E 1665 1.75 TON 760.00 1330.00 700.00 1225.00 1800.00  3150.00FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 135.00 1350.00 125.00 1250.00 45.00  450.00SPECIALIZED HAND MOWING

0090 6117000000-N SP   13 EA  55.00 715.00 55.00 715.00 400.00  5200.00RESPONSE FOR EROS CONTROL

0091 6123000000-E 1670 0.8 ACR 1675.00 1340.00 1600.00 1280.00 1000.00  800.00REFORESTATION

0092 6132000000-N SP   2 EA  1550.00 3100.00 2500.00 5000.00 350.00  700.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0093 8007000000-N SP  Lump Sum 350000.00 115000.00  375000.00CM&R TEMP STR ***********
(16+52.50-L-)

0094 8017000000-N SP  Lump Sum 28000.00 93000.00  4000.00CM&R TEMP ACCESS ***********
(16+52.50-L-)

0095 8021000000-N SP  Lump Sum 125000.00 55000.00  65000.00REMV EXIST STR **********
(16+52.50-L-)

0096 8121000000-N 412 Lump Sum 3500.00 2400.00  15000.00UNCL STR EXCAV STA *****
(16+52.50-L-)

0097 8182000000-E 420 59.6 CY  1100.00 65560.00 1400.00 83440.00 900.00  53640.00CLASS A CONCRETE (BRIDGE)

0098 8210000000-N 422 Lump Sum 38000.00 30000.00  40000.00BRG APPR SLAB ***********
(16+52.50-L-)

0099 8217000000-E 425  8,040 LB  0.90 7236.00 1.00 8040.00 1.50  12060.00REINF STEEL (BRIDGE)

0100 8328200000-E SP   16 EA  85.00 1360.00 7200.00 115200.00 350.00  5600.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0101 8364000000-E 450  880 LF  52.00 45760.00 39.00 34320.00 43.00  37840.00HP12X53 PILES

0102 8475000000-E 460  155 LF  145.00 22475.00 138.00 21390.00 185.00  28675.00TWO BAR METAL RAIL

0103 8517000000-E 460  170 LF  180.00 30600.00 166.00 28220.00 125.00  21250.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0104 8608000000-E 876  155 TON 60.00 9300.00 53.00 8215.00 65.00  10075.00RIP RAP II (2'-0")

0105 8622000000-E 876  175 SY  3.00 525.00 3.50 612.50 3.50  612.50GEOTEXTILE FOR DRAINAGE

0106 8657000000-N 430 Lump Sum 3500.00 7000.00  5000.00ELASTOMERIC BEARINGS

0107 8753100000-E 430  1,190 LF  257.00 305830.00 278.00 330820.00 300.00  357000.003'-0"X 2'-9" PRESTR BOX BEAM



BRIDGE #456 OVER BRUSH CREEK ON SR-2136 (FLEMING ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA

FLATIRON CONSTRUCTORS INC SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
MORRISVILLE,  NC DUNCAN,  SC

JUL 06, 2017 03:16 PM GUILFORD 2:00 PM 8 /  8 010

46059.3.1 JUN 20 2017 C203947

TIP NO 0.140 MIB-5345

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0108 8860000000-N SP  Lump Sum 650.00 5500.00  750.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1979752.78 TOTAL 2038188.75 TOTAL  2222516.65CONTRACT TOTAL

 

    SUB-TOTAL 942456.78 SUB-TOTAL 1100031.25 SUB-TOTAL  1191014.15ROADWAY ITEMS

    SUB-TOTAL 1037296.00 SUB-TOTAL 938157.50 SUB-TOTAL  1031502.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1648380.43   SMITH-ROWE, LLC

     2  1771186.41   DANE CONSTRUCTION, INC.

     3  1786674.05   JIMMY R LYNCH & SONS INC

     4  1979752.78   ENGLISH CONSTRUCTION CO INC

     5  2038188.75   FLATIRON CONSTRUCTORS INC

     6  2222516.65   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY



2 SECTIONS OF US-1, 1 SECTION OF US-1 BUS, US-15/501, AND NC-24/27, AND 22 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S T WOOTEN CORPORATION

WILSON,  NC  

JUL 06, 2017 03:16 PM MOORE 2:00 PM 1 /  2 011

2017CPT.08.25.10631,  2017CPT.08.25.20631 JUN 20 2017 C204017

TIP NO 39.551 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 114500.00 293000.00  MOBILIZATION

0002 0255000000-E SP   11,068 TON 18.00 199224.00 25.00 276700.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  82.37 SMI 1850.00 152384.50 3030.00 249581.10  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  27,975 SY  1.90 53152.50 2.50 69937.50  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  2,320 SY  3.40 7888.00 4.75 11020.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  10,590 SY  3.90 41301.00 3.80 40242.00  INCIDENTAL MILLING

0007 1519000000-E 610  15,785 TON 35.05 553264.25 41.00 647185.00  ASP CONC SURF CRS S9.5B

0008 1523000000-E 610  9,110 TON 36.25 330237.50 43.25 394007.50  ASP CONC SURF CRS S9.5C

0009 1525000000-E 610  26,715 TON 37.00 988455.00 43.40 1159431.00  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  3,274 TON 390.00 1276860.00 276.00 903624.00  ASP FOR PLANT MIX

0011 1704000000-E SP   6,320 TON 99.00 625680.00 100.00 632000.00  PATCHING EXIST PAVEMENT

0012 1840000000-E 665  34,809 LF  0.14 4873.26 0.20 6961.80  MILLED RUMBLE STRIPS

0013 2738000000-E SP   143,075 SY  2.21 316195.75 2.21 316195.75  GENERIC PAVING ITEM (SY)
LATEX MOD MICROSURFACING, TYPEII

0014 3270000000-N SP   1 EA  2800.00 2800.00 3200.00 3200.00  GR ANCHOR TYPE 350

0015 3285000000-N SP   2 EA  2650.00 5300.00 4000.00 8000.00  GR ANCHOR TYPE M-350

0016 3345000000-E 864  350 LF  15.00 5250.00 15.00 5250.00  REMOVE & RESET GUARDRAIL

0017 4413000000-E SP   4,632 SF  5.85 27097.20 5.85 27097.20  WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 25000.00 181851.00  TEMP TRAFFIC CONTROL (SP)

0019 4685000000-E 1205  351,512 LF  0.45 158180.40 0.45 158180.40  THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  288,052 LF  0.55 158428.60 0.55 158428.60  THERMO PVT MKG LINES 4"120

0021 4695000000-E 1205  250 LF  3.00 750.00 3.00 750.00  THERMO PVT MKG LINES 8"90 MILS

0022 4700000000-E 1205  1,445 LF  3.00 4335.00 3.00 4335.00  12"WIDE THERMO 90 MILS

0023 4705000000-E 1205  285 LF  9.00 2565.00 9.00 2565.00  THERMO LINES 16" 120MILS

0024 4710000000-E 1205  1,156 LF  10.00 11560.00 10.00 11560.00  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  60 EA  95.00 5700.00 95.00 5700.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  122 EA  105.00 12810.00 105.00 12810.00  THERMO PVT SYMBOL 90MILS

0027 4770000000-E 1205  892 LF  1.50 1338.00 1.50 1338.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0028 4810000000-E 1205  41,084 LF  0.40 16433.60 0.40 16433.60  PAINT PVMT MARKINGS 4"

0029 4850000000-E 1205  134,857 LF  0.08 10788.56 0.08 10788.56  LINE REMOVAL 4" WIDE

0030 4860000000-E 1205  680 LF  0.50 340.00 0.50 340.00  LINE REMOVAL 8" WIDE

0031 4870000000-E 1205  580 LF  2.00 1160.00 2.00 1160.00  LINE REMOVAL 24" WIDE

0032 4875000000-N 1205  43 EA  25.00 1075.00 25.00 1075.00  REMOVAL OF SYMBL & CHARAC

0033 4890000000-E SP   300 LF  1.00 300.00 1.00 300.00  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (12",  50MILS)

0034 4890000000-E SP   133,975 LF  0.30 40192.50 0.30 40192.50  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (4",  50MILS)



2 SECTIONS OF US-1, 1 SECTION OF US-1 BUS, US-15/501, AND NC-24/27, AND 22 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S T WOOTEN CORPORATION

WILSON,  NC  

JUL 06, 2017 03:16 PM MOORE 2:00 PM 2 /  2 011

2017CPT.08.25.10631,  2017CPT.08.25.20631 JUN 20 2017 C204017

TIP NO 39.551 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0035 4900000000-N 1251  1,695 EA  4.00 6780.00 4.00 6780.00  PERM RAISED PVMT MARKERS

0036 4905000000-N 1253  1,570 EA  30.00 47100.00 30.00 47100.00  SNOWPLB PVMT MRKER

0037 1880000000-E SP   490 TON 185.00 90650.00 330.00 161700.00  GENERIC PAVING ITEM (TON)
JOINT REPAIR

 

    TOTAL 5299949.62 TOTAL 5866820.51  CONTRACT TOTAL

 

    SUB-TOTAL 5299949.62 SUB-TOTAL 5866820.51  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5299949.62   RILEY PAVING INC

     2  5866820.51   S T WOOTEN CORPORATION



1 SECTION EACH OF US-1, US-1 BUSINESS & NC-42 AND 14 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S T WOOTEN CORPORATION

WILSON,  NC  

JUL 06, 2017 03:16 PM LEE 2:00 PM 1 /  1 012

2017CPT.08.27.10531,  2017CPT.08.27.20531 JUN 20 2017 C204030

TIP NO 18.104 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 156000.00  MOBILIZATION

0002 0255000000-E SP   4,362 TON 18.00 78516.00 22.00 95964.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  30.81 SMI 1800.00 55458.00 3100.00 95511.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  78,330 SY  1.60 125328.00 1.09 85379.70  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  8,783 SY  4.50 39523.50 4.05 35571.15  INCIDENTAL MILLING

0006 1519000000-E 610  15,415 TON 36.05 555710.75 43.50 670552.50  ASP CONC SURF CRS S9.5B

0007 1523000000-E 610  9,260 TON 36.20 335212.00 42.50 393550.00  ASP CONC SURF CRS S9.5C

0008 1525000000-E 610  4,245 TON 37.35 158550.75 45.50 193147.50  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,755 TON 390.00 684450.00 272.00 477360.00  ASP FOR PLANT MIX

0010 1704000000-E SP   6,194 TON 98.00 607012.00 99.50 616303.00  PATCHING EXIST PAVEMENT

0011 2830000000-N 858  1 EA  900.00 900.00 1500.00 1500.00  ADJ MANHOLES

0012 2845000000-N 858  4 EA  900.00 3600.00 1500.00 6000.00  ADJ METER OR VALVE BOXES

0013 4413000000-E SP   2,328 SF  5.85 13618.80 5.85 13618.80  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 20000.00 55093.00  TEMP TRAFFIC CONTROL (SP)

0015 4510000000-N SP   54 HR  45.00 2430.00 40.00 2160.00  LAW ENFORCEMENT

0016 4685000000-E 1205  141,664 LF  0.39 55248.96 0.39 55248.96  THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  122,311 LF  0.59 72163.49 0.59 72163.49  THERMO PVT MKG LINES 4"120

0018 4688000000-E 1205  70,631 LF  0.79 55798.49 0.79 55798.49  THERMO PVT MKG LINES,6"90 MILS

0019 4690000000-E 1205  8,665 LF  0.89 7711.85 0.89 7711.85  THERMO PVT MKG LINES 6"120 MILS

0020 4697000000-E 1205  45 LF  2.00 90.00 2.00 90.00  THERMO PVT MKG LINE 8"120 MILS

0021 4700000000-E 1205  3,956 LF  2.00 7912.00 2.00 7912.00  12"WIDE THERMO 90 MILS

0022 4705000000-E 1205  200 LF  10.00 2000.00 10.00 2000.00  THERMO LINES 16" 120MILS

0023 4710000000-E 1205  360 LF  12.00 4320.00 12.00 4320.00  24"WIDE THERMO 120 MILS

0024 4721000000-E 1205  16 EA  85.00 1360.00 85.00 1360.00  THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  13 EA  165.00 2145.00 165.00 2145.00  THERMO PVT SYMBOL 90MILS

0026 4815000000-E 1205  79,338 LF  0.15 11900.70 0.15 11900.70  PAINT PVMT MARKINGS 6"

0027 4825000000-E 1205  3,896 LF  0.50 1948.00 0.50 1948.00  PAINT PVMT MARKINGS 12"

0028 4900000000-N 1251  760 EA  4.00 3040.00 4.00 3040.00  PERM RAISED PVMT MARKERS

0029 4905000000-N 1253  550 EA  30.00 16500.00 30.00 16500.00  SNOWPLB PVMT MRKER

 

    TOTAL 2982448.29 TOTAL 3139849.14  CONTRACT TOTAL

 

    SUB-TOTAL 2982448.29 SUB-TOTAL 3139849.14  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2982448.29   RILEY PAVING INC

     2  3139849.14   S T WOOTEN CORPORATION



2 SECTIONS OF NC-24/27, 1 SECTION OF NC-109, AND 6 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

JUL 06, 2017 03:16 PM MONTGOMERY 2:00 PM 1 /  2 013

2017CPT.08.28.10621,  2017CPT.08.28.20621 JUN 20 2017 C204029

TIP NO 12.109 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 64000.00 86000.00  MOBILIZATION

0002 1297000000-E 607  2,391 SY  1.90 4542.90 2.95 7053.45  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  5,850 SY  1.80 10530.00 2.00 11700.00  MILL ASP PVMT *****" DTH
(1-1/4")

0004 1297000000-E 607  14,311 SY  2.85 40786.35 2.50 35777.50  MILL ASP PVMT *****" DTH
(2-1/2")

0005 1297000000-E 607  1,467 SY  2.95 4327.65 5.25 7701.75  MILL ASP PVMT *****" DTH
(3")

0006 1330000000-E 607  2,625 SY  4.50 11812.50 10.00 26250.00  INCIDENTAL MILLING

0007 1498000000-E 610  2,228 TON 40.50 90234.00 48.35 107723.80  ASP CONC INTR CRS I19.0B

0008 1519000000-E 610  4,615 TON 41.00 189215.00 46.10 212751.50  ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  9,240 TON 42.70 394548.00 45.00 415800.00  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,003 TON 395.00 396185.00 425.00 426275.00  ASP FOR PLANT MIX

0011 1704000000-E SP   300 TON 110.00 33000.00 130.00 39000.00  PATCHING EXIST PAVEMENT

0012 1775500000-E SP   19,515 SY  0.85 16587.75 1.10 21466.50  AST, MAT COAT, #*** STONE
(78M)

0013 1838000000-E SP   6,831 GAL 1.50 10246.50 1.90 12978.90  EMULSION FOR AST

0014 1838500000-N SP   1 WK  3000.00 3000.00 4000.00 4000.00  VACUUM TRUCK

0015 1891000000-E SP   10,209 SY  4.71 48084.39 5.40 55128.60  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING,TYPE II

0016 2605000000-N 848  2 EA  1500.00 3000.00 1730.00 3460.00  CONCRETE CURB RAMP

0017 2830000000-N 858  8 EA  950.00 7600.00 1100.00 8800.00  ADJ MANHOLES

0018 2845000000-N 858  8 EA  900.00 7200.00 1050.00 8400.00  ADJ METER OR VALVE BOXES

0019 4413000000-E SP   1,706 SF  5.80 9894.80 10.20 17401.20  WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 17800.00 34000.00  TEMP TRAFFIC CONTROL (SP)

0021 4510000000-N SP   80 HR  45.00 3600.00 30.00 2400.00  LAW ENFORCEMENT

0022 4685000000-E 1205  117,555 LF  0.40 47022.00 0.46 54075.30  THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  123,342 LF  0.58 71538.36 0.66 81405.72  THERMO PVT MKG LINES 4"120

0024 4697000000-E 1205  75 LF  5.00 375.00 5.73 429.75  THERMO PVT MKG LINE 8"120 MILS

0025 4705000000-E 1205  150 LF  10.00 1500.00 11.46 1719.00  THERMO LINES 16" 120MILS

0026 4710000000-E 1205  75 LF  12.00 900.00 13.75 1031.25  24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  6 EA  80.00 480.00 91.66 549.96  THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  10 EA  130.00 1300.00 148.95 1489.50  THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  13,874 LF  0.50 6937.00 0.57 7908.18  PAINT PVMT MARKINGS 4"

0030 4850000000-E 1205  17,055 LF  0.25 4263.75 0.29 4945.95  LINE REMOVAL 4" WIDE

0031 4860000000-E 1205  200 LF  1.00 200.00 1.15 230.00  LINE REMOVAL 8" WIDE

0032 4870000000-E 1205  50 LF  3.00 150.00 3.44 172.00  LINE REMOVAL 24" WIDE

0033 4875000000-N 1205  4 EA  25.00 100.00 28.64 114.56  REMOVAL OF SYMBL & CHARAC

0034 4890000000-E SP   17,055 LF  0.35 5969.25 0.40 6822.00  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (4", 50MIL)



2 SECTIONS OF NC-24/27, 1 SECTION OF NC-109, AND 6 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

JUL 06, 2017 03:16 PM MONTGOMERY 2:00 PM 2 /  2 013

2017CPT.08.28.10621,  2017CPT.08.28.20621 JUN 20 2017 C204029

TIP NO 12.109 MI

FED AID NO STATE FUNDED

MILLING AND RESURFACING.

0035 4900000000-N 1251  20 EA  10.00 200.00 11.46 229.20  PERM RAISED PVMT MARKERS

0036 4905000000-N 1253  437 EA  35.00 15295.00 40.10 17523.70  SNOWPLB PVMT MRKER

0037 7444000000-E 1725  900 LF  6.00 5400.00 6.87 6183.00  INDUCTIVE LOOP SAWCUT

0038 7456000000-E 1726  900 LF  2.00 1800.00 2.29 2061.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 1529625.20 TOTAL 1730958.27  CONTRACT TOTAL

 

    SUB-TOTAL 1529625.20 SUB-TOTAL 1730958.27  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1529625.20   RILEY PAVING INC

     2  1730958.27   J. T. RUSSELL & SONS, INC.



1 SECTION OF NC-38, NC-381 AND 7 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

HUDSON PAVING, INC.

ROCKINGHAM,  NC  

JUL 06, 2017 03:16 PM RICHMOND 2:00 PM 1 /  1 014

2017CPT.08.29.10771,  2017CPT.08.29.20771 JUN 20 2017 C204028

TIP NO 15.730 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80475.00 82000.00  MOBILIZATION

0002 0255000000-E SP   3,332 TON 10.00 33320.00 14.00 46648.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  23.78 SMI 1364.00 32435.92 1300.00 30914.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  12,667 SY  3.76 47627.92 2.50 31667.50  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  1,003 SY  28.67 28756.01 28.50 28585.50  INCIDENTAL MILLING

0006 1519000000-E 610  8,070 TON 41.00 330870.00 64.25 518497.50  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  4,295 TON 41.90 179960.50 64.05 275094.75  ASP CONC SURF CRS SF9.5A

0008 1526000000-E SP   570 TON 51.00 29070.00 106.00 60420.00  ASP CONC SURF CRS S4.75A

0009 1575000000-E 620  810 TON 380.00 307800.00 0.01 8.10  ASP FOR PLANT MIX

0010 1704000000-E SP   325 TON 200.00 65000.00 205.00 66625.00  PATCHING EXIST PAVEMENT

0011 1814500000-E SP   77,269 SY  1.35 104313.15 1.45 112040.05  AST, SINGLE SEAL

0012 1838000000-E SP   27,046 GAL 1.85 50035.10 1.85 50035.10  EMULSION FOR AST

0013 1838500000-N SP   3 WK  1500.00 4500.00 2500.00 7500.00  VACUUM TRUCK

0014 4413000000-E SP   1,869 SF  6.00 11214.00 8.86 16559.34  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 54000.00 57462.00  TEMP TRAFFIC CONTROL (SP)

0016 4685000000-E 1205  134,860 LF  0.45 60687.00 0.45 60687.00  THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  92,953 LF  0.59 54842.27 0.59 54842.27  THERMO PVT MKG LINES 4"120

0018 4710000000-E 1205  20 LF  25.00 500.00 25.00 500.00  24"WIDE THERMO 120 MILS

0019 4810000000-E 1205  18,785 LF  0.25 4696.25 0.25 4696.25  PAINT PVMT MARKINGS 4"

0020 4900000000-N 1251  816 EA  7.00 5712.00 7.00 5712.00  PERM RAISED PVMT MARKERS

0021 4905000000-N 1253  230 EA  38.00 8740.00 38.00 8740.00  SNOWPLB PVMT MRKER

0022 1891000000-E SP   36,200 SY  2.49 90138.00 2.75 99550.00  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING,TYPE II

0023 4850000000-E 1205  54,110 LF  0.15 8116.50 0.15 8116.50  LINE REMOVAL 4" WIDE

0024 4890000000-E SP   54,110 LF  0.31 16774.10 0.31 16774.10  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (4",       50 MILS)

 

    TOTAL 1609583.72 TOTAL 1643674.96  CONTRACT TOTAL

 

    SUB-TOTAL 1609583.72 SUB-TOTAL 1643674.96  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1609583.72   BARNHILL CONTRACTING COMPANY

     2  1643674.96   HUDSON PAVING, INC.



BRIDGE #42 OVER MUDDY CREEK ON SR-1485.

EASTERN STRUCTURES LLC

MOCKSVILLE,  NC

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC

MOORESVILLE,  NC MOUNT AIRY,  NC

JUL 06, 2017 03:16 PM DAVIDSON 2:00 PM 1 /  8 015

42341.3.1 JUN 20 2017 C203940

TIP NO 0.341 MIB-5165

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93000.00 97975.00  102500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 6950.00  9500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12000.00 14790.00  11000.00BRG APP SUB REG TIER**
(22+12.00)

0004 0036000000-E 225  300 CY  10.00 3000.00 20.00 6000.00 10.00  3000.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 140000.00 113810.00  272675.00GRADING

0007 0106000000-E 230  13,100 CY  10.00 131000.00 13.25 173575.00 9.00  117900.00BORROW EXCAVATION

0008 0134000000-E 240  40 CY  10.00 400.00 20.00 800.00 10.00  400.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  300 CY  35.00 10500.00 35.00 10500.00 1.00  300.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  700 SY  2.00 1400.00 2.25 1575.00 1.00  700.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   148 SF  40.00 5920.00 105.00 15540.00 95.56  14142.88TEMPORARY SHORING

0012 0318000000-E 300  40 TON 30.00 1200.00 45.00 1800.00 20.00  800.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  100 SY  2.00 200.00 2.25 225.00 2.00  200.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  20 LF  40.00 800.00 35.00 700.00 35.00  700.0015" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  450.00 900.00 225.00 450.00 100.00  200.00**" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  80 LF  40.00 3200.00 30.00 2400.00 35.00  2800.0015" SIDE DRAIN PIPE

0017 0378000000-E 310  196 LF  70.00 13720.00 45.00 8820.00 52.00  10192.0024" RC PIPE CULV III

0018 0995000000-E 340  133 LF  10.00 1330.00 12.00 1596.00 10.00  1330.00PIPE REMOVAL

0019 0996000000-N 350  1 EA  1000.00 1000.00 1000.00 1000.00 700.00  700.00PIPE CLEAN-OUT

0020 1099500000-E 505  100 CY  15.00 1500.00 20.00 2000.00 20.00  2000.00SHALLOW UNDERCUT

0021 1099700000-E 505  200 TON 35.00 7000.00 30.00 6000.00 27.00  5400.00CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  133 TON 35.00 4655.00 30.00 3990.00 27.00  3591.00AGGREGATE BASE COURSE

0023 1220000000-E 545  100 TON 35.00 3500.00 32.00 3200.00 27.00  2700.00INCIDENTAL STONE BASE

0024 1330000000-E 607  200 SY  18.00 3600.00 16.75 3350.00 7.50  1500.00INCIDENTAL MILLING

0025 1489000000-E 610  1,173 TON 66.70 78239.10 57.50 67447.50 57.50  67447.50ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  866 TON 66.70 57762.20 59.90 51873.40 59.90  51873.40ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  1,032 TON 66.70 68834.40 59.60 61507.20 59.60  61507.20ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  160 TON 485.00 77600.00 479.00 76640.00 479.00  76640.00ASP FOR PLANT MIX

0029 1693000000-E 654  10 TON 70.00 700.00 240.00 2400.00 240.00  2400.00ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  9 EA  185.00 1665.00 185.00 1665.00 175.00  1575.00RIGHT OF WAY MARKERS

0031 2022000000-E 815  24 CY  10.00 240.00 30.00 720.00 12.00  288.00SUBDRAIN EXCAVATION

0032 2026000000-E 815  100 SY  2.00 200.00 2.25 225.00 1.50  150.00GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  18 CY  25.00 450.00 45.00 810.00 35.00  630.00SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  100 LF  6.00 600.00 11.00 1100.00 8.00  800.006" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  300.00 300.00 345.00 345.00 150.00  150.00SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  6.00 36.00 30.00 180.00 8.00  48.006" OUTLET PIPE

0037 2286000000-N 840  1 EA  1500.00 1500.00 1450.00 1450.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0038 2367000000-N 840  1 EA  450.00 450.00 575.00 575.00 350.00  350.00FRAME W/2GRTS 840.29 STD
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0039 2556000000-E 846  29 LF  40.00 1160.00 35.00 1015.00 90.00  2610.00SHOULDER BERM GUTTER

0040 3030000000-E 862  450 LF  15.75 7087.50 15.75 7087.50 15.25  6862.50STL BM GUARDRAIL

0041 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 1.00  5.00ADDIT GUARDRAIL POSTS

0042 3215000000-N 862  4 EA  1475.00 5900.00 1475.00 5900.00 1650.00  6600.00GR ANCHOR TYPE III

0043 3270000000-N SP   6 EA  1900.00 11400.00 1900.00 11400.00 2400.00  14400.00GR ANCHOR TYPE 350

0044 3360000000-E 863  124 LF  3.00 372.00 3.00 372.00 1.00  124.00REMOVE EXISTING GUARDRAIL

0045 3387000000-N 862  2 EA  900.00 1800.00 900.00 1800.00 600.00  1200.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0046 3635000000-E 876  15 TON 45.00 675.00 40.00 600.00 46.00  690.00RIP RAP, CLASS II

0047 3649000000-E 876  24 TON 40.00 960.00 35.00 840.00 46.00  1104.00RIP RAP, CLASS B

0048 3656000000-E 876  945 SY  2.00 1890.00 2.25 2126.25 1.80  1701.00GEOTEXTILE FOR DRAINGE

0049 3659000000-N SP   1 EA  1000.00 1000.00 1175.00 1175.00 900.00  900.00PREFORMED SCOUR HOLES

0050 4025000000-E 901  12 SF  15.00 180.00 15.00 180.00 15.00  180.00CONTR FURN, TYPE ***SIGN
(D)

0051 4025000000-E 901  9 SF  15.00 135.00 15.00 135.00 15.00  135.00CONTR FURN, TYPE ***SIGN
(E)

0052 4072000000-E 903  93 LF  8.00 744.00 8.00 744.00 8.00  744.00SUPPORT, 3-LB STL U-CHAN

0053 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 125.00  250.00SIGN ERECTION, TYPE D

0054 4102000000-N 904  2 EA  100.00 200.00 100.00 200.00 100.00  200.00SIGN ERECTION, TYPE E

0055 4155000000-N 907  9 EA  5.00 45.00 5.00 45.00 5.00  45.00DISPOSE SIGN SYST U-CHAN

0056 4400000000-E 1110  48 SF  20.00 960.00 20.00 960.00 20.00  960.00WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  96 SF  8.25 792.00 8.25 792.00 15.00  1440.00WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  36 SF  7.00 252.00 7.00 252.00 7.00  252.00WORK ZONE SIGNS (BARR)

0059 4430000000-N 1130  30 EA  42.00 1260.00 42.00 1260.00 50.00  1500.00DRUMS

0060 4445000000-E 1145  168 LF  20.00 3360.00 20.00 3360.00 20.00  3360.00BARRICADES (TYPE III)

0061 4455000000-N 1150  200 DAY 1.00 200.00 150.00 30000.00 1.00  200.00FLAGGER

0062 4465000000-N 1160  2 EA  5500.00 11000.00 5500.00 11000.00 5500.00  11000.00TEMPORARY CRASH CUSHIONS

0063 4485000000-E 1170  184 LF  22.00 4048.00 22.00 4048.00 22.00  4048.00PORT CONC BARRIER

0064 4650000000-N 1251  25 EA  22.00 550.00 10.00 250.00 20.00  500.00TEMP RAISED PVMT MRKS

0065 4685000000-E 1205  3,295 LF  1.20 3954.00 1.00 3295.00 1.00  3295.00THERMO PVT MKG LINES 4"90

0066 4686000000-E 1205  3,295 LF  1.30 4283.50 1.05 3459.75 1.20  3954.00THERMO PVT MKG LINES 4"120

0067 4770000000-E 1205  611 LF  3.20 1955.20 3.40 2077.40 4.64  2835.044" COLD APPL PLSTIC LINES TYPE **
(II)

0068 4770000000-E 1205  612 LF  3.20 1958.40 3.40 2080.80 4.64  2839.684" COLD APPL PLSTIC LINES TYPE **
(IV)

0069 4810000000-E 1205  14,280 LF  0.40 5712.00 0.28 3998.40 0.30  4284.00PAINT PVMT MARKINGS 4"

0070 6000000000-E 1605  3,900 LF  1.55 6045.00 1.55 6045.00 1.00  3900.00TEMPORARY SILT FENCE

0071 6006000000-E 1610  195 TON 10.00 1950.00 35.00 6825.00 1.00  195.00EROS CONTRL STONE CL A

0072 6009000000-E 1610  510 TON 10.00 5100.00 35.00 17850.00 1.00  510.00EROS CONTRL STONE CL B

0073 6012000000-E 1610  475 TON 10.00 4750.00 30.00 14250.00 1.00  475.00SEDIMENT CONTROL STONE

0074 6015000000-E 1615  2 ACR 2000.00 4000.00 2000.00 4000.00 800.00  1600.00TEMPORARY MULCHING
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0075 6018000000-E 1620  200 LB  0.10 20.00 0.10 20.00 2.30  460.00SEED FOR TEMP SEEDING

0076 6021000000-E 1620  2 TON 1.00 2.00 1.00 2.00 500.00  1000.00FERT FOR TEMP SEEDING

0077 6024000000-E 1622  345 LF  5.00 1725.00 10.00 3450.00 4.00  1380.00TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 1.50  600.00SAFETY FENCE

0079 6030000000-E 1630  920 CY  4.00 3680.00 15.00 13800.00 2.25  2070.00SILT EXCAVATION

0080 6036000000-E 1631  2,250 SY  1.00 2250.00 1.00 2250.00 1.50  3375.00MATTING FOR EROS CONTROL

0081 6037000000-E SP   250 SY  2.00 500.00 2.00 500.00 3.50  875.00COIR FIBER MAT

0082 6038000000-E SP   625 SY  2.00 1250.00 2.00 1250.00 3.00  1875.00PERM SOIL REINF MAT

0083 6042000000-E 1632  825 LF  4.00 3300.00 4.00 3300.00 1.75  1443.751/4" HARDWARE CLOTH

0084 6070000000-N 1639  6 EA  200.00 1200.00 475.00 2850.00 350.00  2100.00SPECIAL STILLING BASINS

0085 6071010000-E SP   450 LF  6.00 2700.00 6.00 2700.00 2.00  900.00WATTLE

0086 6071020000-E SP   195 LB  5.00 975.00 5.00 975.00 1.00  195.00POLYACRYLAMIDE (PAM)

0087 6071030000-E 1640  320 LF  6.00 1920.00 6.00 1920.00 6.00  1920.00COIR FIBER BAFFLE

0088 6071050000-E SP   3 EA  800.00 2400.00 1150.00 3450.00 800.00  2400.00**" SKIMMER
(1-1/2")

0089 6084000000-E 1660  2 ACR 3100.00 6200.00 3100.00 6200.00 1400.00  2800.00SEEDING AND MULCHING

0090 6087000000-E 1660  1 ACR 100.00 100.00 100.00 100.00 75.00  75.00MOWING

0091 6090000000-E 1661  50 LB  2.00 100.00 2.00 100.00 3.50  175.00SEED FOR REPAIR SEEDING

0092 6093000000-E 1661 0.25 TON 700.00 175.00 700.00 175.00 1125.00  281.25FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  75 LB  2.00 150.00 2.00 150.00 3.00  225.00SEED FOR SUPP SEEDING

0094 6108000000-E 1665  2 TON 700.00 1400.00 700.00 1400.00 500.00  1000.00FERTILIZER TOPDRESSING

0095 6114500000-N 1667  10 MHR 75.00 750.00 75.00 750.00 18.00  180.00SPECIALIZED HAND MOWING

0096 6117000000-N SP   15 EA  400.00 6000.00 50.00 750.00 1.00  15.00RESPONSE FOR EROS CONTROL

0097 6132000000-N SP   2 EA  500.00 1000.00 1500.00 3000.00 450.00  900.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0098 8017000000-N SP  Lump Sum 75000.00 60000.00  36000.00CM&R TEMP ACCESS ***********
(22+12.00-L-)

0099 8021000000-N SP  Lump Sum 55000.00 50000.00  205300.00REMV EXIST STR **********
(22+12.00-L-)

0100 8105520000-E 411  55 LF  905.00 49775.00 800.00 44000.00 1012.32  55677.603'-0" DRILLD PIER IN SOIL

0101 8105620000-E 411  23 LF  905.00 20815.00 800.00 18400.00 1012.32  23283.363'-0" DRILLD PIER NO SOIL

0102 8111200000-E 411  36 LF  10.00 360.00 220.00 7920.00 228.54  8227.44PERM STL CASING FOR 3' PIER

0103 8113000000-N 411  3 EA  500.00 1500.00 200.00 600.00 230.00  690.00SID INSPECTIONS

0104 8114000000-N 411  1 EA  1000.00 1000.00 200.00 200.00 580.00  580.00SPT TESTING

0105 8115000000-N 411  1 EA  2450.00 2450.00 1800.00 1800.00 2100.00  2100.00CSL TESTING

0106 8121000000-N 412 Lump Sum 44350.00 10000.00  18000.00UNCL STR EXCAV STA *****
(22+12.00-L-)

0107 8156000000-E SP   5,480 SF  15.00 82200.00 10.50 57540.00 15.51  84994.80CONCRETE WEARING SURFACE

0108 8161000000-E 420  5,751 SF  1.00 5751.00 0.80 4600.80 0.98  5635.98GROOVING BRIDGE FLOORS

0109 8182000000-E 420 84.4 CY  800.00 67520.00 1200.00 101280.00 774.59  65375.40CLASS A CONCRETE (BRIDGE)
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0110 8210000000-N 422 Lump Sum 21000.00 15370.00  24850.00BRG APPR SLAB ***********
(22+12.00-L-)

0111 8217000000-E 425  19,961 LB  1.00 19961.00 1.00 19961.00 1.04  20759.44REINF STEEL (BRIDGE)

0112 8238000000-E 425  1,877 LB  2.00 3754.00 2.00 3754.00 2.15  4035.55SPIRAL COL REINF STL BRG

0113 8328200000-E SP   14 EA  250.00 3500.00 200.00 2800.00 460.00  6440.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0114 8364000000-E 450  280 LF  55.00 15400.00 45.00 12600.00 35.01  9802.80HP12X53 PILES

0115 8475000000-E 460 284.4 LF  115.00 32706.00 88.50 25169.40 139.88  39781.87TWO BAR METAL RAIL

0116 8517000000-E 460  300 LF  80.00 24000.00 78.00 23400.00 89.45  26835.001'-**"X*****"CONC PARAPET
(1'-2"  X  2'-11 1/2")

0117 8608000000-E 876  600 TON 1.00 600.00 48.00 28800.00 1.00  600.00RIP RAP II (2'-0")

0118 8622000000-E 876  665 SY  2.00 1330.00 4.25 2826.25 2.00  1330.00GEOTEXTILE FOR DRAINAGE

0119 8657000000-N 430 Lump Sum 6500.00 7500.00  4350.00ELASTOMERIC BEARINGS

0120 8753100000-E 430  1,950 LF  231.00 450450.00 265.00 516750.00 240.69  469345.503'-0"X 2'-9" PRESTR BOX BEAM

0121 8860000000-N SP  Lump Sum 1500.00 525.00  1550.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1859599.30 TOTAL 1959595.65 TOTAL  2056278.94CONTRACT TOTAL

 

    SUB-TOTAL 873177.30 SUB-TOTAL 943799.20 SUB-TOTAL  940734.20ROADWAY ITEMS

    SUB-TOTAL 986422.00 SUB-TOTAL 1015796.45 SUB-TOTAL  1115544.74STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00   BRG APP SUB REG TIER**
(22+12.00)

0004 0036000000-E 225  300 CY  10.00 3000.00   UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 265500.00   GRADING

0007 0106000000-E 230  13,100 CY  9.00 117900.00   BORROW EXCAVATION

0008 0134000000-E 240  40 CY  10.00 400.00   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  300 CY  1.00 300.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  700 SY  1.00 700.00   GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   148 SF  200.00 29600.00   TEMPORARY SHORING

0012 0318000000-E 300  40 TON 20.00 800.00   FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  100 SY  2.00 200.00   FND CONDIT GEOTEXTILE

0014 0335200000-E 305  20 LF  35.00 700.00   15" DRAINAGE PIPE

0015 0335850000-E 305  2 EA  100.00 200.00   **" DRAINAGE PIPE ELBOW
(15")

0016 0343000000-E 310  80 LF  35.00 2800.00   15" SIDE DRAIN PIPE

0017 0378000000-E 310  196 LF  52.00 10192.00   24" RC PIPE CULV III

0018 0995000000-E 340  133 LF  10.00 1330.00   PIPE REMOVAL

0019 0996000000-N 350  1 EA  700.00 700.00   PIPE CLEAN-OUT

0020 1099500000-E 505  100 CY  20.00 2000.00   SHALLOW UNDERCUT

0021 1099700000-E 505  200 TON 27.00 5400.00   CLASS IV SUBGRD STABILIZATION

0022 1121000000-E 520  133 TON 27.00 3591.00   AGGREGATE BASE COURSE

0023 1220000000-E 545  100 TON 30.00 3000.00   INCIDENTAL STONE BASE

0024 1330000000-E 607  200 SY  16.75 3350.00   INCIDENTAL MILLING

0025 1489000000-E 610  1,173 TON 57.50 67447.50   ASP CONC BASE CRS B25.0B

0026 1498000000-E 610  866 TON 59.90 51873.40   ASP CONC INTR CRS I19.0B

0027 1519000000-E 610  1,032 TON 59.60 61507.20   ASP CONC SURF CRS S9.5B

0028 1575000000-E 620  160 TON 479.00 76640.00   ASP FOR PLANT MIX

0029 1693000000-E 654  10 TON 240.00 2400.00   ASPH PLT MIX PVMT REPAIR

0030 2000000000-N 806  9 EA  200.00 1800.00   RIGHT OF WAY MARKERS

0031 2022000000-E 815  24 CY  12.00 288.00   SUBDRAIN EXCAVATION

0032 2026000000-E 815  100 SY  1.50 150.00   GEOTEXTILE FOR SUBSURF DRNS

0033 2036000000-E 815  18 CY  35.00 630.00   SUBDRAIN COARSE AGGREGATE

0034 2044000000-E 815  100 LF  8.00 800.00   6" PERF SUBDRN PIPE

0035 2070000000-N 815  1 EA  150.00 150.00   SUBDRN PIPE OUTLET

0036 2077000000-E 815  6 LF  8.00 48.00   6" OUTLET PIPE

0037 2286000000-N 840  1 EA  1500.00 1500.00   MASNRY DRAINAGE STRUCT

0038 2367000000-N 840  1 EA  350.00 350.00   FRAME W/2GRTS 840.29 STD
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0039 2556000000-E 846  29 LF  100.00 2900.00   SHOULDER BERM GUTTER

0040 3030000000-E 862  450 LF  15.75 7087.50   STL BM GUARDRAIL

0041 3150000000-N 862  5 EA  30.00 150.00   ADDIT GUARDRAIL POSTS

0042 3215000000-N 862  4 EA  1475.00 5900.00   GR ANCHOR TYPE III

0043 3270000000-N SP   6 EA  1900.00 11400.00   GR ANCHOR TYPE 350

0044 3360000000-E 863  124 LF  3.00 372.00   REMOVE EXISTING GUARDRAIL

0045 3387000000-N 862  2 EA  900.00 1800.00   TEMP GDRL ANCH UNITS ******
(W-BEAM)

0046 3635000000-E 876  15 TON 46.00 690.00   RIP RAP, CLASS II

0047 3649000000-E 876  24 TON 46.00 1104.00   RIP RAP, CLASS B

0048 3656000000-E 876  945 SY  1.80 1701.00   GEOTEXTILE FOR DRAINGE

0049 3659000000-N SP   1 EA  900.00 900.00   PREFORMED SCOUR HOLES

0050 4025000000-E 901  12 SF  14.00 168.00   CONTR FURN, TYPE ***SIGN
(D)

0051 4025000000-E 901  9 SF  14.00 126.00   CONTR FURN, TYPE ***SIGN
(E)

0052 4072000000-E 903  93 LF  5.50 511.50   SUPPORT, 3-LB STL U-CHAN

0053 4096000000-N 904  2 EA  135.00 270.00   SIGN ERECTION, TYPE D

0054 4102000000-N 904  2 EA  100.00 200.00   SIGN ERECTION, TYPE E

0055 4155000000-N 907  9 EA  11.00 99.00   DISPOSE SIGN SYST U-CHAN

0056 4400000000-E 1110  48 SF  8.00 384.00   WORK ZONE SIGNS (STAT)

0057 4405000000-E 1110  96 SF  8.00 768.00   WORK ZONE SIGNS (PORT)

0058 4410000000-E 1110  36 SF  8.00 288.00   WORK ZONE SIGNS (BARR)

0059 4430000000-N 1130  30 EA  50.00 1500.00   DRUMS

0060 4445000000-E 1145  168 LF  35.00 5880.00   BARRICADES (TYPE III)

0061 4455000000-N 1150  200 DAY 1000.00 200000.00   FLAGGER

0062 4465000000-N 1160  2 EA  6000.00 12000.00   TEMPORARY CRASH CUSHIONS

0063 4485000000-E 1170  184 LF  25.00 4600.00   PORT CONC BARRIER

0064 4650000000-N 1251  25 EA  20.00 500.00   TEMP RAISED PVMT MRKS

0065 4685000000-E 1205  3,295 LF  1.00 3295.00   THERMO PVT MKG LINES 4"90

0066 4686000000-E 1205  3,295 LF  1.20 3954.00   THERMO PVT MKG LINES 4"120

0067 4770000000-E 1205  611 LF  3.00 1833.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0068 4770000000-E 1205  612 LF  3.00 1836.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0069 4810000000-E 1205  14,280 LF  0.30 4284.00   PAINT PVMT MARKINGS 4"

0070 6000000000-E 1605  3,900 LF  1.00 3900.00   TEMPORARY SILT FENCE

0071 6006000000-E 1610  195 TON 1.00 195.00   EROS CONTRL STONE CL A

0072 6009000000-E 1610  510 TON 1.00 510.00   EROS CONTRL STONE CL B

0073 6012000000-E 1610  475 TON 1.00 475.00   SEDIMENT CONTROL STONE

0074 6015000000-E 1615  2 ACR 800.00 1600.00   TEMPORARY MULCHING



BRIDGE #42 OVER MUDDY CREEK ON SR-1485.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE,  NC   

JUL 06, 2017 03:16 PM DAVIDSON 2:00 PM 7 /  8 015

42341.3.1 JUN 20 2017 C203940

TIP NO 0.341 MIB-5165

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 6018000000-E 1620  200 LB  2.30 460.00   SEED FOR TEMP SEEDING

0076 6021000000-E 1620  2 TON 500.00 1000.00   FERT FOR TEMP SEEDING

0077 6024000000-E 1622  345 LF  4.00 1380.00   TEMPORARY SLOPE DRAINS

0078 6029000000-E SP   400 LF  1.50 600.00   SAFETY FENCE

0079 6030000000-E 1630  920 CY  2.25 2070.00   SILT EXCAVATION

0080 6036000000-E 1631  2,250 SY  1.00 2250.00   MATTING FOR EROS CONTROL

0081 6037000000-E SP   250 SY  3.50 875.00   COIR FIBER MAT

0082 6038000000-E SP   625 SY  3.00 1875.00   PERM SOIL REINF MAT

0083 6042000000-E 1632  825 LF  1.75 1443.75   1/4" HARDWARE CLOTH

0084 6070000000-N 1639  6 EA  2500.00 15000.00   SPECIAL STILLING BASINS

0085 6071010000-E SP   450 LF  2.00 900.00   WATTLE

0086 6071020000-E SP   195 LB  1.00 195.00   POLYACRYLAMIDE (PAM)

0087 6071030000-E 1640  320 LF  6.00 1920.00   COIR FIBER BAFFLE

0088 6071050000-E SP   3 EA  800.00 2400.00   **" SKIMMER
(1-1/2")

0089 6084000000-E 1660  2 ACR 1400.00 2800.00   SEEDING AND MULCHING

0090 6087000000-E 1660  1 ACR 75.00 75.00   MOWING

0091 6090000000-E 1661  50 LB  3.50 175.00   SEED FOR REPAIR SEEDING

0092 6093000000-E 1661 0.25 TON 1125.00 281.25   FERT FOR REPAIR SEEDING

0093 6096000000-E 1662  75 LB  3.00 225.00   SEED FOR SUPP SEEDING

0094 6108000000-E 1665  2 TON 500.00 1000.00   FERTILIZER TOPDRESSING

0095 6114500000-N 1667  10 MHR 18.00 180.00   SPECIALIZED HAND MOWING

0096 6117000000-N SP   15 EA  1.00 15.00   RESPONSE FOR EROS CONTROL

0097 6132000000-N SP   2 EA  450.00 900.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0098 8017000000-N SP  Lump Sum 300000.00   CM&R TEMP ACCESS ***********
(22+12.00-L-)

0099 8021000000-N SP  Lump Sum 75000.00   REMV EXIST STR **********
(22+12.00-L-)

0100 8105520000-E 411  55 LF  1300.00 71500.00   3'-0" DRILLD PIER IN SOIL

0101 8105620000-E 411  23 LF  1300.00 29900.00   3'-0" DRILLD PIER NO SOIL

0102 8111200000-E 411  36 LF  200.00 7200.00   PERM STL CASING FOR 3' PIER

0103 8113000000-N 411  3 EA  300.00 900.00   SID INSPECTIONS

0104 8114000000-N 411  1 EA  600.00 600.00   SPT TESTING

0105 8115000000-N 411  1 EA  2500.00 2500.00   CSL TESTING

0106 8121000000-N 412 Lump Sum 45000.00   UNCL STR EXCAV STA *****
(22+12.00-L-)

0107 8156000000-E SP   5,480 SF  10.00 54800.00   CONCRETE WEARING SURFACE

0108 8161000000-E 420  5,751 SF  1.00 5751.00   GROOVING BRIDGE FLOORS

0109 8182000000-E 420 84.4 CY  800.00 67520.00   CLASS A CONCRETE (BRIDGE)



BRIDGE #42 OVER MUDDY CREEK ON SR-1485.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE,  NC   

JUL 06, 2017 03:16 PM DAVIDSON 2:00 PM 8 /  8 015

42341.3.1 JUN 20 2017 C203940

TIP NO 0.341 MIB-5165

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0110 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(22+12.00-L-)

0111 8217000000-E 425  19,961 LB  1.00 19961.00   REINF STEEL (BRIDGE)

0112 8238000000-E 425  1,877 LB  2.00 3754.00   SPIRAL COL REINF STL BRG

0113 8328200000-E SP   14 EA  1000.00 14000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0114 8364000000-E 450  280 LF  70.00 19600.00   HP12X53 PILES

0115 8475000000-E 460 284.4 LF  150.00 42660.00   TWO BAR METAL RAIL

0116 8517000000-E 460  300 LF  150.00 45000.00   1'-**"X*****"CONC PARAPET
(1'-2"  X  2'-11 1/2")

0117 8608000000-E 876  600 TON 70.00 42000.00   RIP RAP II (2'-0")

0118 8622000000-E 876  665 SY  2.00 1330.00   GEOTEXTILE FOR DRAINAGE

0119 8657000000-N 430 Lump Sum 6000.00   ELASTOMERIC BEARINGS

0120 8753100000-E 430  1,950 LF  250.00 487500.00   3'-0"X 2'-9" PRESTR BOX BEAM

0121 8860000000-N SP  Lump Sum 2000.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2547925.10   CONTRACT TOTAL

 

    SUB-TOTAL 1178449.10   ROADWAY ITEMS

    SUB-TOTAL 1369476.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1859599.30   EASTERN STRUCTURES LLC

     2  1959595.65   DANE CONSTRUCTION, INC.

     3  2056278.94   SMITH-ROWE, LLC

     4  2547925.10   LEE CONSTRUCTION COMPANY OF THE CAROLINAS ,
INC.



SR-1221 (OLD BEATTY FORD RD) FROM SR-1337 (LENTZ RD) TO SR-2335 (LOWER STONE CHURCH RD).

NJR GROUP LLC

ALBEMARLE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE DEVELOPMENT CO.

CHESHIRE,  CT CHARLOTTE,  NC

JUL 06, 2017 03:16 PM ROWAN 2:00 PM 1 /  5 016

46136.3.3 JUN 20 2017 C203672

TIP NO 7.325 MIW-5313

FED AID NO STP-1221(15)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 625000.00 742744.00  850000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 265000.00 328228.53  85190.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1300000.00 2487949.75  5198760.00GRADING

0004 0050000000-E 226  1 ACR 10000.00 10000.00 12373.51 12373.51 30000.00  30000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  4,100 CY  12.00 49200.00 30.99 127059.00 28.00  114800.00UNDERCUT EXCAVATION

0006 0098000000-E SP   50 SY  200.00 10000.00 164.41 8220.50 750.00  37500.00PRE-SPLITTING OF ROCK

0007 0134000000-E 240  850 CY  12.00 10200.00 4.93 4190.50 15.00  12750.00DRAINAGE DITCH EXCAVATION

0008 0194000000-E SP   50 CY  35.00 1750.00 95.12 4756.00 45.00  2250.00SELECT GRANULAR MATL, CLASS III

0009 0195000000-E 265  4,100 CY  25.00 102500.00 25.25 103525.00 38.00  155800.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  13,870 SY  2.75 38142.50 2.28 31623.60 3.50  48545.00GEOTEXTILE SOIL STABILIZATION

0011 0255000000-E SP   100 TON 175.00 17500.00 351.61 35161.00 100.00  10000.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0012 0318000000-E 300  1,050 TON 40.00 42000.00 55.78 58569.00 46.50  48825.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  3,280 SY  2.85 9348.00 5.72 18761.60 2.50  8200.00FND CONDIT GEOTEXTILE

0014 0335200000-E 305  1,128 LF  38.65 43597.20 46.56 52519.68 42.50  47940.0015" DRAINAGE PIPE

0015 0335300000-E 305  460 LF  44.55 20493.00 43.84 20166.40 48.00  22080.0018" DRAINAGE PIPE

0016 0335850000-E 305  2 EA  750.00 1500.00 181.84 363.68 425.00  850.00**" DRAINAGE PIPE ELBOW
(15")

0017 0343000000-E 310  4,916 LF  37.85 186070.60 47.92 235574.72 42.00  206472.0015" SIDE DRAIN PIPE

0018 0344000000-E 310  366 LF  45.35 16598.10 54.73 20031.18 48.00  17568.0018" SIDE DRAIN PIPE

0019 0345000000-E 310  28 LF  55.00 1540.00 71.77 2009.56 65.00  1820.0024" SIDE DRAIN PIPE

0020 0354000000-E 310  100 LF  51.35 5135.00 55.32 5532.00 49.00  4900.00***" RC PIPE CULV *****
(15", V)

0021 0354000000-E 310  892 LF  63.55 56686.60 51.95 46339.40 57.00  50844.00***" RC PIPE CULV *****
(18", V)

0022 0354000000-E 310  408 LF  84.00 34272.00 69.44 28331.52 78.00  31824.00***" RC PIPE CULV *****
(24", V)

0023 0354000000-E 310  64 LF  105.00 6720.00 107.94 6908.16 97.00  6208.00***" RC PIPE CULV *****
(30", V)

0024 0372000000-E 310  492 LF  41.00 20172.00 74.25 36531.00 48.00  23616.0018" RC PIPE CULV III

0025 0378000000-E 310  8 LF  85.00 680.00 134.72 1077.76 85.00  680.0024" RC PIPE CULV III

0026 0396000000-E 310  92 LF  125.00 11500.00 150.06 13805.52 133.00  12236.0042" RC PIPE CULV III

0027 0408000000-E 310  60 LF  255.00 15300.00 179.25 10755.00 228.00  13680.0054" RC PIPE CULV III

0028 0414000000-E 310  60 LF  315.00 18900.00 207.84 12470.40 310.00  18600.0060" RC PIPE CULV III

0029 0448000000-E 310  52 LF  300.00 15600.00 216.11 11237.72 275.00  14300.00***" RCP CULV CLASS IV
(54")

0030 0448200000-E 310  8 LF  84.25 674.00 125.08 1000.64 68.00  544.0015" RCP CULV CLASS IV

0031 0448300000-E 310  440 LF  49.35 21714.00 76.51 33664.40 54.00  23760.0018" RCP CULV CLASS IV

0032 0448400000-E 310  136 LF  66.85 9091.60 84.66 11513.76 70.00  9520.0024" RCP CULV CLASS IV

0033 0448700000-E 310  148 LF  146.95 21748.60 152.06 22504.88 147.00  21756.0042" RCP CULV CLASS IV

0034 0995000000-E 340  6,706 LF  14.00 93884.00 4.67 31317.02 18.00  120708.00PIPE REMOVAL



SR-1221 (OLD BEATTY FORD RD) FROM SR-1337 (LENTZ RD) TO SR-2335 (LOWER STONE CHURCH RD).

NJR GROUP LLC

ALBEMARLE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE DEVELOPMENT CO.

CHESHIRE,  CT CHARLOTTE,  NC

JUL 06, 2017 03:16 PM ROWAN 2:00 PM 2 /  5 016

46136.3.3 JUN 20 2017 C203672

TIP NO 7.325 MIW-5313

FED AID NO STP-1221(15)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.

0035 1099500000-E 505  4,435 CY  10.15 45015.25 19.87 88123.45 16.88  74862.80SHALLOW UNDERCUT

0036 1099700000-E 505  8,465 TON 30.00 253950.00 36.49 308887.85 35.00  296275.00CLASS IV SUBGRD STABILIZATION

0037 1110000000-E 510  500 TON 35.00 17500.00 69.12 34560.00 35.00  17500.00STABILIZER AGGREGATE

0038 1220000000-E 545  20,000 TON 35.00 700000.00 38.18 763600.00 37.00  740000.00INCIDENTAL STONE BASE

0039 1297000000-E 607  78,400 SY  3.75 294000.00 3.20 250880.00 3.75  294000.00MILL ASP PVMT *****" DTH
(2-1/2")

0040 1330000000-E 607  2,350 SY  15.50 36425.00 13.34 31349.00 15.00  35250.00INCIDENTAL MILLING

0041 1489000000-E 610  16,150 TON 54.45 879367.50 63.00 1017450.00 68.50  1106275.00ASP CONC BASE CRS B25.0B

0042 1498000000-E 610  25,450 TON 55.28 1406876.00 63.00 1603350.00 68.50  1743325.00ASP CONC INTR CRS I19.0B

0043 1519000000-E 610  19,000 TON 55.50 1054500.00 63.00 1197000.00 62.00  1178000.00ASP CONC SURF CRS S9.5B

0044 1575000000-E 620  3,075 TON 467.50 1437562.50 500.00 1537500.00 420.00  1291500.00ASP FOR PLANT MIX

0045 1693000000-E 654  750 TON 175.00 131250.00 246.45 184837.50 150.00  112500.00ASPH PLT MIX PVMT REPAIR

0046 2000000000-N 806  196 EA  154.00 30184.00 167.43 32816.28 140.00  27440.00RIGHT OF WAY MARKERS

0047 2209000000-E 838  12 CY  1600.00 19200.00 1415.86 16990.32 1750.00  21000.00ENDWALLS

0048 2220000000-E 838 29.8 CY  1950.00 58110.00 1849.88 55126.42 2075.00  61835.00REINFORCED ENDWALLS

0049 2253000000-E 840 0.952 CY  3500.00 3332.00 3701.37 3523.70 1995.80  1900.00PIPE COLLARS

0050 2286000000-N 840  18 EA  2100.00 37800.00 1875.25 33754.50 2050.00  36900.00MASNRY DRAINAGE STRUCT

0051 2308000000-E 840 3.6 LF  375.00 1350.00 410.21 1476.76 475.00  1710.00MASNRY DRAINAGE STRUCT

0052 2364000000-N 840  1 EA  725.00 725.00 644.62 644.62 670.00  670.00FRAME W/2GRTS 840.16 STD

0053 2366000000-N 840  17 EA  685.00 11645.00 615.32 10460.44 600.00  10200.00FRAME W/2GRTS 840.24 STD

0054 2535000000-E 846  60 LF  21.60 1296.00 28.92 1735.20 55.00  3300.00**"X**" CONCRETE CURB
(8" x 18")

0055 2549000000-E 846  440 LF  24.00 10560.00 24.58 10815.20 25.00  11000.002'-6" CONC CURB & GUTTER

0056 2556000000-E 846  116 LF  24.00 2784.00 39.04 4528.64 35.00  4060.00SHOULDER BERM GUTTER

0057 2612000000-E 848  7,190 SY  66.00 474540.00 72.30 519837.00 60.00  431400.006" CONCRETE DRIVEWAY

0058 3030000000-E 862  2,925 LF  17.60 51480.00 19.14 55984.50 16.00  46800.00STL BM GUARDRAIL

0059 3045000000-E 862  150 LF  19.80 2970.00 21.53 3229.50 17.00  2550.00SBGR SHOP CURVED

0060 3150000000-N 862  10 EA  33.00 330.00 35.88 358.80 1.00  10.00ADDIT GUARDRAIL POSTS

0061 3195000000-N 862  4 EA  550.00 2200.00 597.98 2391.92 350.00  1400.00GR ANCHOR TYPE AT-1

0062 3270000000-N SP   28 EA  2282.50 63910.00 2481.60 69484.80 2400.00  67200.00GR ANCHOR TYPE 350

0063 3317000000-N 862  4 EA  1732.50 6930.00 1883.63 7534.52 1600.00  6400.00GR ANCHOR TYPE B-77

0064 3360000000-E 863  190 LF  2.20 418.00 2.39 454.10 1.00  190.00REMOVE EXISTING GUARDRAIL

0065 3628000000-E 876  340 TON 48.00 16320.00 69.24 23541.60 55.00  18700.00RIP RAP, CLASS I

0066 3635000000-E 876  125 TON 48.00 6000.00 123.09 15386.25 68.00  8500.00RIP RAP, CLASS II

0067 3649000000-E 876  295 TON 48.00 14160.00 87.88 25924.60 56.00  16520.00RIP RAP, CLASS B

0068 3656000000-E 876  3,310 SY  3.00 9930.00 9.46 31312.60 3.00  9930.00GEOTEXTILE FOR DRAINGE

0069 4072000000-E 903  1,827 LF  5.56 10158.12 20.07 36667.89 7.00  12789.00SUPPORT, 3-LB STL U-CHAN

0070 4096000000-N 904  2 EA  137.50 275.00 441.73 883.46 100.00  200.00SIGN ERECTION, TYPE D

0071 4102000000-N 904  133 EA  82.50 10972.50 177.13 23558.29 75.00  9975.00SIGN ERECTION, TYPE E

0072 4155000000-N 907  76 EA  5.50 418.00 17.67 1342.92 2.00  152.00DISPOSE SIGN SYST U-CHAN



SR-1221 (OLD BEATTY FORD RD) FROM SR-1337 (LENTZ RD) TO SR-2335 (LOWER STONE CHURCH RD).
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TIP NO 7.325 MIW-5313

FED AID NO STP-1221(15)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.

0073 4400000000-E 1110  2,147 SF  8.47 18185.09 6.70 14384.90 7.00  15029.00WORK ZONE SIGNS (STAT)

0074 4405000000-E 1110  256 SF  9.74 2493.44 9.10 2329.60 35.98  9210.88WORK ZONE SIGNS (PORT)

0075 4410000000-E 1110  478 SF  10.18 4866.04 6.70 3202.60 7.00  3346.00WORK ZONE SIGNS (BARR)

0076 4420000000-N 1120  4 EA  13000.00 52000.00 14650.41 58601.64 7800.00  31200.00PORTABLE CHANGE MSG SIGN

0077 4430000000-N 1130  214 EA  57.50 12305.00 58.60 12540.40 48.00  10272.00DRUMS

0078 4435000000-N 1135  70 EA  40.00 2800.00 41.02 2871.40 30.00  2100.00CONES

0079 4445000000-E 1145  392 LF  26.40 10348.80 29.30 11485.60 18.00  7056.00BARRICADES (TYPE III)

0080 4450000000-N 1150  160 HR  35.00 5600.00 22.33 3572.80 32.00  5120.00FLAGGER

0081 4455000000-N 1150  473 DAY 245.00 115885.00 476.28 225280.44 275.00  130075.00FLAGGER

0082 4510000000-N SP   40 HR  40.00 1600.00 35.16 1406.40 38.00  1520.00LAW ENFORCEMENT

0083 4516000000-N 1180  100 EA  45.00 4500.00 38.09 3809.00 40.00  4000.00SKINNY DRUM

0084 4650000000-N 1251  524 EA  6.78 3552.72 7.82 4097.68 10.00  5240.00TEMP RAISED PVMT MRKS

0085 4710000000-E 1205  228 LF  7.91 1803.48 9.13 2081.64 18.00  4104.0024"WIDE THERMO 120 MILS

0086 4721000000-E 1205  2 EA  226.00 452.00 260.76 521.52 250.00  500.00THERMO PVT MKG CHARACTER 120

0087 4725000000-E 1205  1 EA  282.50 282.50 325.94 325.94 400.00  400.00THERMO PVT SYMBOL 90MILS

0088 4810000000-E 1205  579,754 LF  0.17 98558.18 0.20 115950.80 0.18  104355.72PAINT PVMT MARKINGS 4"

0089 4835000000-E 1205  870 LF  3.39 2949.30 3.91 3401.70 5.00  4350.00PAINT PVT MKG LINES 24"

0090 4845000000-N 1205  3 EA  67.80 203.40 78.23 234.69 100.00  300.00PAINT PVT MKG SYMBOL

0091 4847000000-E 1205  149,912 LF  0.77 115432.24 0.89 133421.68 0.72  107936.64POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0092 4900000000-N 1251  2 EA  113.00 226.00 130.38 260.76 100.00  200.00PERM RAISED PVMT MARKERS

0093 4905000000-N 1253  433 EA  30.51 13210.83 35.20 15241.60 36.00  15588.00SNOWPLB PVMT MRKER

0094 6000000000-E 1605  45,200 LF  1.71 77292.00 1.85 83620.00 1.55  70060.00TEMPORARY SILT FENCE

0095 6006000000-E 1610  1,620 TON 46.00 74520.00 27.00 43740.00 40.00  64800.00EROS CONTRL STONE CL A

0096 6009000000-E 1610  12,095 TON 45.00 544275.00 27.00 326565.00 42.00  507990.00EROS CONTRL STONE CL B

0097 6012000000-E 1610  3,460 TON 46.00 159160.00 27.00 93420.00 40.00  138400.00SEDIMENT CONTROL STONE

0098 6015000000-E 1615  102 ACR 990.00 100980.00 900.77 91878.54 900.00  91800.00TEMPORARY MULCHING

0099 6018000000-E 1620  4,900 LB  2.20 10780.00 1.09 5341.00 2.00  9800.00SEED FOR TEMP SEEDING

0100 6021000000-E 1620 26.5 TON 528.00 13992.00 600.51 15913.52 480.00  12720.00FERT FOR TEMP SEEDING

0101 6024000000-E 1622  560 LF  30.00 16800.00 25.33 14184.80 25.81  14453.60TEMPORARY SLOPE DRAINS

0102 6029000000-E SP   6,400 LF  1.93 12352.00 2.09 13376.00 1.75  11200.00SAFETY FENCE

0103 6030000000-E 1630  11,430 CY  10.00 114300.00 0.01 114.30 9.00  102870.00SILT EXCAVATION

0104 6036000000-E 1631  126,300 SY  1.10 138930.00 1.20 151560.00 1.00  126300.00MATTING FOR EROS CONTROL

0105 6037000000-E SP   270 SY  8.80 2376.00 9.57 2583.90 8.00  2160.00COIR FIBER MAT

0106 6038000000-E SP   16,900 SY  3.58 60502.00 3.89 65741.00 3.25  54925.00PERM SOIL REINF MAT

0107 6042000000-E 1632  1,600 LF  3.30 5280.00 3.59 5744.00 3.00  4800.001/4" HARDWARE CLOTH

0108 6045000000-E SP   430 LF  35.00 15050.00 0.01 4.30 80.00  34400.00**" TEMPORARY PIPE
(24")

0109 6048000000-E SP   130 SY  50.00 6500.00 0.01 1.30 55.00  7150.00FLOAT TURBIDITY CURTAIN

0110 6069000000-E 1638  550 CY  20.00 11000.00 8.33 4581.50 23.80  13090.00STILLING BASINS
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GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.

0111 6070000000-N 1639  3 EA  800.00 2400.00 350.00 1050.00 1300.00  3900.00SPECIAL STILLING BASINS

0112 6071012000-E SP   3,100 LF  7.15 22165.00 7.77 24087.00 6.50  20150.00COIR FIBER WATTLE

0113 6071020000-E SP   3,710 LB  4.40 16324.00 4.78 17733.80 4.00  14840.00POLYACRYLAMIDE (PAM)

0114 6071030000-E 1640  2,610 LF  4.40 11484.00 4.78 12475.80 4.00  10440.00COIR FIBER BAFFLE

0115 6071050000-E SP   22 EA  1400.00 30800.00 1055.36 23217.92 925.00  20350.00**" SKIMMER
(1-1/2")

0116 6084000000-E 1660  50 ACR 1760.00 88000.00 1692.36 84618.00 1600.00  80000.00SEEDING AND MULCHING

0117 6087000000-E 1660  40 ACR 165.00 6600.00 109.18 4367.20 150.00  6000.00MOWING

0118 6090000000-E 1661  1,050 LB  2.20 2310.00 2.19 2299.50 2.00  2100.00SEED FOR REPAIR SEEDING

0119 6093000000-E 1661 2.75 TON 770.00 2117.50 736.99 2026.72 700.00  1925.00FERT FOR REPAIR SEEDING

0120 6096000000-E 1662  1,650 LB  3.30 5445.00 2.19 3613.50 3.00  4950.00SEED FOR SUPP SEEDING

0121 6108000000-E 1665 49.25 TON 770.00 37922.50 764.29 37641.28 700.00  34475.00FERTILIZER TOPDRESSING

0122 6111000000-E SP   300 LF  50.00 15000.00 0.01 3.00 75.00  22500.00IMPERVIOUS DIKE

0123 6114500000-N 1667  50 MHR 88.00 4400.00 95.68 4784.00 80.00  4000.00SPECIALIZED HAND MOWING

0124 6117000000-N SP   100 EA  55.00 5500.00 59.80 5980.00 50.00  5000.00RESPONSE FOR EROS CONTROL

0125 6123000000-E 1670 0.2 ACR 3190.00 638.00 3468.30 693.66 2900.00  580.00REFORESTATION

0126 6132000000-N SP   12 EA  1200.00 14400.00 585.08 7020.96 1875.00  22500.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0127 7060000000-E 1705  450 LF  2.77 1246.50 3.54 1593.00 3.00  1350.00SIGNAL CABLE

0128 7108000000-E 1705  8 EA  505.90 4047.20 501.32 4010.56 464.00  3712.00VEHICLE SIGNAL HD (12", 1 SECT)

0129 7264000000-E 1710  100 LF  6.17 617.00 4.72 472.00 2.50  250.00MESSENGER CABLE (3/8")

0130 7360000000-N 1720  2 EA  1777.89 3555.78 1415.50 2831.00 750.00  1500.00WOOD POLE

0131 7372000000-N 1721  2 EA  841.93 1683.86 471.83 943.66 250.00  500.00GUY ASSEMBLY

0132 7408000000-E 1722  1 EA  360.98 360.98 471.83 471.83 500.00  500.001" RISER WITH WEATHERHEAD

0133 7420000000-E 1722  1 EA  544.67 544.67 589.79 589.79 500.00  500.002" RISER WITH WEATHERHEAD

0134 7636000000-N 1745  4 EA  400.47 1601.88 471.84 1887.36 372.00  1488.00SIGN FOR SIGNALS

0135 7912000000-N 1755  1 EA  4324.07 4324.07 2064.27 2064.27 2842.00  2842.00BEACON CNTRL ASSM & CBNT *****
(F1)

CULVERT ITEMS

0136 8126000000-N 414 Lump Sum 21202.50 34540.94  20000.00CULV EXCAV @ ************
(179+65.00-L-)

0137 8126000000-N 414 Lump Sum 23485.00 34540.94  20000.00CULV EXCAV @ ************
(349+71.00-L-)

0138 8126000000-N 414 Lump Sum 20900.00 48357.33  20000.00CULV EXCAV @ ************
(398+18.00-L-)

0139 8133000000-E 414  215 TON 55.00 11825.00 62.17 13366.55 50.00  10750.00FND CONDIT MAT, BOX CULV

0140 8196000000-E 420 267.7 CY  938.65 251276.61 898.06 240410.66 950.00  254315.00CLASS A CONCRETE (CULV)

0141 8245000000-E 425  35,962 LB  1.21 43514.02 1.38 49627.56 1.25  44952.50REINF STEEL (CULVERT)

0142 8804000000-N SP  Lump Sum 15166.80 20724.57  15000.00GENERIC CULVERT ITEM (LS)
PLACEMENT OF NATURAL STREAM BED MATERIAL



SR-1221 (OLD BEATTY FORD RD) FROM SR-1337 (LENTZ RD) TO SR-2335 (LOWER STONE CHURCH RD).

   

JUL 06, 2017 03:16 PM ROWAN 2:00 PM 5 /  5 016

46136.3.3 JUN 20 2017 C203672

TIP NO 7.325 MIW-5313

FED AID NO STP-1221(15)

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERTS.

 

    TOTAL 12689161.96 TOTAL 14795555.33 TOTAL  17334936.14CONTRACT TOTAL

 

    SUB-TOTAL 12301792.03 SUB-TOTAL 14353986.78 SUB-TOTAL  16949918.64ROADWAY ITEMS

    SUB-TOTAL 387369.93 SUB-TOTAL 441568.55 SUB-TOTAL  385017.50CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12689161.96   NJR GROUP LLC

     2  14795555.33   THE LANE CONSTRUCTION CORPORATION

     3  17334936.14   BLYTHE DEVELOPMENT CO.



I-277 FROM I-77 TO 10TH STREET.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN   

JUL 06, 2017 03:16 PM MECKLENBURG 2:00 PM 1 /  6 017

52024.3.3 JUN 20 2017 C203867

TIP NO 3.630 MII-5746A, I-5746B

FED AID NO NHPIM-0277(020)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 817318.12   MOBILIZATION

0002 0036000000-E 225 57.5 CY  200.00 11500.00   UNDERCUT EXCAVATION

0003 0106000000-E 230  30 CY  200.00 6000.00   BORROW EXCAVATION

0004 0196000000-E 270  237 SY  10.00 2370.00   GEOTEXTILE SOIL STABILIZATION

0005 0314000000-E SP  94.5 TON 200.00 18900.00   SELECT MATERIAL CLASS **
(IV)

0006 1077000000-E SP   26 TON 110.00 2860.00   #57 STONE

0007 1220000000-E 545  20 TON 100.00 2000.00   INCIDENTAL STONE BASE

0008 1245000000-E SP  0.3 SMI 185000.00 55500.00   SHOULDER RECONSTRUCTION

0009 1297000000-E 607  1,358 SY  17.00 23086.00   MILL ASP PVMT *****" DTH
(1-1/2")

0010 1297000000-E 607  13,051 SY  9.00 117459.00   MILL ASP PVMT *****" DTH
(2")

0011 1297000000-E 607  3,340 SY  9.00 30060.00   MILL ASP PVMT *****" DTH
(3")

0012 1523000000-E 610  1,667 TON 126.00 210042.00   ASP CONC SURF CRS S9.5C

0013 1524200000-E 610  616 TON 173.00 106568.00   ASP CONC SURF CRS S9.5D

0014 1575000000-E 620  97 TON 575.00 55775.00   ASP FOR PLANT MIX

0015 1577000000-E 620  35 TON 719.00 25165.00   POLYM MOD ASP BNDR FOR PLT MIX

0016 1702000000-E 657 57,993.2 LB  3.50 202976.20   SEALING PVMT CRACKS & JTS

0017 1704000000-E SP   66 TON 345.00 22770.00   PATCHING EXIST PAVEMENT

0018 1820000000-E SP   47,360 SY  1.50 71040.00   AST, FOG SEAL

0019 1840000000-E 665  12,100 LF  3.00 36300.00   MILLED RUMBLE STRIPS

0020 1881000000-E SP   5,074 LF  4.00 20296.00   GENERIC PAVING ITEM (LF)
SEALING EXISTING CONCRETE PAVEMENT JOINTS

0021 1882000000-E SP   300 GAL 68.15 20445.00   GENERIC PAVING ITEM (GAL)
FOAM INSTALLATION SOIL STABI- LIZATION

0022 1882000000-E SP   50 GAL 68.15 3407.50   GENERIC PAVING ITEM (GAL)
STRUCTURAL FOAM VOID FILL / STABILIZATION

0023 1891000000-E SP   3,298 SY  625.00 2061250.00   GENERIC PAVING ITEM (SY)
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

0024 1891000000-E SP   383 SY  35.00 13405.00   GENERIC PAVING ITEM (SY)
UBWC REMOVAL

0025 2762000000-E SP   400 LB  6.25 2500.00   GENERIC PAVING ITEM (LB)
SLAB LEVELING, UNDERSEALING & VOID FILLING

0026 4400000000-E 1110  166 SF  15.00 2490.00   WORK ZONE SIGNS (STAT)

0027 4405000000-E 1110  3,676 SF  8.25 30327.00   WORK ZONE SIGNS (PORT)

0028 4410000000-E 1110  589 SF  7.00 4123.00   WORK ZONE SIGNS (BARR)

0029 4415000000-N 1115  9 EA  1900.00 17100.00   FLASHING ARROW BOARD

0030 4420000000-N 1120  10 EA  8800.00 88000.00   PORTABLE CHANGE MSG SIGN

0031 4422000000-N 1120  150 DAY 50.00 7500.00   PORT CHANGE MSG SIGN (SHORT TERM)

0032 4430000000-N 1130  554 EA  42.00 23268.00   DRUMS

0033 4435000000-N 1135  48 EA  17.00 816.00   CONES



I-277 FROM I-77 TO 10TH STREET.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN   

JUL 06, 2017 03:16 PM MECKLENBURG 2:00 PM 2 /  6 017

52024.3.3 JUN 20 2017 C203867

TIP NO 3.630 MII-5746A, I-5746B

FED AID NO NHPIM-0277(020)

PAVEMENT AND BRIDGE REHABILITATION.

0034 4445000000-E 1145  535 LF  18.00 9630.00   BARRICADES (TYPE III)

0035 4455000000-N 1150  20 DAY 1500.00 30000.00   FLAGGER

0036 4465000000-N 1160  9 EA  5000.00 45000.00   TEMPORARY CRASH CUSHIONS

0037 4470000000-N 1160  9 EA  1600.00 14400.00   RESET CRASH CUSHION

0038 4480000000-N 1165  6 EA  54000.00 324000.00   TMA

0039 4485000000-E 1170  3,625 LF  28.00 101500.00   PORT CONC BARRIER

0040 4490000000-E 1170  900 LF  35.00 31500.00   PORT CONC BARRIER(ANCHRD)

0041 4500000000-E 1170  16,108 LF  4.50 72486.00   RESET PORT CONC BARRIER

0042 4505000000-E 1170  3,218 LF  13.00 41834.00   RESET PORT CONC BARR,ANCH

0043 4510000000-N SP   552 HR  35.00 19320.00   LAW ENFORCEMENT

0044 4516000000-N 1180  322 EA  26.00 8372.00   SKINNY DRUM

0045 4686000000-E 1205  100 LF  1.22 122.00   THERMO PVT MKG LINES 4"120

0046 4688000000-E 1205  1,000 LF  1.95 1950.00   THERMO PVT MKG LINES,6"90 MILS

0047 4690000000-E 1205  300 LF  2.35 705.00   THERMO PVT MKG LINES 6"120 MILS

0048 4697000000-E 1205  300 LF  2.95 885.00   THERMO PVT MKG LINE 8"120 MILS

0049 4700000000-E 1205  750 LF  3.85 2887.50   12"WIDE THERMO 90 MILS

0050 4710000000-E 1205  28 LF  12.75 357.00   24"WIDE THERMO 120 MILS

0051 4721000000-E 1205  12 EA  75.00 900.00   THERMO PVT MKG CHARACTER 120

0052 4725000000-E 1205  10 EA  145.00 1450.00   THERMO PVT SYMBOL 90MILS

0053 4726100000-E 1205  116 EA  185.00 21460.00   HIP THERMO PVT MKG CHAR 120 MILS

0054 4726110000-E 1205  149 EA  425.00 63325.00   HIP THERMO PVT SYMBOL 90 MILS

0055 4775000000-E 1205  24,326 LF  6.45 156902.70   6" COLD APPL PLSTIC LINES TYPE **
(II)

0056 4775000000-E 1205  48,527 LF  2.75 133449.25   6" COLD APPL PLSTIC LINES TYPE **
(IV)

0057 4815000000-E 1205  35,585 LF  0.38 13522.30   PAINT PVMT MARKINGS 6"

0058 4820000000-E 1205  1,600 LF  0.75 1200.00   PAINT PVMT MARKINGS 8"

0059 4847100000-E 1205  98,982 LF  1.37 135605.34   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0060 4847120000-E 1205  21,972 LF  3.85 84592.20   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0061 4855000000-E 1205  173,507 LF  0.72 124925.04   LINE REMOVAL 6" WIDE

0062 4865000000-E 1205  22,225 LF  1.47 32670.75   LINE REMOVAL 12" WIDE

0063 4875000000-N 1205  261 EA  125.00 32625.00   REMOVAL OF SYMBL & CHARAC

0064 4891000000-E 1205  24,317 LF  0.95 23101.15   GENERIC PVMT MARKING ITEM (LF) 1205
REMOVAL OF PAVEMENT MARKING   LINES (9")

0065 4895000000-N SP   175 EA  48.75 8531.25   GENERIC PAVEMENT MARKING ITEM (EA)
REMOVE & REPLACE SNOWPLOWABLE MARKERS

0066 4895000000-N SP   1,371 EA  12.75 17480.25   GENERIC PAVEMENT MARKING ITEM (EA)
REPLACE SNOWPLOWABLE PAVEMENT MARKER
REFLECTOR

0067 4905000000-N 1253  247 EA  38.50 9509.50   SNOWPLB PVMT MRKER



I-277 FROM I-77 TO 10TH STREET.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN   

JUL 06, 2017 03:16 PM MECKLENBURG 2:00 PM 3 /  6 017

52024.3.3 JUN 20 2017 C203867

TIP NO 3.630 MII-5746A, I-5746B

FED AID NO NHPIM-0277(020)

PAVEMENT AND BRIDGE REHABILITATION.

0068 5255000000-N 1413 Lump Sum 100000.00   PORTABLE LIGHTING

0069 6000000000-E 1605  393 LF  3.00 1179.00   TEMPORARY SILT FENCE

0070 6009000000-E 1610  36 TON 150.00 5400.00   EROS CONTRL STONE CL B

0071 6012000000-E 1610  22 TON 200.00 4400.00   SEDIMENT CONTROL STONE

0072 6071010000-E SP   110 LF  50.00 5500.00   WATTLE

0073 6071020000-E SP   6 LB  100.00 600.00   POLYACRYLAMIDE (PAM)

STRUCTURE ITEMS

0074 8161000000-E 420  60,515 SF  1.50 90772.50   GROOVING BRIDGE FLOORS

0075 8296000000-N 442 Lump Sum 90000.00   POLLUTION CONTROL

0076 8559000000-E SP   17 SY  300.00 5100.00   SURFACE PREP, CLASS II

0077 8566000000-E SP   17 SY  750.00 12750.00   SURFACE PREP, CLASS III

0078 8660000000-E SP  329.5 CF  320.00 105440.00   CONCRETE REPAIRS

0079 8664000000-E SP  1,427.4 CF  485.00 692289.00   SHOTCRETE REPAIRS

0080 8678000000-E SP  547.7 LF  90.00 49293.00   EPOXY RESIN INJECTION

0081 8692000000-N SP  Lump Sum 750000.00   FOAM JOINT SEALS

0082 8860000000-N SP  Lump Sum 8000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 448

0083 8860000000-N SP  Lump Sum 8000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 449

0084 8860000000-N SP  Lump Sum 62000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 450

0085 8860000000-N SP  Lump Sum 11000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 451

0086 8860000000-N SP  Lump Sum 52000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 478

0087 8860000000-N SP  Lump Sum 52000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 479

0088 8860000000-N SP  Lump Sum 59000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 487

0089 8860000000-N SP  Lump Sum 44000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 488

0090 8860000000-N SP  Lump Sum 52000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 505

0091 8860000000-N SP  Lump Sum 55000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 506



I-277 FROM I-77 TO 10TH STREET.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN   

JUL 06, 2017 03:16 PM MECKLENBURG 2:00 PM 4 /  6 017

52024.3.3 JUN 20 2017 C203867

TIP NO 3.630 MII-5746A, I-5746B

FED AID NO NHPIM-0277(020)

PAVEMENT AND BRIDGE REHABILITATION.

0092 8860000000-N SP  Lump Sum 65000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 507

0093 8860000000-N SP  Lump Sum 84000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 508

0094 8860000000-N SP  Lump Sum 24000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 509

0095 8860000000-N SP  Lump Sum 37000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 510

0096 8860000000-N SP  Lump Sum 34000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL BR
NO 522

0097 8860000000-N SP  Lump Sum 162000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF BRIDGE NO 118

0098 8860000000-N SP  Lump Sum 115000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF BRIDGE NO 315

0099 8860000000-N SP  Lump Sum 109000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF BRIDGE NO 316

0100 8860000000-N SP  Lump Sum 166000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF BRIDGE NO 452

0101 8860000000-N SP  Lump Sum 40000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF BRIDGE NO 47

0102 8860000000-N SP  Lump Sum 216000.00   GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING OF BRIDGE NO 78

0103 8860000000-N SP  Lump Sum 28000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 505

0104 8860000000-N SP  Lump Sum 30000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 506

0105 8860000000-N SP  Lump Sum 88000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 118

0106 8860000000-N SP  Lump Sum 62000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 315

0107 8860000000-N SP  Lump Sum 60000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 316

0108 8860000000-N SP  Lump Sum 5000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 448

0109 8860000000-N SP  Lump Sum 5000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 449

0110 8860000000-N SP  Lump Sum 33000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 450

0111 8860000000-N SP  Lump Sum 6000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 451

0112 8860000000-N SP  Lump Sum 90000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 452

0113 8860000000-N SP  Lump Sum 22000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 47



I-277 FROM I-77 TO 10TH STREET.

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE,  IN   

JUL 06, 2017 03:16 PM MECKLENBURG 2:00 PM 5 /  6 017

52024.3.3 JUN 20 2017 C203867

TIP NO 3.630 MII-5746A, I-5746B

FED AID NO NHPIM-0277(020)

PAVEMENT AND BRIDGE REHABILITATION.

0114 8860000000-N SP  Lump Sum 28000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 478

0115 8860000000-N SP  Lump Sum 28000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 479

0116 8860000000-N SP  Lump Sum 32000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 487

0117 8860000000-N SP  Lump Sum 24000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 488

0118 8860000000-N SP  Lump Sum 35000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 507

0119 8860000000-N SP  Lump Sum 45000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 508

0120 8860000000-N SP  Lump Sum 13000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 509

0121 8860000000-N SP  Lump Sum 20000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 510

0122 8860000000-N SP  Lump Sum 19708.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 522

0123 8860000000-N SP  Lump Sum 117000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 78

0124 8860000000-N SP  Lump Sum 5000.00   GENERIC STRUCTURE ITEM (LS)
VOLUMERIC MIXER

0125 8867000000-E SP  95.5 LF  250.00 23875.00   GENERIC STRUCTURE ITEM (LF)
REMOVE AND REPLACE EXPANSION JOINT SEAL

0126 8881000000-E SP   276 CY  1800.00 496800.00   GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE-VES

0127 8882000000-E SP  1,736.6 CF  600.00 1041960.00   GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0128 8892000000-E SP  6,498.8 SF  45.00 292446.00   GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0129 8892000000-E SP  301.3 SF  55.00 16571.50   GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY

0130 8892000000-E SP   18,949 SF  14.00 265286.00   GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0131 8892000000-E SP   223,087 SF  10.00 2230870.00   GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM- MECHANICALLY DISTRIBUTED

0132 8893000000-E SP  4,978.5 SY  150.00 746775.00   GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE    DECK

0133 8893000000-E SP   6,568 SY  145.00 952360.00   GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF LATEX MODIFIED CONCRETE
OVERLAY-VES

0134 8893000000-E SP  4,978.5 SY  85.00 423172.50   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0135 8897000000-N SP   1 EA  7000.00 7000.00   GENERIC STRUCTURE ITEM (EA)
STEEL KEEPER ANGLE ASSEMBLY BRIDGE NO 478

0136 8897000000-N SP   1 EA  7000.00 7000.00   GENERIC STRUCTURE ITEM (EA)
STEEL KEEPER ANGLE ASSEMBLY BRIDGE NO 488



I-277 FROM I-77 TO 10TH STREET.

   

JUL 06, 2017 03:16 PM MECKLENBURG 2:00 PM 6 /  6 017

52024.3.3 JUN 20 2017 C203867

TIP NO 3.630 MII-5746A, I-5746B

FED AID NO NHPIM-0277(020)

PAVEMENT AND BRIDGE REHABILITATION.

 

    TOTAL 16346362.55   CONTRACT TOTAL

 

    SUB-TOTAL 5795894.05   ROADWAY ITEMS

    SUB-TOTAL 10550468.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16346362.55   AMERICAN CONTRACTING & SERVICES INC



NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.

BURLINGTON,  NC CHARLOTTE,  NC

JUL 06, 2017 03:16 PM GASTON 2:00 PM 1 /  8 018

37649.3.3 JUN 20 2017 C203831

TIP NO 1.370 MIU-3633

FED AID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 752000.00 835000.00  850000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 250000.00 200000.00  124000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 950000.00 2150000.00  2961497.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1200.00 1200.00 100.00 100.00 25000.00  25000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  17,100 CY  21.00 359100.00 25.00 427500.00 18.00  307800.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  1,500 CY  18.00 27000.00 15.00 22500.00 27.00  40500.00UNDERCUT EXCAVATION

0007 0106000000-E 230  89,000 CY  17.00 1513000.00 10.00 890000.00 18.00  1602000.00BORROW EXCAVATION

0008 0134000000-E 240  1,130 CY  10.00 11300.00 20.00 22600.00 18.00  20340.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  8,500 SY  3.00 25500.00 5.00 42500.00 11.00  93500.00REMOVAL OF EXT ASPHALT PVMT

0010 0192000000-N 260  12 HR  161.00 1932.00 150.00 1800.00 175.00  2100.00PROOF ROLLING

0011 0195000000-E 265  1,500 CY  25.00 37500.00 25.00 37500.00 35.00  52500.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  6,600 SY  4.00 26400.00 3.00 19800.00 3.10  20460.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   3,700 SF  40.00 148000.00 30.00 111000.00 42.00  155400.00TEMPORARY SHORING

0014 0255000000-E SP   50 TON 35.00 1750.00 150.00 7500.00 100.00  5000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0015 0318000000-E 300  1,578 TON 28.00 44184.00 35.00 55230.00 35.00  55230.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  6,023 SY  4.00 24092.00 2.00 12046.00 3.00  18069.00FND CONDIT GEOTEXTILE

0017 0335200000-E 305  624 LF  35.00 21840.00 65.00 40560.00 52.00  32448.0015" DRAINAGE PIPE

0018 0335400000-E 305  364 LF  45.00 16380.00 75.00 27300.00 67.00  24388.0024" DRAINAGE PIPE

0019 0335600000-E 305  428 LF  75.00 32100.00 125.00 53500.00 135.00  57780.0036" DRAINAGE PIPE

0020 0335700000-E 305  52 LF  95.00 4940.00 175.00 9100.00 223.00  11596.0042" DRAINAGE PIPE

0021 0366000000-E 310  1,712 LF  35.00 59920.00 65.00 111280.00 62.00  106144.0015" RC PIPE CULV III

0022 0372000000-E 310  748 LF  40.00 29920.00 70.00 52360.00 75.00  56100.0018" RC PIPE CULV III

0023 0378000000-E 310  256 LF  45.00 11520.00 75.00 19200.00 77.00  19712.0024" RC PIPE CULV III

0024 0384000000-E 310  24 LF  60.00 1440.00 105.00 2520.00 110.00  2640.0030" RC PIPE CULV III

0025 0390000000-E 310  72 LF  75.00 5400.00 125.00 9000.00 135.00  9720.0036" RC PIPE CULV III

0026 0396000000-E 310  36 LF  100.00 3600.00 160.00 5760.00 200.00  7200.0042" RC PIPE CULV III

0027 0408000000-E 310  144 LF  150.00 21600.00 275.00 39600.00 355.00  51120.0054" RC PIPE CULV III

0028 0426000000-E 310  72 LF  270.00 19440.00 425.00 30600.00 399.00  28728.0072" RC PIPE CULV III

0029 0448200000-E 310  3,468 LF  35.00 121380.00 75.00 260100.00 50.00  173400.0015" RCP CULV CLASS IV

0030 0448300000-E 310  1,116 LF  40.00 44640.00 80.00 89280.00 62.00  69192.0018" RCP CULV CLASS IV

0031 0448400000-E 310  1,344 LF  50.00 67200.00 85.00 114240.00 68.00  91392.0024" RCP CULV CLASS IV

0032 0448500000-E 310  462 LF  65.00 30030.00 110.00 50820.00 99.00  45738.0030" RCP CULV CLASS IV

0033 0448600000-E 310  344 LF  80.00 27520.00 125.00 43000.00 150.00  51600.0036" RCP CULV CLASS IV

0034 0448700000-E 310  172 LF  105.00 18060.00 175.00 30100.00 255.00  43860.0042" RCP CULV CLASS IV

0035 0576000000-E 310  48 LF  65.00 3120.00 150.00 7200.00 175.00  8400.00**" CS PIPE CULV *****"
(42", 0.109")

0036 0576000000-E 310  500 LF  110.00 55000.00 250.00 125000.00 250.00  125000.00**" CS PIPE CULV *****"
(60", 0.138")

0037 0582000000-E 310  144 LF  29.00 4176.00 60.00 8640.00 55.00  7920.0015" CS PIPE CULV 0.064"
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0038 0588000000-E 310  120 LF  31.00 3720.00 65.00 7800.00 65.00  7800.0018" CS PIPE CULV 0.064"

0039 0600000000-E 310  48 LF  45.00 2160.00 90.00 4320.00 100.00  4800.0030" CS PIPE CULV 0.079"

0040 0636000000-E 310  2 EA  1055.00 2110.00 500.00 1000.00 600.00  1200.00**" CS ELBOW *****" THICK
(15", 0.064")

0041 0973100000-E 330  44 LF  1546.00 68024.00 950.00 41800.00 1250.00  55000.00**"WLD STL PIPE GRAD B IN SOIL
(72", 1")

0042 0973300000-E 330  44 LF  3046.00 134024.00 2500.00 110000.00 1800.00  79200.00**"WLD STL PIPE GRAD B NOT IN SOIL
(72", 1")

0043 0995000000-E 340  3,440 LF  18.00 61920.00 10.00 34400.00 20.00  68800.00PIPE REMOVAL

0044 1011000000-N 500 Lump Sum 870000.00 300000.00  575000.00FINE GRADING

0045 1099500000-E 505  1,500 CY  10.00 15000.00 15.00 22500.00 22.00  33000.00SHALLOW UNDERCUT

0046 1099700000-E 505  3,000 TON 25.00 75000.00 20.00 60000.00 35.00  105000.00CLASS IV SUBGRD STABILIZATION

0047 1110000000-E 510  500 TON 23.00 11500.00 20.00 10000.00 29.00  14500.00STABILIZER AGGREGATE

0048 1115000000-E SP   9,528 SY  5.00 47640.00 4.50 42876.00 2.50  23820.00GEOTEXTILE FOR PVMT STABILIZ

0049 1220000000-E 545  1,000 TON 50.00 50000.00 45.00 45000.00 42.25  42250.00INCIDENTAL STONE BASE

0050 1297000000-E 607  35,000 SY  3.35 117250.00 4.50 157500.00 3.20  112000.00MILL ASP PVMT *****" DTH
(2-1/2")

0051 1330000000-E 607  250 SY  25.00 6250.00 17.50 4375.00 15.00  3750.00INCIDENTAL MILLING

0052 1489000000-E 610  16,400 TON 57.00 934800.00 67.00 1098800.00 69.00  1131600.00ASP CONC BASE CRS B25.0B

0053 1498000000-E 610  16,900 TON 57.00 963300.00 67.00 1132300.00 69.00  1166100.00ASP CONC INTR CRS I19.0B

0054 1519000000-E 610  10,900 TON 57.00 621300.00 67.00 730300.00 62.00  675800.00ASP CONC SURF CRS S9.5B

0055 1525000000-E 610  250 TON 60.00 15000.00 67.00 16750.00 95.00  23750.00ASP CONC SURF CRS SF9.5A

0056 1575000000-E 620  2,205 TON 414.00 912870.00 540.00 1190700.00 450.00  992250.00ASP FOR PLANT MIX

0057 1693000000-E 654  500 TON 176.37 88185.00 150.00 75000.00 150.00  75000.00ASPH PLT MIX PVMT REPAIR

0058 2022000000-E 815  225 CY  7.39 1662.75 15.00 3375.00 25.00  5625.00SUBDRAIN EXCAVATION

0059 2033000000-E 815  170 CY  33.11 5628.70 60.00 10200.00 95.00  16150.00SUBDRAIN FINE AGGREGATE

0060 2044000000-E 815  1,000 LF  4.00 4000.00 5.00 5000.00 30.00  30000.006" PERF SUBDRN PIPE

0061 2070000000-N 815  2 EA  350.00 700.00 300.00 600.00 500.00  1000.00SUBDRN PIPE OUTLET

0062 2077000000-E 815  12 LF  26.00 312.00 30.00 360.00 40.00  480.006" OUTLET PIPE

0063 2143000000-E 818  15 TON 19.00 285.00 30.00 450.00 83.50  1252.50BLOTTING SAND

0064 2209000000-E 838  13 CY  1100.00 14300.00 750.00 9750.00 1100.00  14300.00ENDWALLS

0065 2220000000-E 838  16 CY  1500.00 24000.00 1000.00 16000.00 1600.00  25600.00REINFORCED ENDWALLS

0066 2253000000-E 840  5 CY  1400.00 7000.00 1200.00 6000.00 2500.00  12500.00PIPE COLLARS

0067 2275000000-E SP   48 CY  200.00 9600.00 325.00 15600.00 250.00  12000.00FLOWABLE FILL

0068 2286000000-N 840  139 EA  2500.00 347500.00 1750.00 243250.00 2500.00  347500.00MASNRY DRAINAGE STRUCT

0069 2297000000-E 840  36 CY  1300.00 46800.00 1500.00 54000.00 1200.00  43200.00MASNRY DRAINAGE STRUCT

0070 2308000000-E 840  80 LF  260.00 20800.00 250.00 20000.00 450.00  36000.00MASNRY DRAINAGE STRUCT

0071 2364000000-N 840  30 EA  800.00 24000.00 550.00 16500.00 750.00  22500.00FRAME W/2GRTS 840.16 STD

0072 2366000000-N 840  8 EA  800.00 6400.00 600.00 4800.00 750.00  6000.00FRAME W/2GRTS 840.24 STD

0073 2374000000-N 840  13 EA  800.00 10400.00 650.00 8450.00 750.00  9750.00FRAME-GRT-HD 840.03 **
(E)
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0074 2374000000-N 840  41 EA  800.00 32800.00 650.00 26650.00 850.00  34850.00FRAME-GRT-HD 840.03 **
(F)

0075 2374000000-N 840  40 EA  700.00 28000.00 650.00 26000.00 850.00  34000.00FRAME-GRT-HD 840.03 **
(G)

0076 2396000000-N 840  13 EA  650.00 8450.00 500.00 6500.00 500.00  6500.00FRAME W/COVER STD 840.54

0077 2440000000-N 852  8 EA  1000.00 8000.00 650.00 5200.00 650.00  5200.00CONC TRANS SECT FOR CATCH BASIN

0078 2451000000-N 852  10 EA  1200.00 12000.00 650.00 6500.00 650.00  6500.00CONC TRANS SECT FOR DROP INLET

0079 2462000000-E SP   1 EA  9500.00 9500.00 7500.00 7500.00 6500.00  6500.00**" SLUICE GATE
(36")

0080 2462000000-E SP   1 EA  10000.00 10000.00 11500.00 11500.00 8500.00  8500.00**" SLUICE GATE
(42")

0081 2473000000-N SP   1 EA  500.00 500.00 3000.00 3000.00 5800.00  5800.00GENERIC DRAINAGE ITEM (EA)
ENERGY DISSIPATOR BASIN

0082 2542000000-E 846  5,500 LF  15.25 83875.00 12.75 70125.00 12.75  70125.001'-6" CONC CURB & GUTTER

0083 2549000000-E 846  15,700 LF  16.25 255125.00 16.50 259050.00 16.50  259050.002'-6" CONC CURB & GUTTER

0084 2591000000-E 848  8,350 SY  34.00 283900.00 32.75 273462.50 32.75  273462.504" CONCRETE SIDEWALK

0085 2605000000-N 848  89 EA  1200.00 106800.00 1650.00 146850.00 1650.00  146850.00CONCRETE CURB RAMP

0086 2612000000-E 848  510 SY  49.50 25245.00 54.00 27540.00 54.00  27540.006" CONCRETE DRIVEWAY

0087 2619000000-E 850  33 SY  52.00 1716.00 81.00 2673.00 81.00  2673.004" CONCRETE PAVED DITCH

0088 2655000000-E 852  2,200 SY  48.50 106700.00 51.25 112750.00 51.25  112750.005" MONO CONC ISLDS (KEY IN)

0089 2800000000-N 858  1 EA  250.00 250.00 1000.00 1000.00 770.00  770.00ADJ CATCH BASINS

0090 2860000000-N 859  2 EA  1296.69 2593.38 2500.00 5000.00 1000.00  2000.00CONVERT CB TO JB

0091 2905000000-N 859  2 EA  1296.69 2593.38 2500.00 5000.00 1000.00  2000.00CONVERT DI TO JB

0092 2950000000-N 859  1 EA  996.68 996.68 2500.00 2500.00 1000.00  1000.00CONVERT JB TO DI

0093 3030000000-E 862  2,600 LF  17.00 44200.00 17.00 44200.00 16.00  41600.00STL BM GUARDRAIL

0094 3045000000-E 862  250 LF  21.00 5250.00 21.00 5250.00 18.00  4500.00SBGR SHOP CURVED

0095 3150000000-N 862  10 EA  44.00 440.00 44.00 440.00 30.00  300.00ADDIT GUARDRAIL POSTS

0096 3180000000-N 862  7 EA  2000.00 14000.00 2000.00 14000.00 1875.00  13125.00GR ANCHOR TYPE **********
(350 TL-2)

0097 3195000000-N 862  1 EA  600.00 600.00 600.00 600.00 500.00  500.00GR ANCHOR TYPE AT-1

0098 3210000000-N 862  6 EA  600.00 3600.00 600.00 3600.00 575.00  3450.00GR ANCHOR TYPE CAT-1

0099 3270000000-N SP   6 EA  2100.00 12600.00 2100.00 12600.00 2000.00  12000.00GR ANCHOR TYPE 350

0100 3360000000-E 863  40 LF  8.00 320.00 8.00 320.00 2.00  80.00REMOVE EXISTING GUARDRAIL

0101 3628000000-E 876  537 TON 39.50 21211.50 50.00 26850.00 69.00  37053.00RIP RAP, CLASS I

0102 3635000000-E 876  230 TON 39.50 9085.00 55.00 12650.00 85.00  19550.00RIP RAP, CLASS II

0103 3649000000-E 876  375 TON 39.50 14812.50 50.00 18750.00 60.00  22500.00RIP RAP, CLASS B

0104 3656000000-E 876  3,450 SY  2.35 8107.50 3.00 10350.00 4.00  13800.00GEOTEXTILE FOR DRAINGE

0105 4072000000-E 903  2,985 LF  7.00 20895.00 5.00 14925.00 7.00  20895.00SUPPORT, 3-LB STL U-CHAN

0106 4096000000-N 904  4 EA  105.00 420.00 125.00 500.00 105.00  420.00SIGN ERECTION, TYPE D

0107 4102000000-N 904  158 EA  60.00 9480.00 75.00 11850.00 60.00  9480.00SIGN ERECTION, TYPE E

0108 4108000000-N 904  27 EA  75.00 2025.00 125.00 3375.00 75.00  2025.00SIGN ERECTION, TYPE F



NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.

BURLINGTON,  NC CHARLOTTE,  NC

JUL 06, 2017 03:16 PM GASTON 2:00 PM 4 /  8 018

37649.3.3 JUN 20 2017 C203831

TIP NO 1.370 MIU-3633

FED AID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

0109 4116100000-N 904  2 EA  210.00 420.00 250.00 500.00 210.00  420.00SIGN ERECT, RELOC ** GRD MTD
(B)

0110 4116100000-N 904  2 EA  150.00 300.00 150.00 300.00 150.00  300.00SIGN ERECT, RELOC ** GRD MTD
(E)

0111 4155000000-N 907  76 EA  20.00 1520.00 25.00 1900.00 20.00  1520.00DISPOSE SIGN SYST U-CHAN

0112 4192000000-N 907  2 EA  20.00 40.00 25.00 50.00 20.00  40.00DISPOSE SUPPORT, U-CHAN

0113 4370000000-N SP  Lump Sum 20.00 5000.00  3139.92GENERIC SIGNING ITEM (LS)
DISPOSAL OF FLASHER SYSTEM

0114 4400000000-E 1110  906 SF  10.60 9603.60 7.00 6342.00 7.70  6976.20WORK ZONE SIGNS (STAT)

0115 4405000000-E 1110  224 SF  8.51 1906.24 8.25 1848.00 15.00  3360.00WORK ZONE SIGNS (PORT)

0116 4410000000-E 1110  312 SF  7.22 2252.64 7.00 2184.00 8.25  2574.00WORK ZONE SIGNS (BARR)

0117 4415000000-N 1115  2 EA  2150.00 4300.00 5500.00 11000.00 9966.00  19932.00FLASHING ARROW BOARD

0118 4420000000-N 1120  3 EA  15000.00 45000.00 8800.00 26400.00 9750.00  29250.00PORTABLE CHANGE MSG SIGN

0119 4430000000-N 1130  945 EA  45.00 42525.00 65.00 61425.00 52.00  49140.00DRUMS

0120 4435000000-N 1135  40 EA  18.00 720.00 25.00 1000.00 35.00  1400.00CONES

0121 4445000000-E 1145  464 LF  15.00 6960.00 20.00 9280.00 24.00  11136.00BARRICADES (TYPE III)

0122 4450000000-N 1150  1,500 HR  25.00 37500.00 25.00 37500.00 43.00  64500.00FLAGGER

0123 4465000000-N 1160  6 EA  5200.00 31200.00 4800.00 28800.00 5500.00  33000.00TEMPORARY CRASH CUSHIONS

0124 4470000000-N 1160  2 EA  2200.00 4400.00 1850.00 3700.00 1200.00  2400.00RESET CRASH CUSHION

0125 4480000000-N 1165  2 EA  2800.00 5600.00 10000.00 20000.00 15000.00  30000.00TMA

0126 4485000000-E 1170  560 LF  21.50 12040.00 20.00 11200.00 21.50  12040.00PORT CONC BARRIER

0127 4500000000-E 1170  120 LF  18.00 2160.00 9.00 1080.00 18.00  2160.00RESET PORT CONC BARRIER

0128 4510000000-N SP   200 HR  35.00 7000.00 50.00 10000.00 38.00  7600.00LAW ENFORCEMENT

0129 4600000000-N SP   1 EA  6000.00 6000.00 26000.00 26000.00 45000.00  45000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0130 4650000000-N 1251  698 EA  12.00 8376.00 6.00 4188.00 12.00  8376.00TEMP RAISED PVMT MRKS

0131 4695000000-E 1205  510 LF  2.00 1020.00 3.00 1530.00 2.00  1020.00THERMO PVT MKG LINES 8"90 MILS

0132 4697000000-E 1205  125 LF  3.00 375.00 4.00 500.00 3.00  375.00THERMO PVT MKG LINE 8"120 MILS

0133 4705000000-E 1205  45 LF  10.00 450.00 6.00 270.00 10.00  450.00THERMO LINES 16" 120MILS

0134 4710000000-E 1205  3,210 LF  12.50 40125.00 7.00 22470.00 12.50  40125.0024"WIDE THERMO 120 MILS

0135 4721000000-E 1205  30 EA  155.00 4650.00 125.00 3750.00 155.00  4650.00THERMO PVT MKG CHARACTER 120

0136 4725000000-E 1205  107 EA  155.00 16585.00 135.00 14445.00 155.00  16585.00THERMO PVT SYMBOL 90MILS

0137 4726110000-E 1205  76 EA  400.00 30400.00 300.00 22800.00 400.00  30400.00HIP THERMO PVT SYMBOL 90 MILS

0138 4810000000-E 1205  189,186 LF  0.27 51080.22 0.22 41620.92 0.27  51080.22PAINT PVMT MARKINGS 4"

0139 4820000000-E 1205  7,756 LF  0.55 4265.80 1.00 7756.00 0.55  4265.80PAINT PVMT MARKINGS 8"

0140 4835000000-E 1205  2,800 LF  5.00 14000.00 5.00 14000.00 5.00  14000.00PAINT PVT MKG LINES 24"

0141 4840000000-N 1205  80 EA  55.00 4400.00 3.00 240.00 55.00  4400.00PAINT PVT MKG CHARACTER

0142 4845000000-N 1205  198 EA  65.00 12870.00 50.00 9900.00 65.00  12870.00PAINT PVT MKG SYMBOL

0143 4847000000-E 1205  34,269 LF  0.82 28100.58 0.79 27072.51 0.82  28100.58POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0144 4847110000-E 1205  3,964 LF  1.55 6144.20 2.00 7928.00 1.55  6144.20POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0145 4850000000-E 1205  4,338 LF  1.00 4338.00 1.00 4338.00 1.00  4338.00LINE REMOVAL 4" WIDE

0146 4860000000-E 1205  579 LF  2.00 1158.00 2.00 1158.00 2.00  1158.00LINE REMOVAL 8" WIDE

0147 4870000000-E 1205  100 LF  6.00 600.00 5.00 500.00 6.00  600.00LINE REMOVAL 24" WIDE

0148 4875000000-N 1205  23 EA  55.00 1265.00 65.00 1495.00 55.00  1265.00REMOVAL OF SYMBL & CHARAC

0149 4905000000-N 1253  1,244 EA  29.00 36076.00 35.00 43540.00 29.00  36076.00SNOWPLB PVMT MRKER

0150 4915000000-E 1264  6 EA  49.00 294.00 50.00 300.00 49.00  294.007' U-CHANNEL POSTS

0151 4955000000-N 1264  6 EA  43.00 258.00 125.00 750.00 45.00  270.00OBJECT MARKERS (END OF RD)

0152 5325200000-E 1510  996 LF  60.00 59760.00 125.00 124500.00 40.00  39840.002" WATER LINE

0153 5325600000-E 1510  632 LF  194.00 122608.00 150.00 94800.00 80.00  50560.006" WATER LINE

0154 5325800000-E 1510  1,744 LF  133.00 231952.00 175.00 305200.00 81.00  141264.008" WATER LINE

0155 5326200000-E 1510  324 LF  400.00 129600.00 325.00 105300.00 135.00  43740.0012" WATER LINE

0156 5326600000-E 1510  117 LF  345.00 40365.00 350.00 40950.00 150.00  17550.0016" WATER LINE

0157 5329000000-E SP   16,020 LB  7.00 112140.00 12.00 192240.00 7.75  124155.00DI H2O PIPE FITTINGS

0158 5536000000-E 1515  3 EA  1000.00 3000.00 850.00 2550.00 750.00  2250.002" VALVE

0159 5540000000-E 1515  3 EA  1500.00 4500.00 1500.00 4500.00 1500.00  4500.006" VALVE

0160 5546000000-E 1515  5 EA  2000.00 10000.00 2250.00 11250.00 1800.00  9000.008" VALVE

0161 5606000000-E 1515  1 EA  2500.00 2500.00 3500.00 3500.00 1500.00  1500.002" BLOW OFF

0162 5648000000-N 1515  63 EA  2400.00 151200.00 2000.00 126000.00 2100.00  132300.00RELOCATE WATER METER

0163 5649000000-N 1515  3 EA  4000.00 12000.00 2000.00 6000.00 1800.00  5400.00RECONNECT WATER METER

0164 5656100000-E 1515  1 EA  4000.00 4000.00 4000.00 4000.00 3000.00  3000.00RELC **" RPZ BACKFLOW PREVNT A
(1")

0165 5666000000-E 1515  1 EA  6500.00 6500.00 7500.00 7500.00 5000.00  5000.00FIRE HYDRANT

0166 5672000000-N 1515  9 EA  6000.00 54000.00 5000.00 45000.00 4500.00  40500.00RELOCATE FIRE HYDRANT

0167 5691300000-E 1520  2,014 LF  125.00 251750.00 250.00 503500.00 130.00  261820.008" SANITARY GRAVITY SEWER

0168 5691500000-E 1520  240 LF  240.00 57600.00 275.00 66000.00 240.00  57600.0012" SANITARY GRAVITY SEWER

0169 5691600000-E 1520  187 LF  400.00 74800.00 350.00 65450.00 370.00  69190.0016" SANITARY GRAVITY SEWER

0170 5768000000-N 1520  6 EA  1500.00 9000.00 2000.00 12000.00 1100.00  6600.00SANITARY SEWER CLEAN-OUT

0171 5775000000-E 1525  17 EA  5000.00 85000.00 3500.00 59500.00 4400.00  74800.004' DIA UTILITY MANHOLE

0172 5781000000-E 1525  58 LF  300.00 17400.00 300.00 17400.00 400.00  23200.00UTILITY MANHOLE WALL, 4' DIA

0173 5798000000-E 1530  188 LF  40.00 7520.00 25.00 4700.00 20.00  3760.00ABANDON **" UTILITY PIPE
(15")

0174 5800000000-E 1530  420 LF  12.00 5040.00 10.00 4200.00 13.00  5460.00ABANDON 6" UTILITY PIPE

0175 5801000000-E 1530  2,793 LF  13.00 36309.00 10.00 27930.00 14.00  39102.00ABANDON 8" UTILITY PIPE

0176 5804000000-E 1530  573 LF  20.00 11460.00 15.00 8595.00 16.00  9168.00ABANDON 12" UTILITY PIPE

0177 5810000000-E 1530  115 LF  50.00 5750.00 20.00 2300.00 22.00  2530.00ABANDON 16" UTILITY PIPE

0178 5816000000-N 1530  12 EA  2500.00 30000.00 2000.00 24000.00 1000.00  12000.00ABANDON UTILITY MANHOLE

0179 5835000000-E 1540  188 LF  40.00 7520.00 50.00 9400.00 26.00  4888.00**" ENCASEMENT PIPE
(2")

0180 5882000000-N SP   1 EA  5500.00 5500.00 2500.00 2500.00 2000.00  2000.00GENERIC UTILITY ITEM (EA)
ABANDON UTILITY VAULT

0181 6000000000-E 1605  15,000 LF  2.50 37500.00 1.75 26250.00 3.00  45000.00TEMPORARY SILT FENCE



NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.

BURLINGTON,  NC CHARLOTTE,  NC

JUL 06, 2017 03:16 PM GASTON 2:00 PM 6 /  8 018

37649.3.3 JUN 20 2017 C203831

TIP NO 1.370 MIU-3633

FED AID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

0182 6006000000-E 1610  1,330 TON 41.39 55048.70 40.00 53200.00 45.00  59850.00EROS CONTRL STONE CL A

0183 6009000000-E 1610  2,180 TON 41.39 90230.20 40.00 87200.00 55.00  119900.00EROS CONTRL STONE CL B

0184 6012000000-E 1610  3,130 TON 41.39 129550.70 40.00 125200.00 32.00  100160.00SEDIMENT CONTROL STONE

0185 6015000000-E 1615 35.5 ACR 2.00 71.00 500.00 17750.00 1100.00  39050.00TEMPORARY MULCHING

0186 6018000000-E 1620  1,900 LB  3.00 5700.00 2.50 4750.00 3.00  5700.00SEED FOR TEMP SEEDING

0187 6021000000-E 1620 10.5 TON 600.00 6300.00 900.00 9450.00 1500.00  15750.00FERT FOR TEMP SEEDING

0188 6024000000-E 1622  2,400 LF  22.87 54888.00 10.00 24000.00 22.49  53976.00TEMPORARY SLOPE DRAINS

0189 6029000000-E SP   2,000 LF  2.00 4000.00 1.25 2500.00 3.00  6000.00SAFETY FENCE

0190 6030000000-E 1630  4,210 CY  6.32 26607.20 10.00 42100.00 17.70  74517.00SILT EXCAVATION

0191 6036000000-E 1631  18,500 SY  1.50 27750.00 1.55 28675.00 1.75  32375.00MATTING FOR EROS CONTROL

0192 6037000000-E SP   100 SY  8.00 800.00 3.70 370.00 4.00  400.00COIR FIBER MAT

0193 6038000000-E SP   650 SY  4.00 2600.00 3.20 2080.00 4.00  2600.00PERM SOIL REINF MAT

0194 6042000000-E 1632  8,000 LF  4.25 34000.00 2.50 20000.00 4.00  32000.001/4" HARDWARE CLOTH

0195 6070000000-N 1639  2 EA  2802.06 5604.12 1000.00 2000.00 1000.00  2000.00SPECIAL STILLING BASINS

0196 6071010000-E SP   1,250 LF  6.50 8125.00 4.00 5000.00 9.50  11875.00WATTLE

0197 6071020000-E SP   665 LB  7.25 4821.25 9.00 5985.00 15.00  9975.00POLYACRYLAMIDE (PAM)

0198 6071030000-E 1640  400 LF  6.50 2600.00 4.00 1600.00 8.00  3200.00COIR FIBER BAFFLE

0199 6071050000-E SP   1 EA  1000.00 1000.00 1500.00 1500.00 740.00  740.00**" SKIMMER
(1-1/2")

0200 6071050000-E SP   1 EA  1200.00 1200.00 2000.00 2000.00 920.00  920.00**" SKIMMER
(2")

0201 6084000000-E 1660  33 ACR 2000.00 66000.00 1650.00 54450.00 1800.00  59400.00SEEDING AND MULCHING

0202 6087000000-E 1660  17 ACR 150.00 2550.00 125.00 2125.00 100.00  1700.00MOWING

0203 6090000000-E 1661  400 LB  2.20 880.00 2.50 1000.00 4.00  1600.00SEED FOR REPAIR SEEDING

0204 6093000000-E 1661 1.25 TON 1100.00 1375.00 900.00 1125.00 2000.00  2500.00FERT FOR REPAIR SEEDING

0205 6096000000-E 1662  800 LB  1.50 1200.00 2.50 2000.00 4.00  3200.00SEED FOR SUPP SEEDING

0206 6108000000-E 1665 23.5 TON 850.00 19975.00 900.00 21150.00 1200.00  28200.00FERTILIZER TOPDRESSING

0207 6111000000-E SP   625 LF  50.00 31250.00 50.00 31250.00 50.00  31250.00IMPERVIOUS DIKE

0208 6114500000-N 1667  10 MHR 150.00 1500.00 90.00 900.00 35.00  350.00SPECIALIZED HAND MOWING

0209 6117000000-N SP   75 EA  25.00 1875.00 150.00 11250.00 150.00  11250.00RESPONSE FOR EROS CONTROL

0210 6120000000-E SP   363 CY  30.00 10890.00 50.00 18150.00 30.00  10890.00CULVERT DIVERSION CHANNEL

0211 6123000000-E 1670  1 ACR 1200.00 1200.00 1200.00 1200.00 1200.00  1200.00REFORESTATION

0212 6126000000-E SP  0.13 ACR 12000.00 1560.00 10000.00 1300.00 12000.00  1560.00STREAMBANK REFORESTATION

0213 6132000000-N SP   10 EA  213.52 2135.20 750.00 7500.00 1500.00  15000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0214 7048500000-E 1705  24 EA  625.00 15000.00 600.00 14400.00 600.00  14400.0016" PEDEST SIG HEAD 1 SEC W/CD

0215 7060000000-E 1705  12,125 LF  2.40 29100.00 2.00 24250.00 2.00  24250.00SIGNAL CABLE

0216 7120000000-E 1705  72 EA  625.00 45000.00 600.00 43200.00 600.00  43200.00VEHICLE SIGNAL HD (12", 3 SECT)

0217 7132000000-E 1705  5 EA  800.00 4000.00 700.00 3500.00 700.00  3500.00VEHICLE SIGNAL HD (12", 4 SECT)

0218 7144000000-E 1705  5 EA  1000.00 5000.00 800.00 4000.00 800.00  4000.00VEHICLE SIGNAL HD (12", 5 SECT)

0219 7180000000-N 1706  6 EA  100.00 600.00 150.00 900.00 150.00  900.00BACKPLATE



NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.
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CHARLOTTE,  NC

TRIANGLE GRADING & PAVING INC BLYTHE DEVELOPMENT CO.

BURLINGTON,  NC CHARLOTTE,  NC

JUL 06, 2017 03:16 PM GASTON 2:00 PM 7 /  8 018
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TIP NO 1.370 MIU-3633

FED AID NO STP-0273(1)

GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

0220 7252000000-E 1710  1,535 LF  2.50 3837.50 2.00 3070.00 2.00  3070.00MESSENGER CABLE (1/4")

0221 7264000000-E 1710  1,535 LF  2.75 4221.25 2.50 3837.50 2.50  3837.50MESSENGER CABLE (3/8")

0222 7300000000-E 1715  3,100 LF  7.00 21700.00 5.50 17050.00 5.50  17050.00UNPAVED TRENCH (***********)
(1, 2")

0223 7300000000-E 1715  150 LF  8.00 1200.00 7.00 1050.00 7.00  1050.00UNPAVED TRENCH (***********)
(2, 2")

0224 7300000000-E 1715  325 LF  9.00 2925.00 9.00 2925.00 9.00  2925.00UNPAVED TRENCH (***********)
(3, 2")

0225 7301000000-E 1715  250 LF  14.00 3500.00 20.00 5000.00 20.00  5000.00DIRECT DRILL (***********)
(1, 2")

0226 7301000000-E 1715  500 LF  15.00 7500.00 22.00 11000.00 22.00  11000.00DIRECT DRILL (***********)
(2, 2")

0227 7301000000-E 1715  850 LF  16.00 13600.00 24.00 20400.00 24.00  20400.00DIRECT DRILL (***********)
(3, 2")

0228 7324000000-N 1716  47 EA  300.00 14100.00 200.00 9400.00 200.00  9400.00JUNCTION BOX (STANDARD SIZE)

0229 7360000000-N 1720  12 EA  750.00 9000.00 750.00 9000.00 750.00  9000.00WOOD POLE

0230 7372000000-N 1721  22 EA  150.00 3300.00 250.00 5500.00 250.00  5500.00GUY ASSEMBLY

0231 7408000000-E 1722  3 EA  250.00 750.00 500.00 1500.00 500.00  1500.001" RISER WITH WEATHERHEAD

0232 7420000000-E 1722  4 EA  450.00 1800.00 500.00 2000.00 500.00  2000.002" RISER WITH WEATHERHEAD

0233 7432000000-E 1722  4 EA  475.00 1900.00 550.00 2200.00 550.00  2200.002" RISER WITH TUBING

0234 7444000000-E 1725  4,775 LF  6.75 32231.25 5.00 23875.00 5.00  23875.00INDUCTIVE LOOP SAWCUT

0235 7456000000-E 1726  9,215 LF  1.50 13822.50 1.50 13822.50 1.50  13822.50LEAD-IN CABLE(********)
(14-2)

0236 7481000000-N SP   4 EA  650.00 2600.00 500.00 2000.00 500.00  2000.00SITE SURVEY

0237 7481200000-N SP   15 EA  575.00 8625.00 500.00 7500.00 500.00  7500.00LUMINAIRE ARM FOR VIDEO SYSTEM

0238 7481240000-N SP   15 EA  2550.00 38250.00 1500.00 22500.00 1500.00  22500.00CAMERA W/O INT LOOP EMUL PROCESS

0239 7481260000-N SP   4 EA  6250.00 25000.00 11000.00 44000.00 11000.00  44000.00EXT LOOP EMULATOR PROCESS UNIT

0240 7481280000-N SP   7 EA  600.00 4200.00 550.00 3850.00 550.00  3850.00RELOCATE CAMERA SENSOR UNIT

0241 7574500000-N SP   1 EA  2000.00 2000.00 2200.00 2200.00 2200.00  2200.00FURN WIRELESS RADIO MODEM

0242 7574550000-N SP   1 EA  300.00 300.00 300.00 300.00 300.00  300.00FURN WRLESS LIGHTNING ARSTR

0243 7575142000-N 1736  4 EA  3600.00 14400.00 3000.00 12000.00 3000.00  12000.00900MHZ RADIO

0244 7588000000-N SP   15 EA  12750.00 191250.00 10600.00 159000.00 10600.00  159000.00SGNL MAST ARM WITH METAL POLE

0245 7613000000-N SP   15 EA  800.00 12000.00 750.00 11250.00 750.00  11250.00SOIL TEST

0246 7614100000-E SP   90 CY  625.00 56250.00 750.00 67500.00 750.00  67500.00DRILLED PIER FOUND

0247 7631000000-N SP   15 EA  400.00 6000.00 500.00 7500.00 500.00  7500.00MAST ARM W/ MTL POLE DES

0248 7636000000-N 1745  6 EA  325.00 1950.00 300.00 1800.00 300.00  1800.00SIGN FOR SIGNALS

0249 7642100000-N 1743  16 EA  440.00 7040.00 900.00 14400.00 900.00  14400.00TYPE I POST W/ FOUNDATION

0250 7642200000-N 1743  8 EA  1200.00 9600.00 1250.00 10000.00 1250.00  10000.00TYPE II PED W/ FOUNDATION

0251 7684000000-N 1750  4 EA  1100.00 4400.00 800.00 3200.00 800.00  3200.00SIGNAL CABINET FOUNDATION

0252 7756000000-N 1751  4 EA  13500.00 54000.00 12500.00 50000.00 12500.00  50000.00CONTLR WITH CBNT, 2070L BASE MTD

0253 7780000000-N 1751  39 EA  110.00 4290.00 150.00 5850.00 150.00  5850.00DETECTOR CARD (TYPE 2070L)

0254 7901000000-N 1753  4 EA  350.00 1400.00 30.00 120.00 350.00  1400.00CABINET BASE EXTENDER



NC-273 (SOUTH MAIN STREET) FROM TUSKAGEE ROAD AT BEATTY DRIVE TO HIGHLAND STREET AT A&E DRIVE IN MOUNT HOLLY.
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GRADING, DRAINAGE, PAVING, CULVERT, AND SIGNALS.

0255 7980000000-N SP   16 EA  55.00 880.00 50.00 800.00 50.00  800.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR PUSHBUTTON    POST

0256 7980000000-N SP   8 EA  55.00 440.00 60.00 480.00 60.00  480.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SIGNAL        PEDESTAL

0257 7980000000-N SP   15 EA  1450.00 21750.00 1500.00 22500.00 1500.00  22500.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST   ARM POLE

CULVERT ITEMS

0258 8126000000-N 414 Lump Sum 50000.00 50000.00  50000.00CULV EXCAV @ ************
(54+22.00 -L-)

0259 8133000000-E 414  227 TON 50.00 11350.00 50.00 11350.00 50.00  11350.00FND CONDIT MAT, BOX CULV

0260 8196000000-E 420 446.4 CY  800.00 357120.00 550.00 245520.00 625.00  279000.00CLASS A CONCRETE (CULV)

0261 8245000000-E 425  60,261 LB  1.50 90391.50 1.00 60261.00 1.20  72313.20REINF STEEL (CULVERT)

 

    TOTAL 15329149.04 TOTAL 16672648.93 TOTAL  17993369.12CONTRACT TOTAL

 

    SUB-TOTAL 14820287.54 SUB-TOTAL 16305517.93 SUB-TOTAL  17580705.92ROADWAY ITEMS

    SUB-TOTAL 508861.50 SUB-TOTAL 367131.00 SUB-TOTAL  412663.20CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15329149.04   BLYTHE CONSTRUCTION INC

     2  16672648.93   TRIANGLE GRADING & PAVING INC

     3  17993369.12   BLYTHE DEVELOPMENT CO.



BRIDGES #160 & 162 OVER SR-1758 (BEREA CHURCH ROAD) ON I-40.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

DANE CONSTRUCTION, INC. SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
MOORESVILLE,  NC DUNCAN,  SC

JUL 06, 2017 03:16 PM BURKE 2:00 PM 1 /  12 019

38371.3.1 JUN 20 2017 C203935

TIP NO 0.578 MIB-4447

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 420000.00 452000.00  490000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 65000.00 35000.00  42000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 75000.00 64000.00  48000.00REINF BRG APPR **********
(25+79.27 -L- WB)

0004 0029000000-N SP  Lump Sum 75000.00 64000.00  48000.00REINF BRG APPR **********
(25+91.68 -L- EB)

0005 0043000000-N 226 Lump Sum 1053484.00 1600000.00  1300000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 5500.00  5500.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  620 CY  28.00 17360.00 15.00 9300.00 60.00  37200.00UNDERCUT EXCAVATION

0008 0134000000-E 240  450 CY  20.00 9000.00 12.00 5400.00 50.00  22500.00DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  620 CY  55.00 34100.00 40.00 24800.00 50.00  31000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  600 SY  5.00 3000.00 2.25 1350.00 9.00  5400.00GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   9,549 SF  30.00 286470.00 67.75 646944.75 70.00  668430.00TEMPORARY SHORING

0012 0318000000-E 300  150 TON 38.00 5700.00 40.00 6000.00 54.00  8100.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  470 SY  5.50 2585.00 2.25 1057.50 3.00  1410.00FND CONDIT GEOTEXTILE

0014 0342000000-E 310  76 LF  53.00 4028.00 45.00 3420.00 90.00  6840.00**" SIDE DRAIN PIPE
(12")

0015 0343000000-E 310  796 LF  54.00 42984.00 20.00 15920.00 70.00  55720.0015" SIDE DRAIN PIPE

0016 0345000000-E 310  8 LF  90.00 720.00 40.00 320.00 210.00  1680.0024" SIDE DRAIN PIPE

0017 0354000000-E 310  328 LF  63.00 20664.00 35.00 11480.00 92.00  30176.00***" RC PIPE CULV *****
(15", V)

0018 0448200000-E 310  216 LF  60.00 12960.00 35.00 7560.00 74.00  15984.0015" RCP CULV CLASS IV

0019 0448300000-E 310  156 LF  63.00 9828.00 40.00 6240.00 80.00  12480.0018" RCP CULV CLASS IV

0020 0582000000-E 310  452 LF  61.00 27572.00 30.00 13560.00 94.00  42488.0015" CS PIPE CULV 0.064"

0021 0636000000-E 310  8 EA  797.00 6376.00 176.00 1408.00 410.00  3280.00**" CS ELBOW *****" THICK
(15", 0.064)

0022 0973100000-E 330  44 LF  190.00 8360.00 205.00 9020.00 190.00  8360.00**"WLD STL PIPE GRAD B IN SOIL
(15", 0.281")

0023 0973100000-E 330  130 LF  225.00 29250.00 240.00 31200.00 225.00  29250.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.375")

0024 0973100000-E 330  138 LF  445.00 61410.00 460.00 63480.00 445.00  61410.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0025 0973300000-E 330  44 LF  655.00 28820.00 670.00 29480.00 655.00  28820.00**"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.281")

0026 0973300000-E 330  130 LF  715.00 92950.00 730.00 94900.00 715.00  92950.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.375")

0027 0973300000-E 330  138 LF  1290.00 178020.00 1305.00 180090.00 1290.00  178020.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0028 0986000000-E SP   220 LF  110.00 24200.00 35.00 7700.00 98.00  21560.00GENERIC PIPE ITEM (LF)
15" CS SLOTTED DRAIN, 0.064" THICK

0029 0995000000-E 340  2,680 LF  16.00 42880.00 12.00 32160.00 15.00  40200.00PIPE REMOVAL

0030 1000000000-E 462  210 SY  120.00 25200.00 105.00 22050.00 124.00  26040.006" SLOPE PROTECTION

0031 1121000000-E 520  5,151 TON 23.75 122336.25 28.00 144228.00 56.00  288456.00AGGREGATE BASE COURSE

0032 1220000000-E 545  100 TON 38.00 3800.00 40.00 4000.00 61.00  6100.00INCIDENTAL STONE BASE



BRIDGES #160 & 162 OVER SR-1758 (BEREA CHURCH ROAD) ON I-40.
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OF REEVES CONSTRUCTION

COMPANY
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GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0033 1297000000-E 607  605 SY  7.75 4688.75 10.00 6050.00 9.00  5445.00MILL ASP PVMT *****" DTH
(1-1/2")

0034 1330000000-E 607  1,675 SY  8.00 13400.00 10.00 16750.00 11.50  19262.50INCIDENTAL MILLING

0035 1491000000-E 610  16,360 TON 42.50 695300.00 46.50 760740.00 66.75  1092030.00ASP CONC BASE CRS B25.0C

0036 1503000000-E 610  1,810 TON 44.00 79640.00 50.00 90500.00 66.75  120817.50ASP CONC INTR CRS I19.0C

0037 1508000000-E 610  3,380 TON 43.50 147030.00 51.00 172380.00 66.75  225615.00ASP CONC INTR CRS I19.0D

0038 1523000000-E 610  890 TON 44.00 39160.00 47.00 41830.00 66.75  59407.50ASP CONC SURF CRS S9.5C

0039 1524200000-E 610  3,600 TON 43.50 156600.00 49.00 176400.00 66.75  240300.00ASP CONC SURF CRS S9.5D

0040 1525000000-E 610  80 TON 60.00 4800.00 60.00 4800.00 66.75  5340.00ASP CONC SURF CRS SF9.5A

0041 1575000000-E 620  1,020 TON 405.00 413100.00 405.00 413100.00 465.00  474300.00ASP FOR PLANT MIX

0042 1577000000-E 620  210 TON 565.00 118650.00 565.00 118650.00 615.00  129150.00POLYM MOD ASP BNDR FOR PLT MIX

0043 1693000000-E 654  50 TON 200.00 10000.00 150.00 7500.00 146.55  7327.50ASPH PLT MIX PVMT REPAIR

0044 1840000000-E 665  11,800 LF  0.30 3540.00 0.60 7080.00 1.00  11800.00MILLED RUMBLE STRIPS

0045 2022000000-E 815  224 CY  18.00 4032.00 15.00 3360.00 25.00  5600.00SUBDRAIN EXCAVATION

0046 2026000000-E 815  1,000 SY  5.00 5000.00 2.25 2250.00 5.00  5000.00GEOTEXTILE FOR SUBSURF DRNS

0047 2036000000-E 815  168 CY  55.00 9240.00 45.00 7560.00 100.00  16800.00SUBDRAIN COARSE AGGREGATE

0048 2044000000-E 815  1,000 LF  16.00 16000.00 11.00 11000.00 15.00  15000.006" PERF SUBDRN PIPE

0049 2070000000-N 815  2 EA  390.00 780.00 345.00 690.00 125.00  250.00SUBDRN PIPE OUTLET

0050 2077000000-E 815  12 LF  29.00 348.00 30.00 360.00 40.00  480.006" OUTLET PIPE

0051 2190000000-N 828  3 EA  1500.00 4500.00 705.00 2115.00 2980.00  8940.00TEMP STL PLT COVER FOR MDS

0052 2209000000-E 838 3.8 CY  1850.00 7030.00 1250.00 4750.00 3500.00  13300.00ENDWALLS

0053 2275000000-E SP   107 CY  252.00 26964.00 195.00 20865.00 298.00  31886.00FLOWABLE FILL

0054 2286000000-N 840  17 EA  1992.00 33864.00 1450.00 24650.00 2215.00  37655.00MASNRY DRAINAGE STRUCT

0055 2308000000-E 840 7.3 LF  500.00 3650.00 250.00 1825.00 710.00  5183.00MASNRY DRAINAGE STRUCT

0056 2364200000-N 840  6 EA  539.00 3234.00 575.00 3450.00 912.00  5472.00FRAME W/2GRTS 840.20 STD

0057 2365000000-N 840  7 EA  527.00 3689.00 575.00 4025.00 912.00  6384.00FRAME W/2GRTS 840.22 STD

0058 2367000000-N 840  2 EA  539.00 1078.00 575.00 1150.00 912.00  1824.00FRAME W/2GRTS 840.29 STD

0059 2396000000-N 840  1 EA  448.00 448.00 575.00 575.00 770.00  770.00FRAME W/COVER STD 840.54

0060 2484000000-E SP   650 LF  25.00 16250.00 20.00 13000.00 10.00  6500.00GENERIC DRAINAGE ITEM (LF)
FLEXIBLE SEALANT (CRACK RE-   PAIR)

0061 2556000000-E 846  515 LF  40.00 20600.00 40.00 20600.00 20.00  10300.00SHOULDER BERM GUTTER

0062 3030000000-E 862  3,500 LF  15.85 55475.00 15.85 55475.00 15.85  55475.00STL BM GUARDRAIL

0063 3060000000-E 862  1,900 LF  24.00 45600.00 24.00 45600.00 24.00  45600.00SBGR DOUBLE FACED

0064 3150000000-N 862  5 EA  28.00 140.00 28.00 140.00 28.00  140.00ADDIT GUARDRAIL POSTS

0065 3270000000-N SP   2 EA  1800.00 3600.00 1800.00 3600.00 1800.00  3600.00GR ANCHOR TYPE 350

0066 3317000000-N 862  5 EA  1500.00 7500.00 1500.00 7500.00 28.00  140.00GR ANCHOR TYPE B-77

0067 3360000000-E 863  5,525 LF  1.00 5525.00 1.00 5525.00 1.00  5525.00REMOVE EXISTING GUARDRAIL

0068 3387000000-N 862  6 EA  950.00 5700.00 950.00 5700.00 950.00  5700.00TEMP GDRL ANCH UNITS ******
(B-77)

0069 3387000000-N 862  4 EA  350.00 1400.00 350.00 1400.00 350.00  1400.00TEMP GDRL ANCH UNITS ******
(CAT-1)
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0070 3387000000-N 862  5 EA  800.00 4000.00 800.00 4000.00 800.00  4000.00TEMP GDRL ANCH UNITS ******
(III)

0071 3389100000-N SP   3 EA  1200.00 3600.00 1200.00 3600.00 1200.00  3600.00TEMP GDRL ANCH UNITS 350

0072 3420000000-E SP   4,395 LF  13.00 57135.00 13.00 57135.00 13.00  57135.00GENERIC GUARDRAIL ITEM (LF)
TEMPORARY STEEL BM GUARDRAIL WITH EXTRA
LENGTH POSTS

0073 3503000000-E 866  1,220 LF  3.50 4270.00 3.50 4270.00 3.50  4270.00WOVEN WIRE FENCE 47" FAB

0074 3509000000-E 866  72 EA  16.00 1152.00 16.00 1152.00 16.00  1152.004" TIMBER POSTS 7'-6"LONG

0075 3515000000-E 866  28 EA  32.00 896.00 32.00 896.00 32.00  896.005" TIMBER POSTS 8'-0"LONG

0076 3595000000-E 869  925 LF  3.50 3237.50 3.50 3237.50 3.50  3237.50RELAPPING GUARDRAIL

0077 3628000000-E 876  224 TON 45.00 10080.00 40.00 8960.00 104.00  23296.00RIP RAP, CLASS I

0078 3649000000-E 876  184 TON 41.00 7544.00 45.00 8280.00 128.00  23552.00RIP RAP, CLASS B

0079 3656000000-E 876  1,838 SY  5.00 9190.00 2.25 4135.50 4.85  8914.30GEOTEXTILE FOR DRAINGE

0080 4025000000-E 901  184 SF  18.00 3312.00 45.00 8280.00 45.00  8280.00CONTR FURN, TYPE ***SIGN
(A)

0081 4025000000-E 901 27.5 SF  35.00 962.50 45.00 1237.50 45.00  1237.50CONTR FURN, TYPE ***SIGN
(B)

0082 4025000000-E 901  4 SF  16.00 64.00 25.00 100.00 25.00  100.00CONTR FURN, TYPE ***SIGN
(D)

0083 4025000000-E 901  8 SF  16.00 128.00 25.00 200.00 25.00  200.00CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0084 4048000000-E 902  1 CY  850.00 850.00 2000.00 2000.00 2000.00  2000.00REINF CONC FOUNDTN

0085 4066000000-E 903  1,031 LB  4.50 4639.50 7.00 7217.00 7.00  7217.00SUPPORTS, SIMPLE STL BM

0086 4072000000-E 903  45 LF  6.50 292.50 15.00 675.00 15.00  675.00SUPPORT, 3-LB STL U-CHAN

0087 4078000000-E 903  2 EA  35.00 70.00 125.00 250.00 125.00  250.00SUPPORT, 2-LB STL U-CHAN

0088 4096000000-N 904  2 EA  145.00 290.00 125.00 250.00 125.00  250.00SIGN ERECTION, TYPE D

0089 4110000000-N 904  1 EA  425.00 425.00 1500.00 1500.00 1500.00  1500.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0090 4110000000-N 904  1 EA  125.00 125.00 800.00 800.00 800.00  800.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0091 4114000000-N 904  2 EA  75.00 150.00 150.00 300.00 150.00  300.00SIGN ERECTION, MILEMARKERS

0092 4116100000-N 904  1 EA  115.00 115.00 175.00 175.00 175.00  175.00SIGN ERECT, RELOC ** GRD MTD
(D)

0093 4152000000-N 907  1 EA  75.00 75.00 500.00 500.00 500.00  500.00DISPOSE SIGN SYST STL BM

0094 4155000000-N 907  4 EA  15.00 60.00 2.00 8.00 2.00  8.00DISPOSE SIGN SYST U-CHAN

0095 4192000000-N 907  1 EA  15.00 15.00 2.00 2.00 2.00  2.00DISPOSE SUPPORT, U-CHAN

0096 4238500000-N 907  2 EA  15.00 30.00 2.00 4.00 2.00  4.00DISPOSE SIGN, MILEMKR

0097 4400000000-E 1110  459 SF  5.70 2616.30 7.00 3213.00 7.00  3213.00WORK ZONE SIGNS (STAT)

0098 4405000000-E 1110  96 SF  7.65 734.40 8.75 840.00 12.49  1199.04WORK ZONE SIGNS (PORT)

0099 4410000000-E 1110  200 SF  5.70 1140.00 7.00 1400.00 7.00  1400.00WORK ZONE SIGNS (BARR)

0100 4415000000-N 1115  4 EA  2000.00 8000.00 2000.00 8000.00 2855.00  11420.00FLASHING ARROW BOARD

0101 4420000000-N 1120  5 EA  10000.00 50000.00 4750.00 23750.00 12565.00  62825.00PORTABLE CHANGE MSG SIGN

0102 4422000000-N 1120  40 DAY 75.00 3000.00 40.00 1600.00 72.00  2880.00PORT CHANGE MSG SIGN (SHORT TERM)
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0103 4435000000-N 1135  25 EA  16.50 412.50 17.00 425.00 24.00  600.00CONES

0104 4445000000-E 1145  160 LF  25.00 4000.00 20.00 3200.00 20.00  3200.00BARRICADES (TYPE III)

0105 4455000000-N 1150  40 DAY 200.00 8000.00 200.00 8000.00 243.00  9720.00FLAGGER

0106 4465000000-N 1160  2 EA  7100.00 14200.00 5000.00 10000.00 6090.00  12180.00TEMPORARY CRASH CUSHIONS

0107 4470000000-N 1160  4 EA  1500.00 6000.00 1500.00 6000.00 2590.00  10360.00RESET CRASH CUSHION

0108 4480000000-N 1165  3 EA  15000.00 45000.00 5000.00 15000.00 19000.00  57000.00TMA

0109 4485000000-E 1170  2,080 LF  18.80 39104.00 18.00 37440.00 18.80  39104.00PORT CONC BARRIER

0110 4500000000-E 1170  7,270 LF  3.25 23627.50 3.00 21810.00 3.25  23627.50RESET PORT CONC BARRIER

0111 4510000000-N SP   360 HR  50.00 18000.00 45.00 16200.00 50.00  18000.00LAW ENFORCEMENT

0112 4590000000-E SP   32,303 LF  0.95 30687.85 1.00 32303.00 1.00  32303.00GENERIC TRAFFIC CONTROL ITEM (LF)
WORK ZONE "PERFORMANCE" PAVE- MENT MARKING
LINES, 6"

0113 4595000000-E SP   320 SF  7.90 2528.00 15.00 4800.00 21.42  6854.40GENERIC TRAFFIC CONTROL ITEM (SF)
HIGH VISIBILITY RIGID PORTABLE WORK ZONE SIGNS

0114 4595000000-E SP   272 SF  7.60 2067.20 15.00 4080.00 21.42  5826.24GENERIC TRAFFIC CONTROL ITEM (SF)
HIGH VISIBILITY STATIONARY WORK ZONE SIGNS

0115 4595000000-E SP   135,400 SF  0.55 74470.00 0.25 33850.00 0.40  54160.00GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE TRAFFIC "PATTERN    MASKING"

0116 4600000000-N SP   155 EA  61.65 9555.75 70.00 10850.00 99.95  15492.25GENERIC TRAFFIC CONTROL ITEM (EA)
HIGH VISIBILITY DRUMS

0117 4600000000-N SP   24 EA  80.00 1920.00 150.00 3600.00 214.18  5140.32GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0118 4600000000-N SP   2 EA  8550.00 17100.00 7000.00 14000.00 9995.00  19990.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0119 4650000000-N 1251  330 EA  10.75 3547.50 6.00 1980.00 6.00  1980.00TEMP RAISED PVMT MRKS

0120 4810000000-E 1205  2,168 LF  1.55 3360.40 2.00 4336.00 2.00  4336.00PAINT PVMT MARKINGS 4"

0121 4847000000-E 1205  1,084 LF  2.00 2168.00 1.50 1626.00 1.50  1626.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE MEDIA)

0122 4847100000-E 1205  13,748 LF  1.65 22684.20 1.65 22684.20 1.65  22684.20POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE MEDIA)

0123 4900000000-N 1251  4 EA  24.00 96.00 200.00 800.00 200.00  800.00PERM RAISED PVMT MARKERS

0124 4905000000-N 1253  76 EA  48.50 3686.00 100.00 7600.00 100.00  7600.00SNOWPLB PVMT MRKER

0125 5255000000-N 1413 Lump Sum 15000.00 80000.00  113000.00PORTABLE LIGHTING

0126 6000000000-E 1605  5,500 LF  1.81 9955.00 3.00 16500.00 1.75  9625.00TEMPORARY SILT FENCE

0127 6006000000-E 1610  315 TON 45.00 14175.00 40.00 12600.00 81.00  25515.00EROS CONTRL STONE CL A

0128 6009000000-E 1610  1,865 TON 41.00 76465.00 40.00 74600.00 57.00  106305.00EROS CONTRL STONE CL B

0129 6012000000-E 1610  940 TON 38.00 35720.00 30.00 28200.00 57.00  53580.00SEDIMENT CONTROL STONE

0130 6015000000-E 1615  10 ACR 900.00 9000.00 1100.00 11000.00 500.00  5000.00TEMPORARY MULCHING

0131 6018000000-E 1620  600 LB  3.00 1800.00 5.00 3000.00 2.50  1500.00SEED FOR TEMP SEEDING

0132 6021000000-E 1620  4 TON 700.00 2800.00 1400.00 5600.00 900.00  3600.00FERT FOR TEMP SEEDING

0133 6024000000-E 1622  880 LF  12.00 10560.00 12.00 10560.00 38.15  33572.00TEMPORARY SLOPE DRAINS

0134 6029000000-E SP   200 LF  3.00 600.00 3.00 600.00 1.25  250.00SAFETY FENCE

0135 6030000000-E 1630  2,560 CY  20.00 51200.00 15.00 38400.00 30.09  77030.40SILT EXCAVATION
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0136 6036000000-E 1631  12,200 SY  1.39 16958.00 1.95 23790.00 1.55  18910.00MATTING FOR EROS CONTROL

0137 6037000000-E SP   250 SY  3.00 750.00 4.00 1000.00 3.70  925.00COIR FIBER MAT

0138 6038000000-E SP   1,300 SY  3.00 3900.00 3.50 4550.00 3.20  4160.00PERM SOIL REINF MAT

0139 6042000000-E 1632  1,575 LF  3.00 4725.00 4.00 6300.00 2.50  3937.501/4" HARDWARE CLOTH

0140 6045000000-E SP   60 LF  100.00 6000.00 75.00 4500.00 104.80  6288.00**" TEMPORARY PIPE
(36")

0141 6070000000-N 1639  3 EA  1000.00 3000.00 475.00 1425.00 314.40  943.20SPECIAL STILLING BASINS

0142 6071010000-E SP   1,280 LF  7.00 8960.00 6.50 8320.00 4.00  5120.00WATTLE

0143 6071020000-E SP   905 LB  3.00 2715.00 8.00 7240.00 9.00  8145.00POLYACRYLAMIDE (PAM)

0144 6071030000-E 1640  1,065 LF  5.00 5325.00 6.50 6922.50 4.00  4260.00COIR FIBER BAFFLE

0145 6071050000-E SP   7 EA  960.00 6720.00 1150.00 8050.00 1330.00  9310.00**" SKIMMER
(1-1/2")

0146 6084000000-E 1660  10 ACR 1900.00 19000.00 1750.00 17500.00 1650.00  16500.00SEEDING AND MULCHING

0147 6087000000-E 1660  5 ACR 150.00 750.00 150.00 750.00 125.00  625.00MOWING

0148 6090000000-E 1661  150 LB  3.00 450.00 7.00 1050.00 2.50  375.00SEED FOR REPAIR SEEDING

0149 6093000000-E 1661 0.25 TON 400.00 100.00 2000.00 500.00 900.00  225.00FERT FOR REPAIR SEEDING

0150 6096000000-E 1662  250 LB  3.00 750.00 4.00 1000.00 2.50  625.00SEED FOR SUPP SEEDING

0151 6108000000-E 1665 7.5 TON 600.00 4500.00 1800.00 13500.00 900.00  6750.00FERTILIZER TOPDRESSING

0152 6111000000-E SP   60 LF  20.00 1200.00 55.00 3300.00 52.40  3144.00IMPERVIOUS DIKE

0153 6114500000-N 1667  30 MHR 90.00 2700.00 45.00 1350.00 90.00  2700.00SPECIALIZED HAND MOWING

0154 6117000000-N SP   30 EA  200.00 6000.00 50.00 1500.00 150.00  4500.00RESPONSE FOR EROS CONTROL

0155 6123000000-E 1670 0.6 ACR 1250.00 750.00 1400.00 840.00 3550.00  2130.00REFORESTATION

0156 6132000000-N SP   3 EA  800.00 2400.00 1500.00 4500.00 755.00  2265.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0157 8126000000-N 414 Lump Sum 25000.00 25000.00  20900.00CULV EXCAV @ ************
(24+88.00 -L-)

0158 8133000000-E 414  21 TON 50.00 1050.00 75.00 1575.00 105.00  2205.00FND CONDIT MAT, BOX CULV

0159 8196000000-E 420 32.6 CY  1700.00 55420.00 1600.00 52160.00 2100.00  68460.00CLASS A CONCRETE (CULV)

0160 8245000000-E 425  3,124 LB  2.50 7810.00 2.00 6248.00 3.50  10934.00REINF STEEL (CULVERT)

STRUCTURE ITEMS

0161 8007000000-N SP  Lump Sum 665000.00 550000.00  525000.00CM&R TEMP STR ***********
(25+85.40 -L-)

0162 8035000000-N 402 Lump Sum 320000.00 91992.00  100000.00REMV EXIST STR **********
(25+85.40 -L- EB)

0163 8035000000-N 402 Lump Sum 320000.00 91992.00  100000.00REMV EXIST STR **********
(25+85.40 -L- WB)

0164 8147000000-E 420  10,436 SF  35.00 365260.00 42.52 443738.72 42.50  443530.00REINF CONCRETE DECK SLAB

0165 8161000000-E 420  12,894 SF  2.10 27077.40 1.17 15085.98 1.00  12894.00GROOVING BRIDGE FLOORS

0166 8182000000-E 420 194.8 CY  1350.00 262980.00 1758.78 342610.34 838.00  163242.40CLASS A CONCRETE (BRIDGE)
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0167 8210000000-N 422 Lump Sum 50000.00 52000.00  73000.00BRG APPR SLAB ***********
(25+85.40 -L- EB)

0168 8210000000-N 422 Lump Sum 50000.00 52000.00  73000.00BRG APPR SLAB ***********
(25+85.40 -L- WB)

0169 8217000000-E 425  24,290 LB  2.00 48580.00 1.25 30362.50 1.00  24290.00REINF STEEL (BRIDGE)

0170 8274000000-E 430 1,146.08 LF  350.00 401128.00 450.00 515736.00 395.00  452701.6063" MOD PRESTR CONC GIRDR

0171 8328200000-E SP   44 EA  550.00 24200.00 70.00 3080.00 375.00  16500.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0172 8364000000-E 450  1,995 LF  40.00 79800.00 59.00 117705.00 46.00  91770.00HP12X53 PILES

0173 8503000000-E 460 461.2 LF  165.00 76098.00 110.00 50732.00 112.00  51654.40CONCRETE BARRIER RAIL

0174 8531000000-E 462  1,395 SY  120.00 167400.00 82.00 114390.00 96.00  133920.004" SLOPE PROTECTION

0175 8657000000-N 430 Lump Sum 15000.00 15000.00  10000.00ELASTOMERIC BEARINGS

0176 8860000000-N SP  Lump Sum 1500.00 5000.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 8555259.00 TOTAL 9045419.99 TOTAL  9832461.75CONTRACT TOTAL

 

    SUB-TOTAL 5591955.60 SUB-TOTAL 6469012.45 SUB-TOTAL  7456960.35ROADWAY ITEMS

    SUB-TOTAL 89280.00 SUB-TOTAL 84983.00 SUB-TOTAL  102499.00CULVERT ITEMS

    SUB-TOTAL 2874023.40 SUB-TOTAL 2491424.54 SUB-TOTAL  2273002.40STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 580000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 88755.72   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 96672.73   REINF BRG APPR **********
(25+79.27 -L- WB)

0004 0029000000-N SP  Lump Sum 96672.73   REINF BRG APPR **********
(25+91.68 -L- EB)

0005 0043000000-N 226 Lump Sum 1072107.01   GRADING

0006 0050000000-E 226  1 ACR 28170.91 28170.91   SUPP CLEARING & GRUBBING

0007 0057000000-E 226  620 CY  24.06 14917.20   UNDERCUT EXCAVATION

0008 0134000000-E 240  450 CY  18.37 8266.50   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  620 CY  76.33 47324.60   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  600 SY  2.88 1728.00   GEOTEXTILE SOIL STABILIZATION

0011 0199000000-E SP   9,549 SF  62.94 601014.06   TEMPORARY SHORING

0012 0318000000-E 300  150 TON 48.97 7345.50   FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  470 SY  3.33 1565.10   FND CONDIT GEOTEXTILE

0014 0342000000-E 310  76 LF  91.82 6978.32   **" SIDE DRAIN PIPE
(12")

0015 0343000000-E 310  796 LF  91.82 73088.72   15" SIDE DRAIN PIPE

0016 0345000000-E 310  8 LF  91.82 734.56   24" SIDE DRAIN PIPE

0017 0354000000-E 310  328 LF  100.38 32924.64   ***" RC PIPE CULV *****
(15", V)

0018 0448200000-E 310  216 LF  101.00 21816.00   15" RCP CULV CLASS IV

0019 0448300000-E 310  156 LF  110.18 17188.08   18" RCP CULV CLASS IV

0020 0582000000-E 310  452 LF  101.00 45652.00   15" CS PIPE CULV 0.064"

0021 0636000000-E 310  8 EA  826.35 6610.80   **" CS ELBOW *****" THICK
(15", 0.064)

0022 0973100000-E 330  44 LF  1728.90 76071.60   **"WLD STL PIPE GRAD B IN SOIL
(15", 0.281")

0023 0973100000-E 330  130 LF  964.07 125329.10   **"WLD STL PIPE GRAD B IN SOIL
(24", 0.375")

0024 0973100000-E 330  138 LF  1413.97 195127.86   **"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0025 0973300000-E 330  44 LF  6415.00 282260.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.281")

0026 0973300000-E 330  130 LF  5538.00 719940.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.375")

0027 0973300000-E 330  138 LF  5855.00 807990.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0028 0986000000-E SP   220 LF  113.43 24954.60   GENERIC PIPE ITEM (LF)
15" CS SLOTTED DRAIN, 0.064" THICK

0029 0995000000-E 340  2,680 LF  18.37 49231.60   PIPE REMOVAL

0030 1000000000-E 462  210 SY  146.91 30851.10   6" SLOPE PROTECTION

0031 1121000000-E 520  5,151 TON 29.08 149791.08   AGGREGATE BASE COURSE

0032 1220000000-E 545  100 TON 65.95 6595.00   INCIDENTAL STONE BASE
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0033 1297000000-E 607  605 SY  9.49 5741.45   MILL ASP PVMT *****" DTH
(1-1/2")

0034 1330000000-E 607  1,675 SY  9.79 16398.25   INCIDENTAL MILLING

0035 1491000000-E 610  16,360 TON 56.93 931374.80   ASP CONC BASE CRS B25.0C

0036 1503000000-E 610  1,810 TON 61.21 110790.10   ASP CONC INTR CRS I19.0C

0037 1508000000-E 610  3,380 TON 62.43 211013.40   ASP CONC INTR CRS I19.0D

0038 1523000000-E 610  890 TON 57.54 51210.60   ASP CONC SURF CRS S9.5C

0039 1524200000-E 610  3,600 TON 59.99 215964.00   ASP CONC SURF CRS S9.5D

0040 1525000000-E 610  80 TON 73.45 5876.00   ASP CONC SURF CRS SF9.5A

0041 1575000000-E 620  1,020 TON 495.81 505726.20   ASP FOR PLANT MIX

0042 1577000000-E 620  210 TON 691.68 145252.80   POLYM MOD ASP BNDR FOR PLT MIX

0043 1693000000-E 654  50 TON 467.29 23364.50   ASPH PLT MIX PVMT REPAIR

0044 1840000000-E 665  11,800 LF  0.70 8260.00   MILLED RUMBLE STRIPS

0045 2022000000-E 815  224 CY  8.84 1980.16   SUBDRAIN EXCAVATION

0046 2026000000-E 815  1,000 SY  3.09 3090.00   GEOTEXTILE FOR SUBSURF DRNS

0047 2036000000-E 815  168 CY  88.98 14948.64   SUBDRAIN COARSE AGGREGATE

0048 2044000000-E 815  1,000 LF  23.21 23210.00   6" PERF SUBDRN PIPE

0049 2070000000-N 815  2 EA  1141.50 2283.00   SUBDRN PIPE OUTLET

0050 2077000000-E 815  12 LF  200.93 2411.16   6" OUTLET PIPE

0051 2190000000-N 828  3 EA  2048.06 6144.18   TEMP STL PLT COVER FOR MDS

0052 2209000000-E 838 3.8 CY  1469.06 5582.43   ENDWALLS

0053 2275000000-E SP   107 CY  550.90 58946.30   FLOWABLE FILL

0054 2286000000-N 840  17 EA  2448.43 41623.31   MASNRY DRAINAGE STRUCT

0055 2308000000-E 840 7.3 LF  550.90 4021.57   MASNRY DRAINAGE STRUCT

0056 2364200000-N 840  6 EA  1040.58 6243.48   FRAME W/2GRTS 840.20 STD

0057 2365000000-N 840  7 EA  1040.58 7284.06   FRAME W/2GRTS 840.22 STD

0058 2367000000-N 840  2 EA  1040.58 2081.16   FRAME W/2GRTS 840.29 STD

0059 2396000000-N 840  1 EA  979.37 979.37   FRAME W/COVER STD 840.54

0060 2484000000-E SP   650 LF  30.61 19896.50   GENERIC DRAINAGE ITEM (LF)
FLEXIBLE SEALANT (CRACK RE-   PAIR)

0061 2556000000-E 846  515 LF  33.54 17273.10   SHOULDER BERM GUTTER

0062 3030000000-E 862  3,500 LF  20.81 72835.00   STL BM GUARDRAIL

0063 3060000000-E 862  1,900 LF  30.61 58159.00   SBGR DOUBLE FACED

0064 3150000000-N 862  5 EA  61.21 306.05   ADDIT GUARDRAIL POSTS

0065 3270000000-N SP   2 EA  2570.85 5141.70   GR ANCHOR TYPE 350

0066 3317000000-N 862  5 EA  1958.75 9793.75   GR ANCHOR TYPE B-77

0067 3360000000-E 863  5,525 LF  1.22 6740.50   REMOVE EXISTING GUARDRAIL

0068 3387000000-N 862  6 EA  1469.06 8814.36   TEMP GDRL ANCH UNITS ******
(B-77)

0069 3387000000-N 862  4 EA  244.84 979.36   TEMP GDRL ANCH UNITS ******
(CAT-1)
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0070 3387000000-N 862  5 EA  1530.27 7651.35   TEMP GDRL ANCH UNITS ******
(III)

0071 3389100000-N SP   3 EA  1346.64 4039.92   TEMP GDRL ANCH UNITS 350

0072 3420000000-E SP   4,395 LF  15.91 69924.45   GENERIC GUARDRAIL ITEM (LF)
TEMPORARY STEEL BM GUARDRAIL WITH EXTRA
LENGTH POSTS

0073 3503000000-E 866  1,220 LF  6.12 7466.40   WOVEN WIRE FENCE 47" FAB

0074 3509000000-E 866  72 EA  42.85 3085.20   4" TIMBER POSTS 7'-6"LONG

0075 3515000000-E 866  28 EA  67.33 1885.24   5" TIMBER POSTS 8'-0"LONG

0076 3595000000-E 869  925 LF  6.12 5661.00   RELAPPING GUARDRAIL

0077 3628000000-E 876  224 TON 70.30 15747.20   RIP RAP, CLASS I

0078 3649000000-E 876  184 TON 77.51 14261.84   RIP RAP, CLASS B

0079 3656000000-E 876  1,838 SY  3.47 6377.86   GEOTEXTILE FOR DRAINGE

0080 4025000000-E 901  184 SF  55.09 10136.56   CONTR FURN, TYPE ***SIGN
(A)

0081 4025000000-E 901 27.5 SF  55.09 1514.98   CONTR FURN, TYPE ***SIGN
(B)

0082 4025000000-E 901  4 SF  30.61 122.44   CONTR FURN, TYPE ***SIGN
(D)

0083 4025000000-E 901  8 SF  30.61 244.88   CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0084 4048000000-E 902  1 CY  2448.43 2448.43   REINF CONC FOUNDTN

0085 4066000000-E 903  1,031 LB  8.57 8835.67   SUPPORTS, SIMPLE STL BM

0086 4072000000-E 903  45 LF  18.37 826.65   SUPPORT, 3-LB STL U-CHAN

0087 4078000000-E 903  2 EA  153.03 306.06   SUPPORT, 2-LB STL U-CHAN

0088 4096000000-N 904  2 EA  153.03 306.06   SIGN ERECTION, TYPE D

0089 4110000000-N 904  1 EA  1836.33 1836.33   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0090 4110000000-N 904  1 EA  979.37 979.37   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0091 4114000000-N 904  2 EA  183.63 367.26   SIGN ERECTION, MILEMARKERS

0092 4116100000-N 904  1 EA  214.24 214.24   SIGN ERECT, RELOC ** GRD MTD
(D)

0093 4152000000-N 907  1 EA  612.11 612.11   DISPOSE SIGN SYST STL BM

0094 4155000000-N 907  4 EA  2.45 9.80   DISPOSE SIGN SYST U-CHAN

0095 4192000000-N 907  1 EA  2.45 2.45   DISPOSE SUPPORT, U-CHAN

0096 4238500000-N 907  2 EA  2.45 4.90   DISPOSE SIGN, MILEMKR

0097 4400000000-E 1110  459 SF  8.57 3933.63   WORK ZONE SIGNS (STAT)

0098 4405000000-E 1110  96 SF  10.71 1028.16   WORK ZONE SIGNS (PORT)

0099 4410000000-E 1110  200 SF  8.57 1714.00   WORK ZONE SIGNS (BARR)

0100 4415000000-N 1115  4 EA  5141.71 20566.84   FLASHING ARROW BOARD

0101 4420000000-N 1120  5 EA  18730.52 93652.60   PORTABLE CHANGE MSG SIGN

0102 4422000000-N 1120  40 DAY 61.21 2448.40   PORT CHANGE MSG SIGN (SHORT TERM)
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0103 4435000000-N 1135  25 EA  20.81 520.25   CONES

0104 4445000000-E 1145  160 LF  24.48 3916.80   BARRICADES (TYPE III)

0105 4455000000-N 1150  40 DAY 895.06 35802.40   FLAGGER

0106 4465000000-N 1160  2 EA  6121.08 12242.16   TEMPORARY CRASH CUSHIONS

0107 4470000000-N 1160  4 EA  2448.43 9793.72   RESET CRASH CUSHION

0108 4480000000-N 1165  3 EA  30605.42 91816.26   TMA

0109 4485000000-E 1170  2,080 LF  24.48 50918.40   PORT CONC BARRIER

0110 4500000000-E 1170  7,270 LF  6.12 44492.40   RESET PORT CONC BARRIER

0111 4510000000-N SP   360 HR  91.82 33055.20   LAW ENFORCEMENT

0112 4590000000-E SP   32,303 LF  3.86 124689.58   GENERIC TRAFFIC CONTROL ITEM (LF)
WORK ZONE "PERFORMANCE" PAVE- MENT MARKING
LINES, 6"

0113 4595000000-E SP   320 SF  18.37 5878.40   GENERIC TRAFFIC CONTROL ITEM (SF)
HIGH VISIBILITY RIGID PORTABLE WORK ZONE SIGNS

0114 4595000000-E SP   272 SF  18.37 4996.64   GENERIC TRAFFIC CONTROL ITEM (SF)
HIGH VISIBILITY STATIONARY WORK ZONE SIGNS

0115 4595000000-E SP   135,400 SF  3.61 488794.00   GENERIC TRAFFIC CONTROL ITEM (SF)
WORK ZONE TRAFFIC "PATTERN    MASKING"

0116 4600000000-N SP   155 EA  85.69 13281.95   GENERIC TRAFFIC CONTROL ITEM (EA)
HIGH VISIBILITY DRUMS

0117 4600000000-N SP   24 EA  183.63 4407.12   GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0118 4600000000-N SP   2 EA  8569.52 17139.04   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0119 4650000000-N 1251  330 EA  19.59 6464.70   TEMP RAISED PVMT MRKS

0120 4810000000-E 1205  2,168 LF  3.67 7956.56   PAINT PVMT MARKINGS 4"

0121 4847000000-E 1205  1,084 LF  5.02 5441.68   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE MEDIA)

0122 4847100000-E 1205  13,748 LF  5.33 73276.84   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE MEDIA)

0123 4900000000-N 1251  4 EA  183.63 734.52   PERM RAISED PVMT MARKERS

0124 4905000000-N 1253  76 EA  214.24 16282.24   SNOWPLB PVMT MRKER

0125 5255000000-N 1413 Lump Sum 14960.18   PORTABLE LIGHTING

0126 6000000000-E 1605  5,500 LF  2.14 11770.00   TEMPORARY SILT FENCE

0127 6006000000-E 1610  315 TON 59.24 18660.60   EROS CONTRL STONE CL A

0128 6009000000-E 1610  1,865 TON 55.53 103563.45   EROS CONTRL STONE CL B

0129 6012000000-E 1610  940 TON 56.16 52790.40   SEDIMENT CONTROL STONE

0130 6015000000-E 1615  10 ACR 612.11 6121.10   TEMPORARY MULCHING

0131 6018000000-E 1620  600 LB  3.06 1836.00   SEED FOR TEMP SEEDING

0132 6021000000-E 1620  4 TON 1101.80 4407.20   FERT FOR TEMP SEEDING

0133 6024000000-E 1622  880 LF  24.27 21357.60   TEMPORARY SLOPE DRAINS

0134 6029000000-E SP   200 LF  12.30 2460.00   SAFETY FENCE

0135 6030000000-E 1630  2,560 CY  6.46 16537.60   SILT EXCAVATION
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0136 6036000000-E 1631  12,200 SY  1.90 23180.00   MATTING FOR EROS CONTROL

0137 6037000000-E SP   250 SY  4.53 1132.50   COIR FIBER MAT

0138 6038000000-E SP   1,300 SY  3.92 5096.00   PERM SOIL REINF MAT

0139 6042000000-E 1632  1,575 LF  3.06 4819.50   1/4" HARDWARE CLOTH

0140 6045000000-E SP   60 LF  127.48 7648.80   **" TEMPORARY PIPE
(36")

0141 6070000000-N 1639  3 EA  2204.99 6614.97   SPECIAL STILLING BASINS

0142 6071010000-E SP   1,280 LF  4.89 6259.20   WATTLE

0143 6071020000-E SP   905 LB  11.02 9973.10   POLYACRYLAMIDE (PAM)

0144 6071030000-E 1640  1,065 LF  4.89 5207.85   COIR FIBER BAFFLE

0145 6071050000-E SP   7 EA  1874.41 13120.87   **" SKIMMER
(1-1/2")

0146 6084000000-E 1660  10 ACR 2019.96 20199.60   SEEDING AND MULCHING

0147 6087000000-E 1660  5 ACR 153.03 765.15   MOWING

0148 6090000000-E 1661  150 LB  3.06 459.00   SEED FOR REPAIR SEEDING

0149 6093000000-E 1661 0.25 TON 1101.80 275.45   FERT FOR REPAIR SEEDING

0150 6096000000-E 1662  250 LB  3.06 765.00   SEED FOR SUPP SEEDING

0151 6108000000-E 1665 7.5 TON 1101.80 8263.50   FERTILIZER TOPDRESSING

0152 6111000000-E SP   60 LF  417.42 25045.20   IMPERVIOUS DIKE

0153 6114500000-N 1667  30 MHR 110.18 3305.40   SPECIALIZED HAND MOWING

0154 6117000000-N SP   30 EA  183.63 5508.90   RESPONSE FOR EROS CONTROL

0155 6123000000-E 1670 0.6 ACR 13774.56 8264.74   REFORESTATION

0156 6132000000-N SP   3 EA  1803.29 5409.87   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0157 8126000000-N 414 Lump Sum 3972.93   CULV EXCAV @ ************
(24+88.00 -L-)

0158 8133000000-E 414  21 TON 119.91 2518.11   FND CONDIT MAT, BOX CULV

0159 8196000000-E 420 32.6 CY  1285.43 41905.02   CLASS A CONCRETE (CULV)

0160 8245000000-E 425  3,124 LB  2.69 8403.56   REINF STEEL (CULVERT)

STRUCTURE ITEMS

0161 8007000000-N SP  Lump Sum 340720.85   CM&R TEMP STR ***********
(25+85.40 -L-)

0162 8035000000-N 402 Lump Sum 203550.82   REMV EXIST STR **********
(25+85.40 -L- EB)

0163 8035000000-N 402 Lump Sum 210655.23   REMV EXIST STR **********
(25+85.40 -L- WB)

0164 8147000000-E 420  10,436 SF  32.84 342718.24   REINF CONCRETE DECK SLAB

0165 8161000000-E 420  12,894 SF  1.33 17149.02   GROOVING BRIDGE FLOORS

0166 8182000000-E 420 194.8 CY  779.68 151881.66   CLASS A CONCRETE (BRIDGE)



BRIDGES #160 & 162 OVER SR-1758 (BEREA CHURCH ROAD) ON I-40.

ORDERS CONSTRUCTION
COMPANY INC

ST ALBANS,  WV   

JUL 06, 2017 03:16 PM BURKE 2:00 PM 12 /  12 019

38371.3.1 JUN 20 2017 C203935

TIP NO 0.578 MIB-4447

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0167 8210000000-N 422 Lump Sum 50355.46   BRG APPR SLAB ***********
(25+85.40 -L- EB)

0168 8210000000-N 422 Lump Sum 50355.46   BRG APPR SLAB ***********
(25+85.40 -L- WB)

0169 8217000000-E 425  24,290 LB  2.04 49551.60   REINF STEEL (BRIDGE)

0170 8274000000-E 430 1,146.08 LF  332.95 381587.34   63" MOD PRESTR CONC GIRDR

0171 8328200000-E SP   44 EA  1025.00 45100.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0172 8364000000-E 450  1,995 LF  67.29 134243.55   HP12X53 PILES

0173 8503000000-E 460 461.2 LF  147.63 68086.96   CONCRETE BARRIER RAIL

0174 8531000000-E 462  1,395 SY  134.66 187850.70   4" SLOPE PROTECTION

0175 8657000000-N 430 Lump Sum 10680.41   ELASTOMERIC BEARINGS

0176 8860000000-N SP  Lump Sum 4284.76   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 11990878.91   CONTRACT TOTAL

 

    SUB-TOTAL 9685307.23   ROADWAY ITEMS

    SUB-TOTAL 56799.62   CULVERT ITEMS

    SUB-TOTAL 2248772.06   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8555259.00   NHM CONSTRUCTORS, LLC

     2  9045419.99   DANE CONSTRUCTION, INC.

     3  9832461.75   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     4  11990878.91   ORDERS CONSTRUCTION COMPANY INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67550.00 51009.86  68000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 19000.00 14544.72  15500.00BRG APP SUB REG TIER**
(10+91.50 -L-)

0003 0050000000-E 226  1 ACR 5300.00 5300.00 1.00 1.00 100.00  100.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  300 CY  37.00 11100.00 7.9063 2371.89 8.00  2400.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 37500.00 145085.63  30000.00GRADING

0006 0106000000-E 230  6,300 CY  15.00 94500.00 4.7058 29646.54 15.00  94500.00BORROW EXCAVATION

0007 0134000000-E 240  695 CY  16.00 11120.00 15.6017 10843.18 10.00  6950.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  73.00 21900.00 77.7343 23320.29 60.00  18000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  5.00 2500.00 1.7611 880.55 4.00  2000.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 47.00 940.00 44.8126 896.25 30.00  600.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  5.00 200.00 1.7837 71.35 4.00  160.00FND CONDIT GEOTEXTILE

0012 0335400000-E 305  44 LF  68.00 2992.00 85.3613 3755.90 60.00  2640.0024" DRAINAGE PIPE

0013 0366000000-E 310  28 LF  58.00 1624.00 58.1432 1628.01 80.00  2240.0015" RC PIPE CULV III

0014 0448000000-E 310  44 LF  78.00 3432.00 83.5275 3675.21 80.00  3520.00***" RCP CULV CLASS IV
(18")

0015 1099500000-E 505  50 CY  27.00 1350.00 12.8299 641.50 15.00  750.00SHALLOW UNDERCUT

0016 1099700000-E 505  80 TON 47.00 3760.00 41.1125 3289.00 30.00  2400.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  200 TON 47.00 9400.00 46.9062 9381.24 40.00  8000.00INCIDENTAL STONE BASE

0018 1330000000-E 607  225 SY  47.00 10575.00 49.50 11137.50 45.00  10125.00INCIDENTAL MILLING

0019 1489000000-E 610  960 TON 105.00 100800.00 110.00 105600.00 120.00  115200.00ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  790 TON 126.00 99540.00 132.00 104280.00 145.00  114550.00ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  100 TON 475.00 47500.00 495.00 49500.00 520.00  52000.00ASP FOR PLANT MIX

0022 2022000000-E 815 67.2 CY  21.00 1411.20 19.6075 1317.62 15.00  1008.00SUBDRAIN EXCAVATION

0023 2026000000-E 815  300 SY  5.00 1500.00 2.0183 605.49 5.00  1500.00GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815 50.4 CY  78.00 3931.20 67.4878 3401.39 70.00  3528.00SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  300 LF  10.00 3000.00 17.4576 5237.28 8.00  2400.006" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  380.00 380.00 171.9135 171.91 300.00  300.00SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  16.00 96.00 25.1187 150.71 20.00  120.006" OUTLET PIPE

0028 2286000000-N 840  1 EA  1850.00 1850.00 2362.8935 2362.89 2500.00  2500.00MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  1 EA  800.00 800.00 537.6503 537.65 600.00  600.00FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  35 LF  60.00 2100.00 97.8116 3423.41 100.00  3500.00SHOULDER BERM GUTTER

0031 3030000000-E 862  850 LF  18.00 15300.00 21.505 18279.25 16.75  14237.50STL BM GUARDRAIL

0032 3045000000-E 862  150 LF  19.00 2850.00 26.565 3984.75 18.00  2700.00SBGR SHOP CURVED

0033 3150000000-N 862  5 EA  50.00 250.00 16.445 82.23 30.00  150.00ADDIT GUARDRAIL POSTS

0034 3165000000-N SP   1 EA  2100.00 2100.00 2530.00 2530.00 2000.00  2000.00GR ANCHOR TYPE **********
(350 TL-2)

0035 3180000000-N 862  2 EA  1900.00 3800.00 2656.50 5313.00 1800.00  3600.00GR ANCHOR TYPE **********
(III SHOP CURVED)

0036 3195000000-N 862  3 EA  630.00 1890.00 8.855 26.57 600.00  1800.00GR ANCHOR TYPE AT-1

0037 3215000000-N 862  2 EA  1700.00 3400.00 2277.00 4554.00 1600.00  3200.00GR ANCHOR TYPE III
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0038 3270000000-N SP   2 EA  2300.00 4600.00 2656.50 5313.00 2200.00  4400.00GR ANCHOR TYPE 350

0039 3628000000-E 876  180 TON 63.00 11340.00 63.4187 11415.37 50.00  9000.00RIP RAP, CLASS I

0040 3649000000-E 876  120 TON 58.00 6960.00 53.5728 6428.74 50.00  6000.00RIP RAP, CLASS B

0041 3656000000-E 876  1,500 SY  5.00 7500.00 2.2078 3311.70 50.00  75000.00GEOTEXTILE FOR DRAINGE

0042 4025000000-E 901  28 SF  19.00 532.00 37.95 1062.60 17.60  492.80CONTR FURN, TYPE ***SIGN
(E)

0043 4072000000-E 903  59 LF  6.00 354.00 11.385 671.72 5.15  303.85SUPPORT, 3-LB STL U-CHAN

0044 4102000000-N 904  4 EA  135.00 540.00 158.125 632.50 125.00  500.00SIGN ERECTION, TYPE E

0045 4155000000-N 907  7 EA  10.00 70.00 6.325 44.28 5.00  35.00DISPOSE SIGN SYST U-CHAN

0046 4400000000-E 1110  213 SF  11.00 2343.00 25.30 5388.90 10.70  2279.10WORK ZONE SIGNS (STAT)

0047 4405000000-E 1110  128 SF  11.00 1408.00 11.0688 1416.81 15.00  1920.00WORK ZONE SIGNS (PORT)

0048 4410000000-E 1110  36 SF  12.00 432.00 12.65 455.40 11.25  405.00WORK ZONE SIGNS (BARR)

0049 4430000000-N 1130  60 EA  70.00 4200.00 53.13 3187.80 40.00  2400.00DRUMS

0050 4435000000-N 1135  20 EA  30.00 600.00 22.1375 442.75 10.00  200.00CONES

0051 4445000000-E 1145  40 LF  28.00 1120.00 31.625 1265.00 26.00  1040.00BARRICADES (TYPE III)

0052 4450000000-N 1150  920 HR  27.00 24840.00 1.265 1163.80 20.00  18400.00FLAGGER

0053 4465000000-N 1160  1 EA  5500.00 5500.00 7590.00 7590.00 4000.00  4000.00TEMPORARY CRASH CUSHIONS

0054 4480000000-N 1165  1 EA  6000.00 6000.00 18975.00 18975.00 5000.00  5000.00TMA

0055 4485000000-E 1170  200 LF  60.00 12000.00 69.575 13915.00 50.00  10000.00PORT CONC BARRIER

0056 4516000000-N 1180  30 EA  50.00 1500.00 37.3175 1119.53 15.00  450.00SKINNY DRUM

0057 4600000000-N SP   1 EA  35000.00 35000.00 20240.00 20240.00 18000.00  18000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0058 4650000000-N 1251  41 EA  13.00 533.00 15.18 622.38 12.00  492.00TEMP RAISED PVMT MRKS

0059 4795000000-E 1205  72 LF  25.00 1800.00 30.36 2185.92 24.00  1728.0024" COLD APPL PLSTIC LINE TYPE **
(IV)

0060 4810000000-E 1205  28,410 LF  0.21 5966.10 0.253 7187.73 0.20  5682.00PAINT PVMT MARKINGS 4"

0061 4835000000-E 1205  20 LF  6.30 126.00 7.59 151.80 6.00  120.00PAINT PVT MKG LINES 24"

0062 4850000000-E 1205  160 LF  2.10 336.00 2.53 404.80 2.00  320.00LINE REMOVAL 4" WIDE

0063 4870000000-E 1205  60 LF  5.30 318.00 6.325 379.50 5.00  300.00LINE REMOVAL 24" WIDE

0064 6000000000-E 1605  3,150 LF  3.30 10395.00 2.8463 8965.85 2.25  7087.50TEMPORARY SILT FENCE

0065 6006000000-E 1610  180 TON 48.00 8640.00 51.6753 9301.55 45.00  8100.00EROS CONTRL STONE CL A

0066 6009000000-E 1610  300 TON 48.00 14400.00 53.5728 16071.84 45.00  13500.00EROS CONTRL STONE CL B

0067 6012000000-E 1610  370 TON 48.00 17760.00 58.3587 21592.72 45.00  16650.00SEDIMENT CONTROL STONE

0068 6015000000-E 1615 3.2 ACR 1400.00 4480.00 1771.00 5667.20 1400.00  4480.00TEMPORARY MULCHING

0069 6018000000-E 1620  200 LB  3.00 600.00 2.53 506.00 2.00  400.00SEED FOR TEMP SEEDING

0070 6021000000-E 1620  2 TON 1200.00 2400.00 1138.50 2277.00 900.00  1800.00FERT FOR TEMP SEEDING

0071 6024000000-E 1622  240 LF  16.00 3840.00 8.6602 2078.45 10.00  2400.00TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   400 LF  2.10 840.00 2.53 1012.00 2.00  800.00SAFETY FENCE

0073 6030000000-E 1630  560 CY  27.00 15120.00 17.3952 9741.31 10.00  5600.00SILT EXCAVATION

0074 6036000000-E 1631  7,500 SY  1.80 13500.00 2.53 18975.00 2.00  15000.00MATTING FOR EROS CONTROL

0075 6037000000-E SP   250 SY  5.50 1375.00 7.59 1897.50 6.00  1500.00COIR FIBER MAT
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0076 6042000000-E 1632  675 LF  4.10 2767.50 7.59 5123.25 6.00  4050.001/4" HARDWARE CLOTH

0077 6070000000-N 1639  6 EA  700.00 4200.00 134.4695 806.82 750.00  4500.00SPECIAL STILLING BASINS

0078 6071010000-E SP   300 LF  9.00 2700.00 6.9575 2087.25 5.50  1650.00WATTLE

0079 6071014000-E SP   120 LF  18.00 2160.00 12.65 1518.00 10.00  1200.00COIR FIBER WATTLE BARRIER

0080 6071020000-E SP   125 LB  9.00 1125.00 12.65 1581.25 10.00  1250.00POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  200 LF  6.20 1240.00 8.855 1771.00 7.00  1400.00COIR FIBER BAFFLE

0082 6071050000-E SP   2 EA  650.00 1300.00 759.00 1518.00 600.00  1200.00**" SKIMMER
(1-1/2")

0083 6084000000-E 1660 3.2 ACR 2700.00 8640.00 2403.50 7691.20 1900.00  6080.00SEEDING AND MULCHING

0084 6087000000-E 1660 1.6 ACR 110.00 176.00 506.00 809.60 400.00  640.00MOWING

0085 6090000000-E 1661  50 LB  3.20 160.00 3.795 189.75 3.00  150.00SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.25 TON 630.00 157.50 1138.50 284.63 900.00  225.00FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  75 LB  7.00 525.00 3.795 284.63 3.00  225.00SEED FOR SUPP SEEDING

0088 6108000000-E 1665 2.25 TON 1800.00 4050.00 1138.50 2561.63 900.00  2025.00FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 90.00 900.00 50.60 506.00 40.00  400.00SPECIALIZED HAND MOWING

0090 6117000000-N SP   18 EA  120.00 2160.00 126.50 2277.00 100.00  1800.00RESPONSE FOR EROS CONTROL

0091 6123000000-E 1670 0.1 ACR 3100.00 310.00 6325.00 632.50 5000.00  500.00REFORESTATION

0092 6132000000-N SP   3 EA  700.00 2100.00 273.493 820.48 500.00  1500.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0093 8017000000-N SP  Lump Sum 17500.00 17457.00  55000.00CM&R TEMP ACCESS ***********
(10+91.50 -L-)

0094 8035000000-N 402 Lump Sum 21000.00 20524.63  55000.00REMV EXIST STR **********
(10+91.50 -L-)

0095 8096000000-E 450  115 LF  425.00 48875.00 158.2705 18201.11 100.00  11500.00PILE EXCAVATION IN SOIL

0096 8097000000-E 450  25 LF  425.00 10625.00 348.0205 8700.51 500.00  12500.00PILE EXCAVATION NOT IN SOIL

0097 8105520000-E 411 13.75 LF  1550.00 21312.50 2641.0417 36314.32 1800.00  24750.003'-0" DRILLD PIER IN SOIL

0098 8105620000-E 411  23 LF  1550.00 35650.00 2641.0417 60743.96 2100.00  48300.003'-0" DRILLD PIER NO SOIL

0099 8111200000-E 411 15.69 LF  100.00 1569.00 212.52 3334.44 175.00  2745.75PERM STL CASING FOR 3' PIER

0100 8115000000-N 411  1 EA  2600.00 2600.00 3795.00 3795.00 2500.00  2500.00CSL TESTING

0101 8121000000-N 412 Lump Sum 10600.00 5882.25  10000.00UNCL STR EXCAV STA *****
(10+91.50 -L-)

0102 8182000000-E 420 55.1 CY  910.00 50141.00 1177.7529 64894.18 1000.00  55100.00CLASS A CONCRETE (BRIDGE)

0103 8210000000-N 422 Lump Sum 28750.00 35322.18  31000.00BRG APPR SLAB ***********
(10+91.50 -L-)

0104 8217000000-E 425  10,924 LB  1.00 10924.00 1.7666 19298.34 1.25  13655.00REINF STEEL (BRIDGE)

0105 8238000000-E 425  774 LB  2.00 1548.00 3.6935 2858.77 2.00  1548.00SPIRAL COL REINF STL BRG

0106 8328200000-E SP   10 EA  350.00 3500.00 31.625 316.25 430.00  4300.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0107 8364000000-E 450  195 LF  125.00 24375.00 103.1981 20123.63 35.00  6825.00HP12X53 PILES

0108 8391000000-N 450  5 EA  150.00 750.00 130.9275 654.64 100.00  500.00STEEL PILE POINTS
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0109 8505000000-E 460 210.25 LF  120.00 25230.00 160.6946 33786.04 125.00  26281.25VERT CONC BARRIER RAIL

0110 8590000000-E 876  55 TON 63.00 3465.00 57.5575 3165.66 52.00  2860.00RIP RAP, CLASS **
(II)

0111 8608000000-E 876  82 TON 63.00 5166.00 58.19 4771.58 8.50  697.00RIP RAP II (2'-0")

0112 8622000000-E 876  152 SY  5.00 760.00 2.2078 335.59 4.00  608.00GEOTEXTILE FOR DRAINAGE

0113 8657000000-N 430 Lump Sum 4800.00 4038.26  3000.00ELASTOMERIC BEARINGS

0114 8762000000-E 430  1,050 LF  150.00 157500.00 142.7023 149837.42 170.00  178500.003'-0"X 1'-9"PRESTR SLABS

0115 8860000000-N SP  Lump Sum 3200.00 600.88  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1351021.00 TOTAL 1382015.85 TOTAL  1416028.75CONTRACT TOTAL

 

    SUB-TOTAL 861180.50 SUB-TOTAL 867059.21 SUB-TOTAL  867358.75ROADWAY ITEMS

    SUB-TOTAL 489840.50 SUB-TOTAL 514956.64 SUB-TOTAL  548670.00STRUCTURE ITEMS



BRIDGE #101 OVER CANEY FORK ON SR-1740.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

JUL 06, 2017 03:16 PM JACKSON 2:00 PM 5 /  8 020

42334.3.1 JUN 20 2017 C203939

TIP NO 0.131 MIB-5159

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72500.00 77000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 7500.00  BRG APP SUB REG TIER**
(10+91.50 -L-)

0003 0050000000-E 226  1 ACR 800.00 800.00 1.00 1.00  SUPP CLEARING & GRUBBING

0004 0057000000-E 226  300 CY  21.00 6300.00 35.00 10500.00  UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 163000.00 36000.00  GRADING

0006 0106000000-E 230  6,300 CY  15.00 94500.00 14.00 88200.00  BORROW EXCAVATION

0007 0134000000-E 240  695 CY  21.00 14595.00 15.00 10425.00  DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  47.00 14100.00 70.00 21000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  3.00 1500.00 4.00 2000.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  20 TON 40.00 800.00 45.00 900.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  3.00 120.00 4.00 160.00  FND CONDIT GEOTEXTILE

0012 0335400000-E 305  44 LF  78.00 3432.00 65.00 2860.00  24" DRAINAGE PIPE

0013 0366000000-E 310  28 LF  55.00 1540.00 55.00 1540.00  15" RC PIPE CULV III

0014 0448000000-E 310  44 LF  62.00 2728.00 75.00 3300.00  ***" RCP CULV CLASS IV
(18")

0015 1099500000-E 505  50 CY  12.00 600.00 25.00 1250.00  SHALLOW UNDERCUT

0016 1099700000-E 505  80 TON 35.00 2800.00 45.00 3600.00  CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  200 TON 33.00 6600.00 45.00 9000.00  INCIDENTAL STONE BASE

0018 1330000000-E 607  225 SY  19.95 4488.75 45.00 10125.00  INCIDENTAL MILLING

0019 1489000000-E 610  960 TON 100.00 96000.00 100.00 96000.00  ASP CONC BASE CRS B25.0B

0020 1525000000-E 610  790 TON 120.00 94800.00 120.00 94800.00  ASP CONC SURF CRS SF9.5A

0021 1575000000-E 620  100 TON 450.00 45000.00 450.00 45000.00  ASP FOR PLANT MIX

0022 2022000000-E 815 67.2 CY  18.00 1209.60 20.00 1344.00  SUBDRAIN EXCAVATION

0023 2026000000-E 815  300 SY  3.00 900.00 5.00 1500.00  GEOTEXTILE FOR SUBSURF DRNS

0024 2036000000-E 815 50.4 CY  70.00 3528.00 75.00 3780.00  SUBDRAIN COARSE AGGREGATE

0025 2044000000-E 815  300 LF  9.00 2700.00 9.00 2700.00  6" PERF SUBDRN PIPE

0026 2070000000-N 815  1 EA  380.00 380.00 350.00 350.00  SUBDRN PIPE OUTLET

0027 2077000000-E 815  6 LF  25.00 150.00 15.00 90.00  6" OUTLET PIPE

0028 2286000000-N 840  1 EA  1800.00 1800.00 1750.00 1750.00  MASNRY DRAINAGE STRUCT

0029 2367000000-N 840  1 EA  500.00 500.00 750.00 750.00  FRAME W/2GRTS 840.29 STD

0030 2556000000-E 846  35 LF  45.00 1575.00 50.00 1750.00  SHOULDER BERM GUTTER

0031 3030000000-E 862  850 LF  16.75 14237.50 16.75 14237.50  STL BM GUARDRAIL

0032 3045000000-E 862  150 LF  18.00 2700.00 18.00 2700.00  SBGR SHOP CURVED

0033 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00  ADDIT GUARDRAIL POSTS

0034 3165000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00  GR ANCHOR TYPE **********
(350 TL-2)

0035 3180000000-N 862  2 EA  1800.00 3600.00 1800.00 3600.00  GR ANCHOR TYPE **********
(III SHOP CURVED)

0036 3195000000-N 862  3 EA  600.00 1800.00 600.00 1800.00  GR ANCHOR TYPE AT-1

0037 3215000000-N 862  2 EA  1600.00 3200.00 1600.00 3200.00  GR ANCHOR TYPE III
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0038 3270000000-N SP   2 EA  2200.00 4400.00 2200.00 4400.00  GR ANCHOR TYPE 350

0039 3628000000-E 876  180 TON 50.00 9000.00 60.00 10800.00  RIP RAP, CLASS I

0040 3649000000-E 876  120 TON 50.00 6000.00 55.00 6600.00  RIP RAP, CLASS B

0041 3656000000-E 876  1,500 SY  3.00 4500.00 4.00 6000.00  GEOTEXTILE FOR DRAINGE

0042 4025000000-E 901  28 SF  18.83 527.24 17.60 492.80  CONTR FURN, TYPE ***SIGN
(E)

0043 4072000000-E 903  59 LF  5.51 325.09 5.15 303.85  SUPPORT, 3-LB STL U-CHAN

0044 4102000000-N 904  4 EA  133.75 535.00 125.00 500.00  SIGN ERECTION, TYPE E

0045 4155000000-N 907  7 EA  5.35 37.45 5.00 35.00  DISPOSE SIGN SYST U-CHAN

0046 4400000000-E 1110  213 SF  11.45 2438.85 10.70 2279.10  WORK ZONE SIGNS (STAT)

0047 4405000000-E 1110  128 SF  9.51 1217.28 8.89 1137.92  WORK ZONE SIGNS (PORT)

0048 4410000000-E 1110  36 SF  12.04 433.44 11.25 405.00  WORK ZONE SIGNS (BARR)

0049 4430000000-N 1130  60 EA  45.00 2700.00 40.00 2400.00  DRUMS

0050 4435000000-N 1135  20 EA  18.00 360.00 40.00 800.00  CONES

0051 4445000000-E 1145  40 LF  27.82 1112.80 26.00 1040.00  BARRICADES (TYPE III)

0052 4450000000-N 1150  920 HR  15.00 13800.00 20.00 18400.00  FLAGGER

0053 4465000000-N 1160  1 EA  5600.00 5600.00 7500.00 7500.00  TEMPORARY CRASH CUSHIONS

0054 4480000000-N 1165  1 EA  36000.00 36000.00 2500.00 2500.00  TMA

0055 4485000000-E 1170  200 LF  55.00 11000.00 35.00 7000.00  PORT CONC BARRIER

0056 4516000000-N 1180  30 EA  35.00 1050.00 40.00 1200.00  SKINNY DRUM

0057 4600000000-N SP   1 EA  50000.00 50000.00 45000.00 45000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0058 4650000000-N 1251  41 EA  12.00 492.00 12.00 492.00  TEMP RAISED PVMT MRKS

0059 4795000000-E 1205  72 LF  24.00 1728.00 24.00 1728.00  24" COLD APPL PLSTIC LINE TYPE **
(IV)

0060 4810000000-E 1205  28,410 LF  0.20 5682.00 0.20 5682.00  PAINT PVMT MARKINGS 4"

0061 4835000000-E 1205  20 LF  6.00 120.00 6.00 120.00  PAINT PVT MKG LINES 24"

0062 4850000000-E 1205  160 LF  2.00 320.00 2.00 320.00  LINE REMOVAL 4" WIDE

0063 4870000000-E 1205  60 LF  5.00 300.00 5.00 300.00  LINE REMOVAL 24" WIDE

0064 6000000000-E 1605  3,150 LF  2.25 7087.50 2.25 7087.50  TEMPORARY SILT FENCE

0065 6006000000-E 1610  180 TON 45.00 8100.00 45.00 8100.00  EROS CONTRL STONE CL A

0066 6009000000-E 1610  300 TON 45.00 13500.00 45.00 13500.00  EROS CONTRL STONE CL B

0067 6012000000-E 1610  370 TON 45.00 16650.00 45.00 16650.00  SEDIMENT CONTROL STONE

0068 6015000000-E 1615 3.2 ACR 1400.00 4480.00 1400.00 4480.00  TEMPORARY MULCHING

0069 6018000000-E 1620  200 LB  2.00 400.00 2.00 400.00  SEED FOR TEMP SEEDING

0070 6021000000-E 1620  2 TON 900.00 1800.00 900.00 1800.00  FERT FOR TEMP SEEDING

0071 6024000000-E 1622  240 LF  12.00 2880.00 15.00 3600.00  TEMPORARY SLOPE DRAINS

0072 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00  SAFETY FENCE

0073 6030000000-E 1630  560 CY  12.00 6720.00 25.00 14000.00  SILT EXCAVATION

0074 6036000000-E 1631  7,500 SY  2.00 15000.00 2.00 15000.00  MATTING FOR EROS CONTROL

0075 6037000000-E SP   250 SY  6.00 1500.00 6.00 1500.00  COIR FIBER MAT
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0076 6042000000-E 1632  675 LF  6.00 4050.00 6.00 4050.00  1/4" HARDWARE CLOTH

0077 6070000000-N 1639  6 EA  375.00 2250.00 500.00 3000.00  SPECIAL STILLING BASINS

0078 6071010000-E SP   300 LF  5.50 1650.00 5.50 1650.00  WATTLE

0079 6071014000-E SP   120 LF  10.00 1200.00 10.00 1200.00  COIR FIBER WATTLE BARRIER

0080 6071020000-E SP   125 LB  10.00 1250.00 10.00 1250.00  POLYACRYLAMIDE (PAM)

0081 6071030000-E 1640  200 LF  7.00 1400.00 7.00 1400.00  COIR FIBER BAFFLE

0082 6071050000-E SP   2 EA  1250.00 2500.00 600.00 1200.00  **" SKIMMER
(1-1/2")

0083 6084000000-E 1660 3.2 ACR 1900.00 6080.00 1900.00 6080.00  SEEDING AND MULCHING

0084 6087000000-E 1660 1.6 ACR 400.00 640.00 400.00 640.00  MOWING

0085 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00  SEED FOR REPAIR SEEDING

0086 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00  FERT FOR REPAIR SEEDING

0087 6096000000-E 1662  75 LB  3.00 225.00 3.00 225.00  SEED FOR SUPP SEEDING

0088 6108000000-E 1665 2.25 TON 900.00 2025.00 900.00 2025.00  FERTILIZER TOPDRESSING

0089 6114500000-N 1667  10 MHR 40.00 400.00 40.00 400.00  SPECIALIZED HAND MOWING

0090 6117000000-N SP   18 EA  100.00 1800.00 100.00 1800.00  RESPONSE FOR EROS CONTROL

0091 6123000000-E 1670 0.1 ACR 5000.00 500.00 5000.00 500.00  REFORESTATION

0092 6132000000-N SP   3 EA  900.00 2700.00 600.00 1800.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0093 8017000000-N SP  Lump Sum 75000.00 100000.00  CM&R TEMP ACCESS ***********
(10+91.50 -L-)

0094 8035000000-N 402 Lump Sum 30000.00 135000.00  REMV EXIST STR **********
(10+91.50 -L-)

0095 8096000000-E 450  115 LF  350.00 40250.00 300.00 34500.00  PILE EXCAVATION IN SOIL

0096 8097000000-E 450  25 LF  350.00 8750.00 400.00 10000.00  PILE EXCAVATION NOT IN SOIL

0097 8105520000-E 411 13.75 LF  1100.00 15125.00 1550.00 21312.50  3'-0" DRILLD PIER IN SOIL

0098 8105620000-E 411  23 LF  1100.00 25300.00 1550.00 35650.00  3'-0" DRILLD PIER NO SOIL

0099 8111200000-E 411 15.69 LF  15.00 235.35 168.00 2635.92  PERM STL CASING FOR 3' PIER

0100 8115000000-N 411  1 EA  2450.00 2450.00 3000.00 3000.00  CSL TESTING

0101 8121000000-N 412 Lump Sum 20000.00 30000.00  UNCL STR EXCAV STA *****
(10+91.50 -L-)

0102 8182000000-E 420 55.1 CY  800.00 44080.00 1200.00 66120.00  CLASS A CONCRETE (BRIDGE)

0103 8210000000-N 422 Lump Sum 21000.00 30000.00  BRG APPR SLAB ***********
(10+91.50 -L-)

0104 8217000000-E 425  10,924 LB  1.00 10924.00 2.00 21848.00  REINF STEEL (BRIDGE)

0105 8238000000-E 425  774 LB  1.50 1161.00 2.50 1935.00  SPIRAL COL REINF STL BRG

0106 8328200000-E SP   10 EA  500.00 5000.00 2300.00 23000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0107 8364000000-E 450  195 LF  80.00 15600.00 45.00 8775.00  HP12X53 PILES

0108 8391000000-N 450  5 EA  115.00 575.00 120.00 600.00  STEEL PILE POINTS



BRIDGE #101 OVER CANEY FORK ON SR-1740.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

JUL 06, 2017 03:16 PM JACKSON 2:00 PM 8 /  8 020

42334.3.1 JUN 20 2017 C203939

TIP NO 0.131 MIB-5159

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0109 8505000000-E 460 210.25 LF  85.00 17871.25 150.00 31537.50  VERT CONC BARRIER RAIL

0110 8590000000-E 876  55 TON 50.00 2750.00 55.00 3025.00  RIP RAP, CLASS **
(II)

0111 8608000000-E 876  82 TON 50.00 4100.00 1.00 82.00  RIP RAP II (2'-0")

0112 8622000000-E 876  152 SY  3.00 456.00 4.50 684.00  GEOTEXTILE FOR DRAINAGE

0113 8657000000-N 430 Lump Sum 10000.00 5000.00  ELASTOMERIC BEARINGS

0114 8762000000-E 430  1,050 LF  175.00 183750.00 190.00 199500.00  3'-0"X 1'-9"PRESTR SLABS

0115 8860000000-N SP  Lump Sum 5000.00 1000.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1483653.10 TOTAL 1570015.59  CONTRACT TOTAL

 

    SUB-TOTAL 944275.50 SUB-TOTAL 804810.67  ROADWAY ITEMS

    SUB-TOTAL 539377.60 SUB-TOTAL 765204.92  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1351021.00   OWLE CONSTRUCTION LLC

     2  1382015.85   YOUNG & MCQUEEN GRADING CO INC

     3  1416028.75   BUCKEYE BRIDGE LLC

     4  1483653.10   MOUNTAIN CREEK CONTRACTORS INC

     5  1570015.59   NHM CONSTRUCTORS, LLC



1 SECTION OF NC-9, 2 SECTIONS OF US-176, AND 18 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP INC

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN  

JUL 06, 2017 03:16 PM POLK, HENDERSON, TRANSYLVANIA 2:00 PM 1 /  2 021

2018CPT.14.01.10751.1,  2018CPT.14.01.20451.1,  2018CPT.14.01.20751.1,  2018CPT.14.01.20881.1 JUN 20 2017 C204031

TIP NO 36.520 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 321000.00 350000.00  MOBILIZATION

0002 0000960000-E SP   250 SY  190.00 47500.00 170.00 42500.00  GENERIC MISCELLANEOUS ITEM (SY)
STAMPED AND STAINED ASPHALT   CROSSWALKS

0003 1220000000-E 545  1,500 TON 35.00 52500.00 35.00 52500.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  17.86 SMI 4900.00 87514.00 4900.00 87514.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  23,400 SY  2.85 66690.00 3.25 76050.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  6,059 SY  12.50 75737.50 11.50 69678.50  INCIDENTAL MILLING

0007 1519000000-E 610  15,001 TON 57.00 855057.00 42.25 633792.25  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  30,286 TON 56.00 1696016.00 43.50 1317441.00  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  2,944 TON 400.00 1177600.00 525.00 1545600.00  ASP FOR PLANT MIX

0010 1704000000-E SP   16,821 TON 110.00 1850310.00 119.50 2010109.50  PATCHING EXIST PAVEMENT

0011 1880000000-E SP   300 TON 65.00 19500.00 100.00 30000.00  GENERIC PAVING ITEM (TON)
ASPHALT CONC WEDGE COURSE, TYPE I19. 0B

0012 1881000000-E SP   83,741 LF  0.15 12561.15 0.09 7536.69  GENERIC PAVING ITEM (LF)
8" MILLED RUMBLE STRIPS (ASPHALT CONCRETE)

0013 1881000000-E SP   2,087 LF  0.60 1252.20 0.15 313.05  GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS, ASPHALT CONCRETE
(CENTERLINE)

0014 1881000000-E SP   7,200 LF  11.00 79200.00 10.00 72000.00  GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE ASPHALT CURB

0015 2605000000-N 848  19 EA  1900.00 36100.00 2600.00 49400.00  CONCRETE CURB RAMP

0016 2830000000-N 858  3 EA  1500.00 4500.00 1500.00 4500.00  ADJ MANHOLES

0017 2845000000-N 858  29 EA  800.00 23200.00 800.00 23200.00  ADJ METER OR VALVE BOXES

0018 4413000000-E SP   4,674 SF  9.50 44403.00 10.00 46740.00  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 225000.00 350000.00  TEMP TRAFFIC CONTROL (SP)

0020 4685000000-E 1205  3,000 LF  0.58 1740.00 0.58 1740.00  THERMO PVT MKG LINES 4"90

0021 4695000000-E 1205  400 LF  1.30 520.00 1.30 520.00  THERMO PVT MKG LINES 8"90 MILS

0022 4702000000-E 1205  3,420 LF  2.50 8550.00 2.50 8550.00  12"WIDE THERMO 120 MILS

0023 4705000000-E 1205  150 LF  7.00 1050.00 7.00 1050.00  THERMO LINES 16" 120MILS

0024 4710000000-E 1205  1,020 LF  9.00 9180.00 9.00 9180.00  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  16 EA  125.00 2000.00 125.00 2000.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  50 EA  100.00 5000.00 100.00 5000.00  THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  1,097,210 LF  0.09 98748.90 0.09 98748.90  PAINT PVMT MARKINGS 4"

0028 4820000000-E 1205  700 LF  0.16 112.00 0.16 112.00  PAINT PVMT MARKINGS 8"

0029 4835000000-E 1205  22 LF  3.00 66.00 3.00 66.00  PAINT PVT MKG LINES 24"

0030 4845000000-N 1205  12 EA  50.00 600.00 50.00 600.00  PAINT PVT MKG SYMBOL

0031 4890000000-E SP   207,200 LF  0.43 89096.00 0.43 89096.00  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50MILS)

0032 4905000000-N 1253  1,057 EA  25.40 26847.80 28.00 29596.00  SNOWPLB PVMT MRKER

0033 7444000000-E 1725  3,338 LF  8.65 28873.70 10.06 33580.28  INDUCTIVE LOOP SAWCUT



1 SECTION OF NC-9, 2 SECTIONS OF US-176, AND 18 SECTIONS OF SECONDARY ROADS.

   

JUL 06, 2017 03:16 PM POLK, HENDERSON, TRANSYLVANIA 2:00 PM 2 /  2 021

2018CPT.14.01.10751.1,  2018CPT.14.01.20451.1,  2018CPT.14.01.20751.1,  2018CPT.14.01.20881.1 JUN 20 2017 C204031

TIP NO 36.520 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    TOTAL 6948025.25 TOTAL 7048714.17  CONTRACT TOTAL

 

    SUB-TOTAL 6948025.25 SUB-TOTAL 7048714.17  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6948025.25   ROGERS GROUP INC

     2  7048714.17   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



2 SECTIONS OF US-64 & RAMPS AND 2 SECTIONS OF SECONDARY RDS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN   

JUL 06, 2017 03:16 PM MACON 2:00 PM 1 /  1 022

2018CPT.14.03.10561.1,  2018CPT.14.03.20561.1 JUN 20 2017 C204034

TIP NO 16.230 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00   MOBILIZATION

0002 1245000000-E SP  44.94 SMI 6500.00 292110.00   SHOULDER RECONSTRUCTION

0003 1308000000-E 607  2,559 SY  18.00 46062.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0004 1519000000-E 610  40,753 TON 67.00 2730451.00   ASP CONC SURF CRS S9.5B

0005 1525000000-E 610  9,113 TON 70.00 637910.00   ASP CONC SURF CRS SF9.5A

0006 1525100000-E SP   200 TON 73.00 14600.00   ASP CONC SURF CRS SF9.5A LEVEL

0007 1575000000-E 620  3,072 TON 550.00 1689600.00   ASP FOR PLANT MIX

0008 1704000000-E SP   892 TON 160.00 142720.00   PATCHING EXIST PAVEMENT

0009 1880000000-E SP   100 TON 105.00 10500.00   GENERIC PAVING ITEM (TON)
ASPHALT CONCRETE WEDGE COURSE, TYPE I19.0B

0010 1880000000-E SP   900 TON 97.00 87300.00   GENERIC PAVING ITEM (TON)
ASPHALT FOR PAVEMENT INTER-   LAYER

0011 2738000000-E SP   78,466 SY  4.15 325633.90   GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER (HIGH     STRENGTH)

0012 2738000000-E SP   78,466 SY  6.30 494335.80   GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER (REGULAR)

0013 4413000000-E SP   2,505 SF  13.40 33567.00   WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 182000.00   TEMP TRAFFIC CONTROL (SP)

0015 4695000000-E 1205  2,136 LF  2.15 4592.40   THERMO PVT MKG LINES 8"90 MILS

0016 4710000000-E 1205  608 LF  11.50 6992.00   24"WIDE THERMO 120 MILS

0017 4725000000-E 1205  67 EA  152.00 10184.00   THERMO PVT SYMBOL 90MILS

0018 4810000000-E 1205  745,892 LF  0.16 119342.72   PAINT PVMT MARKINGS 4"

0019 4820000000-E 1205  2,136 LF  0.55 1174.80   PAINT PVMT MARKINGS 8"

0020 4835000000-E 1205  653 LF  5.25 3428.25   PAINT PVT MKG LINES 24"

0021 4845000000-N 1205  67 EA  65.00 4355.00   PAINT PVT MKG SYMBOL

0022 4890000000-E SP   147,822 LF  0.55 81302.10   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 50MILS)

0023 4905000000-N 1253  1,122 EA  22.25 24964.50   SNOWPLB PVMT MRKER

0024 7444000000-E 1725  528 LF  9.25 4884.00   INDUCTIVE LOOP SAWCUT

0025 7456000000-E 1726  240 LF  3.00 720.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 7248729.47   CONTRACT TOTAL

 

    SUB-TOTAL 7248729.47   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7248729.47   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



1 SECTION OF US-19/74 AND 3 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

COLWELL CONSTRUCTION CO INC COLDITZ TRUCKING INC.

BLAIRSVILLE,  GA BLAIRSVILLE,  GA

JUL 06, 2017 03:16 PM CHEROKEE, CLAY 2:00 PM 1 /  1 023

2018CPT.14.07.10201.1,  2018CPT.14.07.20201.1,  2018CPT.14.07.20221.1 JUN 20 2017 C204036

TIP NO 13.740 MI

FED AID NO STATE FUNDED

MILLING, JOINT REPAIR, RESURFACING & SHLDR RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92500.00 233120.22  48000.00MOBILIZATION

0002 1245000000-E SP  40.62 SMI 5895.00 239454.90 3923.14 159357.95 5893.51  239394.38SHOULDER RECONSTRUCTION

0003 1297000000-E 607  185,012 SY  1.50 277518.00 1.68 310820.16 6.15  1137823.80MILL ASP PVMT *****" DTH
(1-1/2")

0004 1308000000-E 607  3,200 SY  4.15 13280.00 2.40 7680.00 6.80  21760.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1330000000-E 607  600 SY  11.25 6750.00 11.00 6600.00 18.70  11220.00INCIDENTAL MILLING

0006 1519000000-E 610  40,770 TON 32.50 1325025.00 67.93 2769506.10 87.50  3567375.00ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  5,918 TON 44.00 260392.00 67.68 400530.24 92.30  546231.40ASP CONC SURF CRS SF9.5A

0008 1525100000-E SP   1,438 TON 47.00 67586.00 67.80 97496.40 100.70  144806.60ASP CONC SURF CRS SF9.5A LEVEL

0009 1575000000-E 620  2,933 TON 575.00 1686475.00 571.57 1676414.81 436.56  1280430.48ASP FOR PLANT MIX

0010 1704000000-E SP   875 TON 112.00 98000.00 125.00 109375.00 108.15  94631.25PATCHING EXIST PAVEMENT

0011 1880000000-E SP   100 TON 89.00 8900.00 105.40 10540.00 127.34  12734.00GENERIC PAVING ITEM (TON)
ASPHALT CONC WEDGE COURSE, TYPE I19.0B

0012 4413000000-E SP   2,274 SF  13.60 30926.40 15.61 35497.14 12.70  28879.80WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 75000.00 81402.89  81293.71TEMP TRAFFIC CONTROL (SP)

0014 4710000000-E 1205  400 LF  11.75 4700.00 14.75 5900.00 11.75  4700.0024"WIDE THERMO 120 MILS

0015 4725000000-E 1205  73 EA  147.50 10767.50 159.83 11667.59 147.50  10767.50THERMO PVT SYMBOL 90MILS

0016 4810000000-E 1205  505,443 LF  0.16 80870.88 0.14 70762.02 0.16  80870.88PAINT PVMT MARKINGS 4"

0017 4835000000-E 1205  140 LF  6.50 910.00 6.15 861.00 6.50  910.00PAINT PVT MKG LINES 24"

0018 4845000000-N 1205  39 EA  62.50 2437.50 86.06 3356.34 62.50  2437.50PAINT PVT MKG SYMBOL

0019 4890000000-E SP   197,077 LF  0.52 102480.04 1.23 242404.71 0.52  102480.04GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARK- INGS, (4", 50MIL)

0020 4905000000-N 1253  640 EA  22.75 14560.00 61.47 39340.80 28.75  18400.00SNOWPLB PVMT MRKER

0021 7444000000-E 1725  700 LF  11.25 7875.00 10.44 7308.00 11.25  7875.00INDUCTIVE LOOP SAWCUT

0022 7456000000-E 1726  300 LF  3.00 900.00 4.19 1257.00 3.00  900.00LEAD-IN CABLE(********)
(14-2)

0023 8867000000-E SP   372 LF  125.00 46500.00 170.21 63318.12 125.00  46500.00GENERIC STRUCTURE ITEM (LF)
ASPHALT PLUG JOINT REPAIR/ REPLACEMENT (18" TO 24"
WIDE, W / PLATE)

 

    TOTAL 4453808.22 TOTAL 6344516.49 TOTAL  7490421.34CONTRACT TOTAL

 

    SUB-TOTAL 4453808.22 SUB-TOTAL 6344516.49 SUB-TOTAL  7490421.34ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4453808.22   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  6344516.49   COLWELL CONSTRUCTION CO INC

     3  7490421.34   COLDITZ TRUCKING INC.



REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC APPLE TUCK & ASSOCIATES, INC.

MOUNT AIRY,  NC RUTHERFORDTON,  NC

JUL 06, 2017 03:16 PM DAVIE, DAVIDSON 2:00 PM 1 /  6 024

17BP.9.R.73 JUN 20 2017 C204004

TIP NO 0.583 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 340000.00 347000.00  350000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2196360.00 3052757.97  1250000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE

0003 0000915000-N SP   2 EA  52250.00 104500.00 33771.54 67543.08 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 280055

0004 0000915000-N SP   10 EA  4000.00 40000.00 7533.00 75330.00 5000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   15 LF  1.00 15.00 462.27 6934.05 350.00  5250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280055

0006 0000930000-E SP   15 LF  1.00 15.00 462.27 6934.05 350.00  5250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280055

0007 0000930000-E SP   100 LF  4800.00 480000.00 4112.80 411280.00 3250.00  325000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280055

0008 0000915000-N SP   2 EA  69750.00 139500.00 22254.78 44509.56  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 280031

0009 0000915000-N SP   2 EA  69750.00 139500.00 22087.63 44175.26  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #280031

0010 0000930000-E SP   10 LF  4100.00 41000.00 600.01 6000.10  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280031

0011 0000930000-E SP   20 LF  570.00 11400.00 393.40 7868.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280031

0012 0000930000-E SP   30 LF  1.00 30.00 2457.61 73728.30  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 280031

0013 0000930000-E SP   30 LF  1.00 30.00 2399.20 71976.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 280031

0014 0000930000-E SP   170 LF  3025.00 514250.00 2774.28 471627.60  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280031

0015 0000900000-N SP  Lump Sum    1400000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #280031

0016 0000915000-N SP   2 EA  53100.00 106200.00 23895.09 47790.18  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 280082

0017 0000915000-N SP   1 EA  53100.00 53100.00 32173.67 32173.67  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #280082

0018 0000930000-E SP   10 LF  4400.00 44000.00 600.01 6000.10  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280082

0019 0000930000-E SP   10 LF  4500.00 45000.00 600.01 6000.10  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280082

0020 0000930000-E SP   30 LF  1.00 30.00 3347.44 100423.20  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 280082



REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

SMITH-ROWE, LLC APPLE TUCK & ASSOCIATES, INC.

MOUNT AIRY,  NC RUTHERFORDTON,  NC

JUL 06, 2017 03:16 PM DAVIE, DAVIDSON 2:00 PM 2 /  6 024

17BP.9.R.73 JUN 20 2017 C204004

TIP NO 0.583 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0021 0000930000-E SP   140 LF  4015.00 562100.00 3693.47 517085.80  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280082

0022 0000900000-N SP  Lump Sum    1400000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #280082

0023 0000915000-N SP   2 EA  25565.00 51130.00 18782.64 37565.28  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 290050

0024 0000915000-N SP   2 EA  25565.00 51130.00 24024.33 48048.66  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #290050

0025 0000930000-E SP   35 LF  1.00 35.00 217.75 7621.25  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
290050

0026 0000930000-E SP   40 LF  1.00 40.00 207.21 8288.40  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
290050

0027 0000930000-E SP   50 LF  3750.00 187500.00 1852.43 92621.50  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 290050

0028 0000930000-E SP   50 LF  3750.00 187500.00 1875.67 93783.50  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 290050

0029 0000930000-E SP   165 LF  2320.00 382800.00 1927.92 318106.80  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #290050

0030 0000900000-N SP  Lump Sum    1350000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #290050

0031 0000915000-N SP   2 EA  26225.00 52450.00 23559.45 47118.90  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 290078

0032 0000915000-N SP   2 EA  26225.00 52450.00 24041.39 48082.78  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #290078

0033 0000930000-E SP   40 LF  1.00 40.00 206.06 8242.40  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
290078

0034 0000930000-E SP   45 LF  1.00 45.00 197.96 8908.20  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
290078

0035 0000930000-E SP   55 LF  3675.00 202125.00 1947.22 107097.10  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 290078

0036 0000930000-E SP   55 LF  3675.00 202125.00 2057.07 113138.85  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 290078

0037 0000930000-E SP   230 LF  2745.00 631350.00 2635.91 606259.30  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #290078

0038 0000900000-N SP  Lump Sum    1450000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #290078

 

    TOTAL 6817750.00 TOTAL 6942019.94 TOTAL  7655500.00CONTRACT TOTAL



REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

   

JUL 06, 2017 03:16 PM DAVIE, DAVIDSON 2:00 PM 3 /  6 024

17BP.9.R.73 JUN 20 2017 C204004

TIP NO 0.583 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

 

    SUB-TOTAL 6817750.00 SUB-TOTAL 6942019.94 SUB-TOTAL  7655500.00ROADWAY ITEMS



REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

JUL 06, 2017 03:16 PM DAVIE, DAVIDSON 2:00 PM 4 /  6 024

17BP.9.R.73 JUN 20 2017 C204004

TIP NO 0.583 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 425000.00 550000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 3540385.00 4500000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE

0003 0000915000-N SP   2 EA  35000.00 70000.00 50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 280055

0004 0000915000-N SP   10 EA  4000.00 40000.00 5000.00 50000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   15 LF  600.00 9000.00 5300.00 79500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280055

0006 0000930000-E SP   15 LF  550.00 8250.00 5300.00 79500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280055

0007 0000930000-E SP   100 LF  4700.00 470000.00 6500.00 650000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280055

0008 0000915000-N SP   2 EA   50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 280031

0009 0000915000-N SP   2 EA   88000.00 176000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #280031

0010 0000930000-E SP   10 LF   6600.00 66000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280031

0011 0000930000-E SP   20 LF   4500.00 90000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280031

0012 0000930000-E SP   30 LF   2900.00 87000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 280031

0013 0000930000-E SP   30 LF   1200.00 36000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 280031

0014 0000930000-E SP   170 LF   3600.00 612000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280031

0015 0000900000-N SP  Lump Sum 1022500.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #280031

0016 0000915000-N SP   2 EA  25000.00 50000.00 55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 280082

0017 0000915000-N SP   1 EA  40000.00 40000.00 198000.00 198000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #280082

0018 0000930000-E SP   10 LF  700.00 7000.00 7800.00 78000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
280082

0019 0000930000-E SP   10 LF  700.00 7000.00 7800.00 78000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
280082

0020 0000930000-E SP   30 LF  6200.00 186000.00 4500.00 135000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 280082



REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

JUL 06, 2017 03:16 PM DAVIE, DAVIDSON 2:00 PM 5 /  6 024

17BP.9.R.73 JUN 20 2017 C204004

TIP NO 0.583 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0021 0000930000-E SP   140 LF  4200.00 588000.00 3700.00 518000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #280082

0022 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #280082

0023 0000915000-N SP   2 EA  25000.00 50000.00 55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 290050

0024 0000915000-N SP   2 EA  40000.00 80000.00 85000.00 170000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #290050

0025 0000930000-E SP   35 LF  350.00 12250.00 3000.00 105000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
290050

0026 0000930000-E SP   40 LF  300.00 12000.00 3000.00 120000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
290050

0027 0000930000-E SP   50 LF  3500.00 175000.00 4750.00 237500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 290050

0028 0000930000-E SP   50 LF  3500.00 175000.00 4750.00 237500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 290050

0029 0000930000-E SP   165 LF  2500.00 412500.00 3100.00 511500.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #290050

0030 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #290050

0031 0000915000-N SP   2 EA  25000.00 50000.00 55000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE # 290078

0032 0000915000-N SP   2 EA  40000.00 80000.00 95000.00 190000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #290078

0033 0000930000-E SP   40 LF  300.00 12000.00 2200.00 88000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
290078

0034 0000930000-E SP   45 LF  300.00 13500.00 2200.00 99000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
290078

0035 0000930000-E SP   55 LF  3600.00 198000.00 4400.00 242000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #1
STRUCTURE 290078

0036 0000930000-E SP   55 LF  3600.00 198000.00 4400.00 242000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- ERIOR BENT #2
STRUCTURE 290078

0037 0000930000-E SP   230 LF  3000.00 690000.00 3200.00 736000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #290078

0038 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #290078

 

    TOTAL 8621385.00 TOTAL 11491500.00  CONTRACT TOTAL



REPLACEMENT OF 3 BRIDGES IN DAVIDSON COUNTY AND 2 BRIDGES IN DAVIE COUNTY.

   

JUL 06, 2017 03:16 PM DAVIE, DAVIDSON 2:00 PM 6 /  6 024

17BP.9.R.73 JUN 20 2017 C204004

TIP NO 0.583 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

 

    SUB-TOTAL 8621385.00 SUB-TOTAL 11491500.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6817750.00   R.E. BURNS & SONS CO., INC.

     2  6942019.94   SMITH-ROWE, LLC

     3  7655500.00   APPLE TUCK & ASSOCIATES, INC.

     4  8621385.00   CROWDER CONSTRUCTION COMPANY

     5  11491500.00   BLYTHE DEVELOPMENT CO.



REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION, INC. APPLE TUCK & ASSOCIATES, INC.

MOORESVILLE,  NC RUTHERFORDTON,  NC

JUL 06, 2017 03:16 PM CLEVELAND, LINCOLN 2:00 PM 1 /  6 025

17BP.12.R.104 JUN 20 2017 C204023

TIP NO 0.609 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 424000.00 468240.00  500000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2535567.00 3541285.00  1603000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  33300.00 66600.00 40000.00 80000.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #220067

0004 0000915000-N SP   2 EA  42500.00 85000.00 40000.00 80000.00 35000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540121

0005 0000915000-N SP   14 EA  3975.00 55650.00 1145.00 16030.00 5000.00  70000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   38 LF  1.00 38.00 285.00 10830.00 300.00  11400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#220067

0007 0000930000-E SP   28 LF  1.00 28.00 577.00 16156.00 350.00  9800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540121

0008 0000930000-E SP   27 LF  480.00 12960.00 326.00 8802.00 500.00  13500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#220067

0009 0000930000-E SP   56 LF  1.00 56.00 289.00 16184.00 300.00  16800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540121

0010 0000930000-E SP   90 LF  3410.00 306900.00 2525.00 227250.00 2400.00  216000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #220067

0011 0000930000-E SP   70 LF  2600.00 182000.00 1810.00 126700.00 1500.00  105000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540121

0012 0000915000-N SP   2 EA  35800.00 71600.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #220034

0013 0000915000-N SP   1 EA  20000.00 20000.00 25000.00 25000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #220034

0014 0000930000-E SP   16 LF  685.00 10960.00 405.00 6480.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#220034

0015 0000930000-E SP   21 LF  1.00 21.00 372.00 7812.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#220034

0016 0000930000-E SP   34 LF  3155.00 107270.00 3265.00 111010.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #220034

0017 0000930000-E SP   180 LF  3700.00 666000.00 3500.00 630000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #220034

0018 0000900000-N SP  Lump Sum    1300000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #220034

0019 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540054

0020 0000915000-N SP   3 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #540054

0021 0000930000-E SP   36 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540054



REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION, INC. APPLE TUCK & ASSOCIATES, INC.

MOORESVILLE,  NC RUTHERFORDTON,  NC

JUL 06, 2017 03:16 PM CLEVELAND, LINCOLN 2:00 PM 2 /  6 025

17BP.12.R.104 JUN 20 2017 C204023

TIP NO 0.609 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000930000-E SP   12 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540054

0023 0000930000-E SP   39 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540054

0024 0000930000-E SP   39 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540054

0025 0000930000-E SP   39 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #3
STRUCTURE #540054

0026 0000930000-E SP   220 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540054

0027 0000900000-N SP  Lump Sum 1020000.00 1100000.00  1600000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540054

0028 0000915000-N SP   2 EA   60000.00 120000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540057

0029 0000915000-N SP   3 EA   25000.00 75000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #540057

0030 0000930000-E SP   16 LF   405.00 6480.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540057

0031 0000930000-E SP   26 LF   340.00 8840.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540057

0032 0000930000-E SP   36 LF   2235.00 80460.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540057

0033 0000930000-E SP   36 LF   2600.00 93600.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540057

0034 0000930000-E SP   36 LF   2600.00 93600.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #3
STRUCTURE #540057

0035 0000930000-E SP   340 LF   2600.00 884000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540057

0036 0000900000-N SP  Lump Sum 1600000.00   2200000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540057

0037 0000915000-N SP   2 EA   40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540140

0038 0000915000-N SP   1 EA   30000.00 30000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #540140

0039 0000930000-E SP   21 LF   2055.00 43155.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540140

0040 0000930000-E SP   10 LF   5062.00 50620.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540140



REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION, INC. APPLE TUCK & ASSOCIATES, INC.

MOORESVILLE,  NC RUTHERFORDTON,  NC

JUL 06, 2017 03:16 PM CLEVELAND, LINCOLN 2:00 PM 3 /  6 025

17BP.12.R.104 JUN 20 2017 C204023

TIP NO 0.609 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0041 0000930000-E SP   31 LF   2170.00 67270.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540140

0042 0000930000-E SP   90 LF   2000.00 180000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540140

0043 0000900000-N SP  Lump Sum 572000.00   925000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540140

0044 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540144

0045 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #540144

0046 0000930000-E SP   33 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540144

0047 0000930000-E SP   40 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540144

0048 0000930000-E SP   52 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540144

0049 0000930000-E SP   52 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540144

0050 0000930000-E SP   130 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540144

0051 0000900000-N SP  Lump Sum 760000.00 1000000.00  1150000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540144

 

    TOTAL 8496650.00 TOTAL 9364804.00 TOTAL  9860500.00CONTRACT TOTAL

 

    SUB-TOTAL 8496650.00 SUB-TOTAL 9364804.00 SUB-TOTAL  9860500.00ROADWAY ITEMS



REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

JUL 06, 2017 03:16 PM CLEVELAND, LINCOLN 2:00 PM 4 /  6 025

17BP.12.R.104 JUN 20 2017 C204023

TIP NO 0.609 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 550000.00 725000.00  MOBILIZATION

0002 0000900000-N SP  Lump Sum 5821000.00 7000000.00  GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  30000.00 60000.00 50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #220067

0004 0000915000-N SP   2 EA  30000.00 60000.00 50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540121

0005 0000915000-N SP   14 EA  14750.00 206500.00 4500.00 63000.00  GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   38 LF  400.00 15200.00 370.00 14060.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#220067

0007 0000930000-E SP   28 LF  400.00 11200.00 455.00 12740.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540121

0008 0000930000-E SP   27 LF  400.00 10800.00 575.00 15525.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#220067

0009 0000930000-E SP   56 LF  400.00 22400.00 230.00 12880.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540121

0010 0000930000-E SP   90 LF  2800.00 252000.00 4500.00 405000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #220067

0011 0000930000-E SP   70 LF  1900.00 133000.00 2400.00 168000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540121

0012 0000915000-N SP   2 EA  30000.00 60000.00 60000.00 120000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #220034

0013 0000915000-N SP   1 EA  35000.00 35000.00 110000.00 110000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #220034

0014 0000930000-E SP   16 LF  400.00 6400.00 650.00 10400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#220034

0015 0000930000-E SP   21 LF  400.00 8400.00 475.00 9975.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#220034

0016 0000930000-E SP   34 LF  2500.00 85000.00 2000.00 68000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #220034

0017 0000930000-E SP   180 LF  3300.00 594000.00 4500.00 810000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #220034

0018 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #220034

0019 0000915000-N SP   2 EA   50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540054

0020 0000915000-N SP   3 EA   60000.00 180000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #540054

0021 0000930000-E SP   36 LF   350.00 12600.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540054



REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

JUL 06, 2017 03:16 PM CLEVELAND, LINCOLN 2:00 PM 5 /  6 025

17BP.12.R.104 JUN 20 2017 C204023

TIP NO 0.609 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0022 0000930000-E SP   12 LF   7500.00 90000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540054

0023 0000930000-E SP   39 LF   3100.00 120900.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540054

0024 0000930000-E SP   39 LF   2500.00 97500.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540054

0025 0000930000-E SP   39 LF   2100.00 81900.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #3
STRUCTURE #540054

0026 0000930000-E SP   220 LF   2500.00 550000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540054

0027 0000900000-N SP  Lump Sum 1000000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540054

0028 0000915000-N SP   2 EA  30000.00 60000.00 60000.00 120000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540057

0029 0000915000-N SP   3 EA  40000.00 120000.00 75000.00 225000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #540057

0030 0000930000-E SP   16 LF  400.00 6400.00 6500.00 104000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540057

0031 0000930000-E SP   26 LF  400.00 10400.00 3500.00 91000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540057

0032 0000930000-E SP   36 LF  2500.00 90000.00 2500.00 90000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540057

0033 0000930000-E SP   36 LF  2500.00 90000.00 2200.00 79200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540057

0034 0000930000-E SP   36 LF  2500.00 90000.00 2200.00 79200.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #3
STRUCTURE #540057

0035 0000930000-E SP   340 LF  3000.00 1020000.00 4500.00 1530000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540057

0036 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540057

0037 0000915000-N SP   2 EA   50000.00 100000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540140

0038 0000915000-N SP   1 EA   60000.00 60000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #540140

0039 0000930000-E SP   21 LF   3800.00 79800.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540140

0040 0000930000-E SP   10 LF   8100.00 81000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540140



REPLACEMENT OF 2 BRIDGE IN CLEVELAND COUNTY AND 5 BRIDGES IN LINCOLN COUNTY.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC  

JUL 06, 2017 03:16 PM CLEVELAND, LINCOLN 2:00 PM 6 /  6 025

17BP.12.R.104 JUN 20 2017 C204023

TIP NO 0.609 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0041 0000930000-E SP   31 LF   2700.00 83700.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540140

0042 0000930000-E SP   90 LF   2500.00 225000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540140

0043 0000900000-N SP  Lump Sum 500000.00   GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540140

0044 0000915000-N SP   2 EA  25000.00 50000.00 40000.00 80000.00  GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #540144

0045 0000915000-N SP   2 EA  40000.00 80000.00 60000.00 120000.00  GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #540144

0046 0000930000-E SP   33 LF  285.00 9405.00 280.00 9240.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#540144

0047 0000930000-E SP   40 LF  285.00 11400.00 290.00 11600.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#540144

0048 0000930000-E SP   52 LF  1650.00 85800.00 2500.00 130000.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #1
STRUCTURE #540144

0049 0000930000-E SP   52 LF  1650.00 85800.00 2700.00 140400.00  GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INT- RIOR BENT #2
STRUCTURE #540144

0050 0000930000-E SP   130 LF  1350.00 175500.00 2500.00 325000.00  GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #540144

0051 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #540144

 

    TOTAL 11415605.00 TOTAL 14741620.00  CONTRACT TOTAL

 

    SUB-TOTAL 11415605.00 SUB-TOTAL 14741620.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8496650.00   R.E. BURNS & SONS CO., INC.

     2  9364804.00   DANE CONSTRUCTION, INC.

     3  9860500.00   APPLE TUCK & ASSOCIATES, INC.

     4  11415605.00   BLYTHE CONSTRUCTION INC

     5  14741620.00   NHM CONSTRUCTORS, LLC



BRIDGES #8 AND 9 OVER IVY RIVER ON NC-251.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

R.E. BURNS & SONS CO., INC.

 STATESVILLE,  NC

JUL 06, 2017 03:16 PM MADISON 2:00 PM 1 /  1 026

38548.3.1 JUN 20 2017 C204038

TIP NO 0.400 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195000.00 219000.00  256000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2502085.00 2440000.00  3061000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE

0003 0000915000-N SP   2 EA  5000.00 10000.00 10500.00 21000.00 3500.00  7000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0004 0000915000-N SP   2 EA  45000.00 90000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #560009

0005 0000915000-N SP   2 EA  35000.00 70000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #560009

0006 0000930000-E SP   22 LF  450.00 9900.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560009

0007 0000930000-E SP   19 LF  450.00 8550.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560009

0008 0000930000-E SP   40 LF  3000.00 120000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560009

0009 0000930000-E SP   40 LF  3000.00 120000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560009

0010 0000930000-E SP   240 LF  3500.00 840000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #560009

0011 0000900000-N SP  Lump Sum  1800000.00  1800000.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR STRUCTURE #560009

 

    TOTAL 3965535.00 TOTAL 4480000.00 TOTAL  5124000.00CONTRACT TOTAL

 

    SUB-TOTAL 3965535.00 SUB-TOTAL 4480000.00 SUB-TOTAL  5124000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3965535.00   CROWDER CONSTRUCTION COMPANY

     2  4480000.00   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

     3  5124000.00   R.E. BURNS & SONS CO., INC.


